## PROJECT: RETROFITTING OF DAVAO BUILDING

## QUERIES RAISED DURING PRE-BID CONFERENCE:

	Query/Clarifications	TWG/BAC Reply		
1.	Our office is located at Zamboanga Del Sur, where can we buy the bidding documents?	Bidders can pay for the bidding documents in SSS Zamboanga branch. And may ask for the R6 and indicate on the portion provided the project name of the bidding documents. After doing so, bidders may send us a copy of the validated receipt through e-mail, and we will send a soft copy of the bidding documents.		
2.	Do you have a branch in Pagadian, can we buy the bidding documents there?	Yes		
3.	Will Material Engineer 2 be sufficient instead of Material Engineer 1?	Yes. Material Engineer 1 is our minimum requirement.		
4.	We have projects that we just finished but the papers have not been released.	You may indicate that as your "ongoing project" since you are still waiting for your papers/documents.		
5.	What are the attachments needed for the "ongoing projects" and SLCC?	For the ongoing, we do not require any other attachments, just the list of your ongoing contract based on our template. For the Single Largest Completed Contract, we require CPES evaluation or a Copy of the certificate of final acceptance.		
6.	Item 20 of the bid data sheet, do we need to submit a Securities and Exchange Commission (SEC) Registration, Mayor's Permit, Tax Clearance, etc. if we are declared as the lowest calculated bidder?	Yes.		
7.	If we do not have SLCC, can we execute an affidavit of no SLCC?  We are in the range of ARCC under small B	With RA 9184, bidders without similar contract are allowed provided that your PCAB license is within the allowable range of the contract (ARCC). If you are compliant, you will still submit an SLCC form and indicate "none". Also, please indicate below that your capability is under ARCC.		

## **WRITTEN QUERIES:**

	Query/Clarifications	TWG/BAC Reply
1.	May we request the following:  • Editable forms  • BOQ	Editable forms/BOQ shall be issued together with the Bid Bulletin.
	Also may we clarify the BOQ on the bid docs. Is there any missing page on the documents?	Page 2 of the BOQ Form was inadvertently omitted during the preparation of Bidding Documents which includes the following items:  III. Beam Enlargement  IV. Column (Foundation to Roof) – FRP System  V. Beams/Girders (Second floor to Roof Deck) – FRP System
		Please use the BACSD's issued Bill of Quantities
2.	Electronic (clear) File of the following plans: Requesting for a clear, electronic copy of the following plans - Architectural Plans including floor plans/layout, elevation and section details) - Structural plans/as-built plans (particularly the schedule of beams, columns, slab and trusses) - MEPFS plans	Clear electronic copy of retrofitting plans will be issued together with the bid bulletin.
3.	Bill of Quantities (BOQ) Requesting for clarification on some items in the Bill of Quantities - Carbon Fiber in schedule: 600 gsm and 300 gsm, Carbon Fiber in BOQ: 300 gsm only - No item for Structural Epoxy for Cracks. Will there be a provisional quantity for this item? The BOQ in the Bid Documents might be incomplete. Will there be a revised BOQ Form (in Excel) to be provided by SSS-BAC?	Page 2 of the BOQ Form was inadvertently omitted during the preparation of Bidding Documents which includes carbon fiber schedule and structural epoxy that are part of the following items:  III. Beam Enlargement  IV. Column (Foundation to Roof) – FRP System  V. Beams/Girders (Second floor to Roof Deck) – FRP System  Final BOQ Form will be issued together with the Bid Bulletin
4.	Project Duration and Processing of Permits - Does the 180 calendar days duration mentioned in the Bid Documents include the processing	Yes. Processing / securing of permits is already included in the project duration of 180cd.

	Oue	fications	TWG/BAC Reply				
	Query/Clarifications of permits?			I WG/BAC Reply			
	If the pro included duration, be alloca permits?	of permits is not 80 calendar days ny extra days will the processing of					
	requirem Plan, bu Architect Mechanic	t only Retrofitting include existing Structural, strical Plans, etc. ed) must be					
	prepared Admin up permit.	by th	e Client/Building ication of building				
5.	this item Members (cracks of members excluded)	on for S will only labele on plasto not for	tructural Epoxy if be for Structural for retrofitting er and structural Retrofitting are	The structural epoxy shall be applied to all cracks and crevices within the building.			
6.	workstations - Will ther prepared Retrofittin	e be by the	I Relocation of a phasing plan e SSS for the?  Phasing Plan, will	Yes, phasing of work will be implemented in coordination with the Building Administrator, Branch Personnel and Construction Manager.			
	there be site with employee	signed relocation building for the stations, including ocuments?	Yes, this shall be done in coordination with the Building Administrator and Branch Personnel.				
7.	Temporary F - Where ca staging temfacil/s	acilities/ in we bu area taging	Staging Area ild our temfacil or	Contractor will be given an area for temfacil / staging within the building/compound premise. To be coordinated with the Building Administrator.			
8.	The key personnel must meet the required minimum years of experience set below:					n III. Bid Data Sheet, st of Contractor's Key	
	Key Personnel	Gene ral Exper	Relevant Experience	Key Personnel	Gene ral Exper	Relevant Experience	
	Project Manager (Civil	ience 10 years	Building construction and/or	Project Manager (Civil	ience 10 years	Building construction and/or structural	

	Engineer)	_				TWG/BAC Reply		
			structural	Engineer)		retrofitting		
			retrofitting	Project		Building		
	Project		Building	Engineer	5	construction and/or		
	Engineer	5	construction	(Civil	years	structural		
	(Civil years	and/or	Engineer)		retrofitting			
	Engineer)	•	structural	Materials		PWH Accredited		
	,		retrofitting	Engineer	Ma	terials Engineer I		
	Materials		WH Accredited		_	Building		
	Engineer Mater	rials Engineer I	Foreman	5	construction and/or			
			Building	Constructi	years	structural		
	Foreman	5	construction and/or structural retrofitting			retrofitting		
	Foreman	years		on Safety				
				and	40 hrs seminar on Health and Safety			
	Constructi			Health				
	on Safety			Officer				
	and Health Officer  40 hrs seminar on Health and Safety			Except for	the	Safety Officer and		
			Ith and Safety	•	Foreman, all key personnel should			
				PRC-registered engineers.				
	Requirements Among the list of Major Equipment required for Davao Building, can we remove the requirement for the following equipment?  - Back Hoe (the project involves enlargement of columns below ground level, so the use of Back Hoe for excavation is not effective)  - Motorized Fiber Epoxy Saturation Machine  - Power cutter for FRP							
				contractor must ensure its availability or site during project implementation.				
				1 unit Bar 1 unit Du 1 unit We 1 unit Pla 1 unit Jac 1 unit Co 1 unit On		k achine pactor ner /ibrator		

	Query/Clarifications	TWG/BAC Reply
		Must be supported by documents like proof of ownership, lease and/or purchase agreements or certification of availability of equipment from the equipment lessor/vendor for the duration of the project.
10.	Main Materials for Retrofitting Works  Are we allowed to propose a retrofitting material brand other than the brands specified in the bidding document?	Yes. as long as it will meet the minimum specification of reference item/brand.
11.	Depth of Foundation What will be the assumed depth from Ground Level to the top of the footing?	assumed depth of 2m–2.5m from ground level to the top of the footing.
12.	Restoration Works – Architectural Finishes For the restoration of architectural finishes, will the finishing material be the same as the structural members' original finishes?	Material to be used for the restoration of structural members / architectural surfaces shall be the same with the existing finishes such as painted finish, tiles, pebble washout, glass, etc.