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Section I. Invitation to Bid
REPUBLIC OF THE PHILIPPINES

SOCIAL SECURITY SYSTEM
East Avenue, Diliman, Quezon City
Tel. Nos. (632)920-6401*(632)920-6446
E-mail: member_relations@sss.gov.ph*Website http://www.sss.gov.ph

Invitation to Bid
ITB No. SSS-Civil-2019-012
VARIOUS RENOVATION AND CONSTRUCTION OF WALKSHED CANOPY
OF SSS DAVAO BUILDING
Approved Budget for the Contract (ABC)
and Source of Fund

Delivery/
Completion
Period

Price of Bid
Documents (nonrefundable)

Date/Time

Pre-bid Conference

Deadline of Submission
and Receipt of Bids

April 22, 2019
(Monday)
2:30p.m.

May 6, 2019
(Monday)
2:00p.m.

P 16,509,038.44
Broken down as follows:
Item 1 – Civil-Architectural,
Electrical and Auxiliary Works
P 14,253,603.40
Item 2 – Mechanical Works/Airconditioning System
P 2,255,435.04

210
calendar
days

P 12,500.00

2019 Corporate Operating Budget
(COB) - M/R Building –Repairs
& Others and CAPEX –Aircon
System/Electromechanical
1. The SOCIAL SECURITY SYSTEM now invites Bids for the above item. Completion of the Works is
required within the period specified above. Bidders should have completed within five (5) years
prior to the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible Bidder is contained in the Bidding Documents, particularly, in Section II.
Instruction to Bidders.
2. Bids received in excess of the ABC shall be automatically rejected at Bid opening.
3. Bidding shall be conducted through open competitive bidding procedures using a non-discretionary
pass/fail criterion as specified in the Revised Implementing Rules and Regulations (RIRR) of Republic
Act 9184 (R.A. 9184), otherwise known as the “Government Procurement Reform Act”.
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or
organizations with at least seventy five percent (75%) interest or outstanding capital stock belonging to
citizens of the Philippines.
4. Interested Bidders may obtain further information from the SSS and inspect the Bidding Documents at the
address in the last item of the ITB from Monday to Friday, 8:00 a.m. to 5:00 p.m.
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5. A complete set of Bidding Documents may be acquired by interested bidders starting 09
April 2019 up to the scheduled submission and receipt of bids from the address stated in the last
item of the ITB and upon payment of the applicable fee for the Bidding Documents, in the amount
specified above.
The mode of payment will be on a cash basis payable at the SSS Cash Department, SSS Main Bldg.,
Ground floor, upon accomplishment of SSS Form R-6. The Bidding Documents shall be received
personally by the prospective Bidder or his authorized representative.
It may also be downloaded free of charge from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the SSS, provided that Bidders shall pay the
applicable fee for the Bidding Documents not later than the submission of their bids.
6. The SSS will hold a Pre-Bid Conference on the date and time specified above at the Green Room, 12th
Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City which shall be open to prospective bidders,
but attendance shall not be mandatory.
7. Bids must be duly received by the BAC Secretariat at the Green Room, 12th Floor, SSS Main
Building, East Avenue, Diliman, Quezon City on the deadline specified above. All Bids must be
accompanied by a bid security in any of the acceptable forms and in the amount stated in the ITB
Clause 18.
Bid opening shall be on the date and time specified above at the Green Room, 12th Floor, SSS Main
Building, East Avenue, Diliman, Quezon City. Bids will be opened in the presence of the Bidders’
representatives who choose to attend at the address above. Late bids shall not be accepted.
8. References to the dates and times shall be based on Philippine Standard time. Should any of the above
dates fall on a holiday, the deadline shall be extended to the same time on the immediately succeeding
business day in Quezon City.
9. The SSS reserves the right to reject any and all bids, declare a failure of bidding, or not award the
contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR,
without thereby incurring any liability to the affected bidder or bidders.
10. The SSS assumes no obligation to compensate or indemnify parties for any expense or loss that they may
incur as a result of their participation in the procurement process, nor does SSS BAC guarantees that an
award will be made as a result of this invitation. Furthermore, the SSS reserves the right to waive any
defects or formality in the responses to the eligibility requirements and to this invitation and reserves the
right to accept the proposal most advantageous to the agency.
11. For further information, please refer to:
Bids & Awards Committee
The Secretariat
2nd Flr., SSS Main Bldg., East Ave., Diliman, Q.C.
Tel # (632) 922-2991; 922-1070; 920- 6401 local 5491
Email – bac@sss.gov.ph
Facsimile number – (632) 924-7380

THE CHAIRPERSON
BIDS & AWARDS COMMITTEE

ref.: itb-sss-civil-2019-012-renovation & construction of walkshed canopy
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Section II. Instructions to Bidders
A. General
1.

2.

Scope of Bid
1.1.

The Procuring Entity named in the BDS, invites bids for the construction of Works,
as described in Section VI. Specifications.

1.2.

The name, identification, and number of lots specific to this bidding are provided in
the BDS. The contracting strategy and basis of evaluation of lots is described in
ITB Clause 27.

1.3.

The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17.

Source of Funds
The Procuring Entity has a budget or received funds from the Funding Source named in the
BDS, and in the amount indicated in the BDS. It intends to apply part of the funds received
for the Project, as defined in the BDS, to cover eligible payments under the Contract for the
Works.

3.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Funding Source:
(a)

defines, for purposes of this provision, the terms set forth below as follows:
(i)

"corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves, others, or induce others to do so, by misusing the
position in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution;
entering, on behalf of the Procuring Entity, into any contract or
transaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019;

(ii)

"fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after Bid submission) designed to
establish bid prices at artificial,
non-competitive levels and to
deprive the Procuring Entity of the benefits of free and open
competition;

(iii)

“collusive practices” means a scheme or arrangement between two
or more Bidders, with or without the knowledge of the Procuring
Entity, designed to establish bid prices at artificial, non-competitive
levels; and
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4.

(iv)

“coercive practices” means harming or threatening to harm, directly
or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of a
contract;

(v)

“obstructive practice” is
(aa)

deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation or
from pursuing such proceedings or investigation; or

(bb)

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b)

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract; and

(c)

will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.

3.2.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

3.3.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as reflected
in the GCC Clause 34.

Conflict of Interest
4.1.

All Bidders found to have conflicting interests shall be disqualified to participate in
the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (g) below:
(a)

A Bidder has controlling shareholders in common with another Bidder;

(b)

A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;
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4.2.

(c)

A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d)

A Bidder has a relationship, directly or through third parties, that puts them
in a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process;

(e)

A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

(f)

A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the subject
of the bid; or

(g)

A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall
be accompanied by a sworn affidavit of the Bidder that it is not related to the Head
of the Procuring Entity (HoPE), members of the Bids and Awards Committee
(BAC), members of the Technical Working Group (TWG), members of the BAC
Secretariat, the head of the Project Management Office (PMO) or the end-user unit,
and the project consultants, by consanguinity or affinity up to the third civil degree.
On the part of the Bidder, this Clause shall apply to the following persons:
(a)

If the Bidder is an individual or a sole proprietorship, to the Bidder himself;

(b)

If the Bidder is a partnership, to all its officers and members;

(c)

If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

(d)

If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

(e)

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or
(d) of this Clause shall correspondingly apply to each of the members of the
said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

5.

Eligible Bidders
5.1.

Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:
(a)

Duly licensed Filipino citizens/sole proprietorships;

(b)

Partnerships duly organized under the laws of the Philippines and of which
at least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;
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(c)

Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs
to citizens of the Philippines;

(d)

Cooperatives duly organized under the laws of the Philippines.

(e)

Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible or
liable for a particular contract: Provided, however, that, in accordance with
Letter of Instructions No. 630, Filipino ownership or interest of the joint
venture concerned shall be at least seventy five percent (75%): Provided,
further, that joint ventures in which Filipino ownership or interest is less
than seventy five percent (75%) may be eligible where the structures to be
built require the application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in the latter
case, Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the members of the joint venture as specified in
their JVA.

5.2.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

5.3.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached agencies of
the Procuring Entity.

5.4.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty
percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices
using the Philippine Statistics Authority (PSA) consumer price index. However,
contractors under Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than
the Allowable Range of Contract Cost (ARCC) of their registration based on the
guidelines as prescribed by the PCAB.
(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.
For this purpose, contracts similar to the Project shall be those described in the
BDS.

5.5.

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for
this Project.
The values of the domestic bidder’s current assets and current liabilities shall be
based on the latest Audited Financial Statements (AFS) submitted to the BIR.
For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.
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6.

Bidder’s Responsibilities
6.1.

The Bidder or its duly authorized representative shall submit a sworn statement in
the form prescribed in Section IX. Bidding Forms as required in ITB Clause
12.1(b)(iii).

6.2.

The Bidder is responsible for the following:
(a)

Having taken steps to carefully examine all of the Bidding Documents;

(b)

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c)

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d)

Having complied with its responsibility to inquire or
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

(e)

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or
any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

(f)

Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;

(g)

Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;

(h)

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

(i)

Complying with the disclosure provision under Section 47 of RA 9184 and
its IRR in relation to other provisions of RA 3019;

(j)

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:
(i)

secure

Ensure the entitlement of workers to wages, hours of work, safety
and health and other prevailing conditions of work as established by
national laws, rules and regulations; or collective bargaining
agreement; or arbitration award, if and when applicable.
In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-related
benefits, bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of Republic Act No.
9184 without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations.

(ii)

Comply with occupational safety and health standards and to correct
deficiencies, if any.
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In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending clearance to
proceed from the DOLE Regional Office and to comply with Work
Stoppage Order; and
(iii)

(k)

Inform the workers of their conditions of work, labor clauses under
the contract specifying wages, hours of work and other benefits
under prevailing national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when applicable,
through posting in two (2) conspicuous places in the establishment’s
premises; and

Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the government in relation
to any procurement project or activity;

Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

7.

6.3.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the conditions
for this Project and examine all instructions, forms, terms, and project requirements
in the Bidding Documents.

6.4.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all matters
pertaining to this Project, including: (a) the location and the nature of the contract,
project, or work; (b) climatic conditions; (c) transportation facilities; (d) nature and
condition of the terrain, geological conditions at the site communication facilities,
requirements, location and availability of construction aggregates and other
materials, labor, water, electric power and access roads; and (e) other factors that
may affect the cost, duration and execution or implementation of the contract,
project, or work.

6.5.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. However, the Procuring Entity shall ensure that
all information in the Bidding Documents, including supplemental/bid bulletins
issued are correct and consistent.

6.6.

Before submitting their bids, the Bidders are deemed to have become familiar with
all existing laws, decrees, ordinances, acts and regulations of the Philippines which
may affect the contract in any way.

6.7.

The Bidder shall bear all costs associated with the preparation and submission of his
bid, and the Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

6.8.

The Bidder should note that the Procuring Entity will accept bids only from those
that have paid the applicable fee for the Bidding Documents at the office indicated
in the Invitation to Bid.

Origin of Goods and Services
There is no restriction on the origin of Goods, or Contracting of Works or Services other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations.
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8.

Subcontracts
8.1.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the
Works to an extent as may be approved by the Procuring Entity and stated in the
BDS. However, subcontracting of any portion shall not relieve the Bidder from any
liability or obligation that may arise from the contract for this Project.

8.2.

Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of
such portion of the Works shall be disallowed.

8.3.

The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part of
the technical component of its bid.

B. Contents of Bidding Documents
9.

Pre-Bid Conference
9.1.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and
on the date indicated therein, to clarify and address the Bidders’ questions on
the technical and financial components of this Project.
(b) The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the Invitation to Bid/Bidding Documents
in the PhilGEPS website. If the Procuring Entity determines that, by reason of
the method, nature, or complexity of the contract to be bid, or when
international participation will be more advantageous to the GoP, a longer
period for the preparation of bids is necessary, the pre-bid conference shall be
held at least thirty (30) calendar days before the deadline for the submission and
receipt of bids, as specified in the BDS.

10.

9.2.

Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procuring Entity’s requirements. Non-attendance of the Bidder will
in no way prejudice its bid; however, the Bidder is expected to know the changes
and/or amendments to the Bidding Documents as recorded in the minutes of the
pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid
conference shall be recorded and prepared not later than five (5) calendar days after
the pre-bid conference. The minutes shall be made available to prospective bidders
not later than five (5) days upon written request.

9.3.

Decisions of the BAC amending any provision of the bidding documents shall be
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar
days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents
10.1.

Prospective bidders may request for clarification(s) on and/or interpretation of any
part of the Bidding Documents. Such a request must be in writing and submitted to
the Procuring Entity at the address indicated in the BDS at least ten (10) calendar
days before the deadline set for the submission and receipt of Bids.
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10.2.

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin,
to be made available to all those who have properly secured the Bidding
Documents, at least seven (7) calendar days before the deadline for the submission
and receipt of Bids.

10.3.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents shall
be identified as an amendment.

10.4.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and at
any conspicuous place in the premises of the Procuring Entity concerned. It shall be
the responsibility of all Bidders who have properly secured the Bidding Documents
to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC.
However, Bidders who have submitted bids before the issuance of the
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw
their bids in accordance with ITB Clause 23.

C. Preparation of Bids
11.

Language of Bids
The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements, the
bids, and all other documents submitted to the BAC are in foreign language other than
English, it must be accompanied by a translation of the documents in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country; and shall be authenticated by the appropriate Philippine foreign
service establishment/post or the equivalent office having jurisdiction over the foreign
bidder’s affairs in the Philippines. The English translation shall govern, for purposes of
interpretation of the bid.

12.

Documents Comprising the Bid: Eligibility and Technical Components
12.1.

Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:
(a)

Eligibility Documents –
Class “A” Documents
(i)

PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR. For procurement to be performed
overseas, it shall be subject to the Guidelines to be issued by the
GPPB;

(ii)

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be
bid; and
Statement of the Bidder’s SLCC similar to the contract to be bid, in
accordance with ITB Clause 5.4.
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The two statements required shall indicate for each contract the
following:
(ii.1)

name of the contract;

(ii.2)

date of the contract;

(ii.3)

contract duration;

(ii.4)

owner’s name and address;

(ii.5)

nature of work;

(ii.6)

contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(ii.7)

total contract value at award;

(ii.8)

date of completion or estimated completion time;

(ii.9)

total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and
(ii.11) value of outstanding works, if applicable.
The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than the
Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of
contracts with the private sector, an equivalent document shall be
submitted;
(iii)

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type and
cost of the contract for this Project; and

(iv)

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents
(v)
(b)

If applicable, Joint Venture Agreement (JVA) in accordance with
RA 4566.

Technical Documents –
(i)

Bid security in accordance with ITB Clause 18. If the Bidder opts to
submit the bid security in the form of:
(i.1)

a bank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(i.2)

a surety bond accompanied by a certification coming from
the Insurance Commission that the surety or insurance
company is authorized to issue such instruments.
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(ii)

(iii)

13.

Project Requirements, which shall include the following:
(ii.1)

Organizational chart for the contract to be bid;

(ii.2)

List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must meet
the required minimum years of experience set in the BDS;
and

(ii.3)

List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by
proof of ownership, certification of availability of equipment
from the equipment lessor/vendor for the duration of the
project, as the case may be, which must meet the minimum
requirements for the contract set in the BDS; and

Sworn statement in accordance with Section 25.3 of the IRR of RA
9184 and using the form prescribed in Section IX. Bidding Forms.

Documents Comprising the Bid: Financial Component
13.1.

13.2.

The financial component of the bid shall contain the following:
(a)

Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.4; and

(b)

Any other document related to the financial component of the bid as stated
in the BDS.

(a)

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not
be accepted.

(b)

Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:
(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the
procuring entity, payment could be made upon the submission of bids.
(ii) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the procuring entity and that the estimates are based on adequate
detailed engineering (in the case of infrastructure projects) and reflect
the quality, supervision and risk and inflationary factors, as well as
prevailing market prices, associated with the types of works or goods
to be procured.
(iii) The procuring entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.
(iv) The procuring entity has established a system to monitor and report bid
prices relative to ABC and engineer’s/procuring entity’s estimate.
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(v) The procuring entity has established a monitoring and evaluation system
for contract implementation to provide a feedback on actual total costs
of goods and works.

14.

15.

Alternative Bids
14.1.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made
by a Bidder in addition or as a substitute to its original bid which may be included
as part of its original bid or submitted separately therewith for purposes of bidding.
A bid with options is considered an alternative bid regardless of whether said bid
proposal is contained in a single envelope or submitted in two (2) or more separate
bid envelopes.

14.2.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
bids shall not be accepted.

14.3.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.
A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified. This
shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concerned.

Bid Prices
15.1.

The contract shall be for the whole Works, as described in ITB Clause 1.1, based
on the priced Bill of Quantities submitted by the Bidder.

15.2.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in the
Bidding Documents including, where applicable, Bill of Quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the said
item would mean that it is being offered for free to the Government, except those
required by law or regulations to be provided for.

15.3.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, prior to the deadline for submission of bids, shall be included in
the rates, prices, and total bid price submitted by the Bidder.

15.4.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified in
GCC Clause 48. Upon the recommendation of the Procuring Entity, price escalation
may be allowed in extraordinary circumstances as may be determined by the
National Economic and Development Authority in accordance with the Civil Code
of the Philippines, and upon approval by the GPPB. Furthermore, in cases where
the cost of the awarded contract is affected by any applicable new laws, ordinances,
regulations, or other acts of the GoP, promulgated after the date of bid opening, a
contract price adjustment shall be made or appropriate relief shall be applied on a
no loss-no gain basis.
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16.

17.

18.

Bid Currencies
16.1.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid Opening.

16.2.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts in
various currencies in which the bid price is expressed to Philippine Pesos at the
exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference rate
bulletin on the day of the bid opening.

16.3.

Unless otherwise specified in the BDS, payment of the contract price shall be made
in Philippine Pesos.

Bid Validity
17.1.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

17.2.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security described
in ITB Clause 18 should also be extended corresponding to the extension of the bid
validity period at the least. A Bidder may refuse the request without forfeiting its
bid security, but his bid shall no longer be considered for further evaluation and
award. A Bidder granting the request shall not be required or permitted to modify
its bid.

Bid Security
18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in
an amount stated in the BDS, which shall be not less than the percentage of the
ABC in accordance with the following schedule:
Amount of Bid Security
(Not less than the Percentage
of the ABC)

Form of Bid Security
(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.
(b) Bank
draft/guarantee
or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall
be
confirmed
or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.
(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security.
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Two percent (2%)

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity and
furnish the performance security required under ITB Clause 32.2, within ten (10)
calendar days from receipt of the Notice of Award, and commits to pay the
corresponding amount as fine, and be suspended for a period of time from being
qualified to participate in any government procurement activity in the event it
violates any of the conditions stated therein as provided in the guidelines issued by
the GPPB.
18.2.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity
as non-responsive.

18.3.

No bid securities shall be returned to Bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a request for reconsideration
and/or protest, or lapse of the reglementary period without having filed a request for
reconsideration or protest. Without prejudice on its forfeiture, Bid Securities shall
be returned only after the Bidder with the Lowest Calculated Responsive Bid
(LCRB) has signed the contract and furnished the Performance Security, but in no
case later than the expiration of the Bid Security validity period indicated in ITB
Clause 18.2.

18.4.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid Security will be discharged, but in no case later than the Bid Security
validity period as indicated in ITB Clause 18.2.

18.5.

The bid security may be forfeited:
(a)

if a Bidder:
(i)

withdraws its bid during the period of bid validity specified in ITB
Clause 17;

(ii)

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(iii)

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

(iv)

submission of eligibility requirements containing false information
or falsified documents;

(v)

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

(vi)

allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii)

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB;

(viii) refusal or failure to post the required performance security within the
prescribed time;
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(b)

19.

20.

(ix)

refusal to clarify or validate in writing its bid during postqualification within a period of seven (7) calendar days from receipt
of the request for clarification;

(x)

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

(xi)

failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii)

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reasons.

if the successful Bidder:
(i)

fails to sign the contract in accordance with ITB Clause 31;

(ii)

fails to furnish performance security in accordance with ITB Clause
32.

Format and Signing of Bids
19.1

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause 12.1,
and the second shall contain the financial component of the bid. This shall also be
observed for each lot in the case of lot procurement.

19.2

Forms as mentioned in ITB Clause 19.1 must be completed without any alterations
to their format, and no substitute form shall be accepted. All blank spaces shall be
filled in with the information requested.

19.3

The Bidder shall prepare and submit an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of
the first and second envelopes. In the event of any discrepancy between the original
and the copies, the original shall prevail.

19.4

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

19.5

Any interlineations, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids
20.1.

Bidders shall enclose their original eligibility and technical documents described in
ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL
COMPONENT,” and the original of their financial component in another sealed
envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in
an outer envelope marked “ORIGINAL BID.”
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20.2.

Each copy of the first and second envelopes shall be similarly sealed duly marking
the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and
“COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as
“COPY NO. ___,” respectively. These envelopes containing the original and the
copies shall then be enclosed in one single envelope.

20.3.

The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

20.4.

All envelopes shall:

20.5.

(a)

contain the name of the contract to be bid in capital letters;

(b)

bear the name and address of the Bidder in capital letters;

(c)

be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
21;

(d)

bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and

(e)

bear a warning “DO NOT OPEN BEFORE…” the date and time for the
opening of bids, in accordance with ITB Clause 21.

Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. The BAC or the
Procuring Entity shall assume no responsibility for the misplacement of the contents
of the improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids
21.

Deadline for Submission of Bids
Bids must be received by the Procuring Entity’s BAC at the address and on or before the
date and time indicated in the BDS. In case the deadline for submission of bids fall on a
non-working day duly declared by the president, governor or mayor or other government
official authorized to make such declaration, the deadline shall be the next working day.

22.

Late Bids
Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission
and Opening, the Bidder’s name, its representative and the time the late bid was submitted.

23.

Modification and Withdrawal of Bids
23.1.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Bidder shall not be allowed to retrieve its
original bid, but shall be allowed to submit another bid equally sealed and properly
identified in accordance with Clause 20, linked to its original bid marked as
“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and
stamped “received” by the BAC. Bid modifications received after the applicable
deadline shall not be considered and shall be returned to the Bidder unopened.
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24.

23.2.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is
received by the Procuring Entity prior to the deadline prescribed for submission and
receipt of bids. The Letter of Withdrawal must be executed by the authorized
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of
which should be attached to the letter.

23.3.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding through a
letter which should reach and be stamped by the BAC before the deadline for
submission and receipt of bids. A Bidder that withdraws its bid shall not be
permitted to submit another bid, directly or indirectly, for the same contract.

23.4.

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR.

Opening and Preliminary Examination of Bids
24.1.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the Bids submitted and reschedule the opening of Bids on the next
working day or at the soonest possible time through the issuance of a Notice of
Postponement to be posted in the PhilGEPS website and the website of the
Procuring Entity concerned.

24.2.

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes
and determine each Bidder’s compliance with the documents prescribed in ITB
Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the
required document, it shall be rated “passed” for that particular requirement. In this
regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed”.

24.3.

Unless otherwise specified in the BDS, immediately after determining compliance
with the requirements in the first envelope, the BAC shall forthwith open the
second bid envelope of each remaining eligible Bidder whose first bid envelope was
rated “passed.” The second envelope of each complying Bidder shall be opened
within the same day. In case one or more of the requirements in the second
envelope of a particular bid is missing, incomplete or patently insufficient, and/or if
the submitted total bid price exceeds the ABC unless otherwise provided in ITB
Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are
determined to contain all the bid requirements for both components shall be rated
“passed” and shall immediately be considered for evaluation and comparison.

24.4.

Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened.

24.5.

All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened.

20

24.6.

In the case of an eligible foreign bidder as described in ITB Clause 5, the following
Class “A” Documents may be substituted with the appropriate equivalent
documents, if any, issued by the country of the foreign bidder concerned, which
shall likewise be uploaded and maintained in the PhilGEPS in accordance with
Section 8.5.2 of the IRR.:
a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for
cooperatives;
b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and
c) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from the
date of bid submission.

24.7.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under ITB
Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes
compliance.

24.8.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price (per
lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and (b)
attendance sheet. The BAC members shall sign the abstract of bids as read.

24.9.

The Bidders or their duly authorized representatives may attend the opening of bids.
The BAC shall ensure the integrity, security, and confidentiality of all submitted
bids. The Abstract of Bids as read and the minutes of the Bid Opening shall be
made available to the public upon written request and payment of a specified fee to
recover cost of materials.

24.10 To ensure transparency and accurate representation of the bid submission, the BAC
Secretariat shall notify in writing all Bidders whose bids it has received through its
PhilGEPS-registered physical address or official e-mail address. The notice shall be
issued within seven (7) calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids
25.

26.

Process to be Confidential
25.1.

Members of the BAC, including its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
with any Bidder regarding the evaluation of their bids until the issuance of the
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.

25.2.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will result in
the rejection of the Bidder’s bid.

Clarification of Bids
To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid.
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All responses to requests for clarification shall be in writing. Any clarification submitted by
a Bidder in respect to its bid and that is not in response to a request by the Procuring Entity
shall not be considered

27.

Detailed Evaluation and Comparison of Bids
27.1.

The Procuring Entity will undertake the detailed evaluation and comparison of Bids
which have passed the opening and preliminary examination of Bids, pursuant to
ITB Clause 24, in order to determine the Lowest Calculated Bid.

27.2.

The Lowest Calculated Bid shall be determined in two steps:

27.3.

(a)

The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b)

The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall
consider the following in the evaluation of bids:
(a)

Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
shall be considered as non-responsive, but specifying a zero (0) or a dash (-)
for the said item would mean that it is being offered for free to the Procuring
Entity, except those required by law or regulations to be provided for; and

(b)

Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

27.4.

Based on the detailed evaluation of bids, those that comply with the abovementioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors, discounts
and other modifications, to identify the Lowest Calculated Bid. Total calculated bid
prices, as evaluated and corrected for computational errors, discounts and other
modifications, which exceed the ABC shall not be considered, unless otherwise
indicated in the BDS.

27.5.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in
the Bid Form, which includes the Bill of Quantities.

27.6.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and reflected
in the detailed estimates. Such bids, including said taxes, shall be the basis for bid
evaluation and comparison.

27.7.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots
or for any combination thereof, provided that all Bids and combinations of Bids
shall be received by the same deadline and opened and evaluated simultaneously so
as to determine the bid or combination of bids offering the lowest calculated cost to
the Procuring Entity.
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Bid prices quoted shall correspond to all of the requirements specified for each lot.
Bid Security as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

28.

Post Qualification
28.1.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as
having submitted the Lowest Calculated Bid complies with and is responsive to all
the requirements and conditions specified in ITB Clauses 5, 12, and 13.

28.2.

Within a non-extendible period of five (5) calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit its latest income and business tax returns filed and paid through the
BIR Electronic Filing and Payment System (eFPS) and other appropriate licenses
and permits required by law and stated in the BDS.
Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in the
event that a finding against the veracity of any of the documents submitted is made,
it shall cause the forfeiture of the bid security in accordance with Section 69 of the
IRR of RA 9184.

28.3.

The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well
as other information as the Procuring Entity deems necessary and appropriate, using
a non-discretionary “pass/fail” criterion, which shall be completed within a period
of twelve (12) calendar days.

28.4.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the
criteria for post-qualification, it shall declare the said bid as the LCRB, and
recommend to the HoPE the award of contract to the said Bidder at its submitted
price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3.

28.5.

A negative determination shall result in rejection of the Bidder’s bid, in which event
the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh
period to make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the LCRB is determined for
recommendation of contract award.

28.6.

Within a period not exceeding fifteen (15) calendar days from the determination by
the BAC of the LCRB and the recommendation to award the contract, the HoPE or
his duly authorized representative shall approve or disapprove the said
recommendation.

28.7.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the
HoPE shall notify the BAC and the Bidder in writing of such decision and the
grounds for it. When applicable, the BAC shall conduct a post-qualification of the
Bidder with the next Lowest Calculated Bid. A request for reconsideration may be
filed by the Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of
RA 9184.
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29.

Reservation Clause
29.1.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a misrepresentation
has been made by the said Bidder, or that there has been a change in the Bidder’s
capability to undertake the project from the time it submitted its eligibility
requirements. Should such review uncover any misrepresentation made in the
eligibility and bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will affect its capability to undertake the project so
that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or
from obtaining an award or contract.

29.2.

Based on the following grounds, the Procuring Entity reserves the right to reject any
and all Bids, declare a Failure of Bidding at any time prior to the contract award, or
not to award the contract, without thereby incurring any liability, and make no
assurance that a contract shall be entered into as a result of the bidding:

29.3.

(a)

If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any
of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition;

(b)

If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c)

For any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the GOP as follows:
(i)

If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the HoPE;

(ii)

If the project is no longer necessary as determined by the HoPE; and

(iii)

If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
(a)

No bids are received;

(b)

All prospective Bidders are declared ineligible;

(c)

All bids fail to comply with all the bid requirements, fail post-qualification;
or

(d)

The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of
the IRR of RA 9184.
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F. Award of Contract
30.

31.

Contract Award
30.1.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the LCRB.

30.2.

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify
the successful Bidder in writing that its bid has been accepted, through a Notice of
Award duly received by the Bidder or its representative personally or by registered
mail or electronically, receipt of which must be confirmed in writing within two (2)
days by the Bidder with the LCRB and submitted personally or sent by registered
mail or electronically to the Procuring Entity.

30.3.

Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:
(a)

Submission of Valid PCAB license and registration for the type and cost of
the contract to be bid for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of the PCAB license and
registration for the type and cost of the contract to be bid as a pre-condition to
the Award, within ten (10) calendar days from receipt of the Notice of Award:

(b)

Posting of the performance security in accordance with ITB Clause 32;

(c)

Signing of the contract as provided in ITB Clause 31; and

(d)

Approval by higher authority, if required, as provided in Section 37.3 of the
IRR of RA 9184.

Signing of the Contract
31.1.

At the same time as the Procuring Entity notifies the successful Bidder that its bid
has been accepted, the Procuring Entity shall send the Contract Form to the Bidder,
which Contract has been provided in the Bidding Documents, incorporating therein
all agreements between the parties.

31.2.

Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security, sign and date the contract and
return it to the Procuring Entity.

31.3.

The Procuring Entity shall enter into contract with the successful Bidder within the
same ten (10) calendar day period provided that all the documentary requirements
are complied with.

31.4.

The following documents shall form part of the contract:
(a)

Contract Agreement;

(b)

Bidding Documents;

(c)

Winning Bidder’s bid, including the Technical and Financial Proposals, and
all other documents/statements submitted (e.g., Bidder’s response to request
for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

(d)

Performance Security;

(e)

Notice of Award of Contract; and

(f)

Other contract documents that may be required by existing laws and/or
specified in the BDS.
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32.

Performance Security
32.1.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period of
ten (10) calendar days from the receipt of the Notice of Award from the Procuring
Entity and in no case later than the signing of the contract.

32.2.

The Performance Security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount not less than the percentage of the total
contract price in accordance with the following schedule:
Form of Performance Security

Amount of Performance Security
(Not less than the Percentage
of the Total Contract Price)

(a) Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.
(b) Bank draft/guarantee or irrevocable
letter of credit issued by a Universal
or Commercial Bank: Provided,
however, that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.
(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
Insurance Commission as authorized
to issue such security.
32.3.

33.

Ten percent (10%)

Thirty percent (30%)

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall have a fresh period to
initiate and complete the post qualification of the second Lowest Calculated Bid.
The procedure shall be repeated until LCRB is identified and selected for
recommendation of contract award. However if no Bidder passed post-qualification,
the BAC shall declare the bidding a failure and conduct a re-bidding with readvertisement, if necessary.

Notice to Proceed
Within seven (7) calendar days from the date of approval of the Contract by the appropriate
government approving authority, the Procuring Entity shall issue the Notice to Proceed
(NTP) together with a copy or copies of the approved contract to the successful Bidder. All
notices called for by the terms of the contract shall be effective only at the time of receipt
thereof by the successful Bidder.

34.

Protest Mechanism
Decision of the procuring entity at any stage of the procurement process may be questioned
in accordance with Sections 55 of the IRR of RA 9184.
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Section III. Bid Data Sheet
ITB Clause
1.1

The Procuring Entity is SOCIAL SECURITY SYSTEM.

1.2

The name of the Contract is VARIOUS RENOVATION AND
CONSTRUCTION OF WALKSHED CANOPY OF SSS DAVAO
BUILDING
The identification number of the Contract is _______________.
The lot(s) and reference is/are:
VARIOUS RENOVATION AND CONSTRUCTION OF WALKSHED
CANOPY OF SSS DAVAO BUILDING

2

The Funding Source is:
The Government of the Philippines (GoP) through the 2019 Corporate
Operating Budget (COB) - M/R Building Repairs & Others –
CAPEX/MOOE in the amount of Sixteen Million Five Hundred Nine
Thousand
Thirty
Eight
Pesos
and
Forty-Four
Centavos
(Php 16,509,038.44), broken down as follows:
Civil-Architectural, Electrical and Auxiliary Works – 14,253,603.40
Mechanical Works/Air-conditioning System
– 2,255,435.04
TOTAL – 16,509,038.44
The name of the Project is: VARIOUS RENOVATION AND
CONSTRUCTION OF WALKSHED CANOPY OF SSS DAVAO BUILDING

3.1

No further instructions.

5.1

The Bidder should not have any pending case filed against the SSS, its
employees and officials.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a)

No further instructions.

5.4(b)

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work which consists mainly of civil-architectural, electromechanical and structured cabling works, as detailed in the Specifications and
Bill of Quantities (BOQ) Form.

8.1

Subcontracting is not allowed.

8.2

Not applicable.

9.1

The SOCIAL SECURITY SYSTEM will hold a pre-bid conference for this
Project as indicated in the Advertisement.
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10.1

The Procuring Entity’s address is:
The Chairperson
BIDS AND AWARDS COMMITTEE
2nd Floor, SSS Main Building
East Avenue, Diliman, Quezon City
Tel No: (632)922-2991, 922-1070, 920-6401 loc.5491
E-mail: bac@sss.gov.ph
Facsimile number: (632) 924-7380
Website: http://www.sss.gov.ph

12.1(a)

First Envelope:
(i)

PhilGEPS Certificate of Registration and membership in accordance with
Section 8.5.2 of the 2016 Revised IRR of RA9184. For procurement to be
performed overseas, it shall be subject to the Guidelines to be issued by
the GPPB.

(ii)

PCAB License and Registration
Category: B
Size Range: Medium A
Classification: General Building

(iii)

Statement of all its ongoing government and private contracts including
contracts awarded but not yet started, if any, whether similar or not similar
in nature and complexity to the contract to be bid within the period of five
[ 5 ] years. The statement shall include, for each contract, the following:
(iii.1) name of the contract;

(iv)

(iii.2)

date of the contract;

(iii.3)

contract duration;

(iii.4)

owner’s name and address;

(iii.5)

kinds of Goods;

(iii.6)

amount of contract and value of outstanding contracts;

(iii.7)

date of delivery; and

(iii.8)

end user’s acceptance or official receipt(s) or sales invoice issued
for the contract, if completed, which shall be attached to the
statements.

Statement of Single Largest Completed Contract similar to the project to
be bid equivalent to at least fifty (50%) percent of the ABC
(For Statement of SLCC, it shall include the amount of completed
contracts, adjusted by the Bidder to current prices using PSA’s consumer
price index, if necessary for the purpose of meeting the SLCC
requirement.)
Contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of
such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.
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(v)

NFCC computation in accordance with ITB Clause 5.5;

(vi)

JVA or the Duly Notarized Statement in accordance with Section 23.1 (b)
of the 2016 Revised IRR of RA9184, if applicable

(vii)

Bid Securing Declaration or any form of Bid Security in the amount stated
in the BDS, which shall be not less than the percentage of the ABC in
accordance with the following schedule:
Form of Bid Security

Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.
Bank draft/guarantee or irrevocable
letter of credit issued by a Universal
or Commercial Bank: Provided,
however, that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.
Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
Insurance Commission as authorized
to issue such security.

Amount of Bid Security
(Not less than the
Percentage of the ABC)

Two percent (2%)
or
Php 330,180.77

Five percent (5%)
or
Php 825,451.92

* Bank issued securities must be issued by a universal/commercial bank.
* Surety Bonds must be accompanied by a certification from Insurance
Commission that issuer is authorized to issue such security.
* Bid Securing Declaration must be notarized by a duly commissioned Notary
Public.
(viii) Project Requirements, which shall include the following:
(a) Organizational Chart for the contract to be bid.
(b) List of Contractor’s Personnel (viz, Project Manager, Project
Engineers, Materials Engineers and Foreman) to be assigned to the
contract to be bid, with their complete qualification and experience
data; and
(c) List of Contractor’s equipment units, which are owned, leased and/or
under purchase agreements, supported by certification of availability
of equipment from the equipment lessor/vendor for the duration of the
project; and
(ix)

Omnibus Sworn Statement (form supplied in the BTD)
(a)

Sworn statement by the Bidder or its duly authorized
representative in accordance with Section 25.3 of RA 9184 and its
2016 Revised IRR notarized by a duly commissioned Notary
Public.
(i) Statement attesting to the Bidder’s responsibilities pursuant to
ITB Clause 6.
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(ii) That it is not “blacklisted” or barred from bidding the GOP or
any of its agencies, offices, corporations or LGUs, foreign
government/foreign or international financing institution
whose blacklisting rules have been recognized by the GPPB;
(iii) That each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original,
complete, and all statements and information provided
therein are true and correct;
(iv) That it authorizes the SOCIAL SECURITY SYSTEM or its
duly authorized representative(s) to verify all the documents
submitted;
(v) That the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute,
and perform any and all acts necessary and/or to represent
the Bidder in the bidding;
(vi) That it complies with the disclosure provision under Section
47 of RA 9184 in relation to other provisions of RA 3019;
and
(vii) That it complies with existing labor laws and standards. The
winning bidder / supplier shall also:
a. Comply with the provisions of the Social Security Law
(Republic Act No. 1161, as amended) and all labor and
social legislations, rules and regulations,
b. SSS has the option to deduct from the contract price any
delinquency amount due to SSS.
(viii)

That it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration,
pecuniary or otherwise, to any person or official, personnel,
or representative of the government in relation to any
procurement project or activity.

12.1(a)(iii)

No further instructions.

12.1(b)(ii.2)

The minimum work experience requirements for key personnel are the
following:
Key Personnel

Desired no. of years of
relevant work experience

Field of Experience

5 years

construction/
renovation

Project Manager

construction/
renovation
construction/
5 years
renovation
construction/
Foreman
5 years
renovation
Except for the Foreman, all key personnel should be PRC-registered
engineers / architects in good standing.
Project
Engineer/Architect
Electrical/Mechanical
Engineer

5 years
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12.1(b)(ii.3)

13.1(b)

The minimum major equipment requirements are the following:
1.

Delivery/Hauling/Employee Service Vehicle

2.

Common power tools such as electric drill, angle grinder, planer and
sander and electrical testing tools.

3.

Common hand tools such as saw, hammer, chisel, plier, cutter and
screwdriver.

4.

Special tools such as coring machine, heat fusion machine, powder
actuated gun, pipe cutter, pipe bender, pipe threader and steel cutter.

5.

Other tools that may be needed/required for the implementation of the
Project

This shall include all of the following documents:
1) Detailed estimates, including a summary sheet indicating the unit prices
of construction materials, labor rates, and equipment rentals used in
coming up with the Bid; and
2) Cash flow by quarter or payment schedule.

13.2

The ABC is Sixteen Million Five Hundred Nine Thousand Thirty Eight
Pesos and Forty-Four Centavos (₱16,509,038.44), broken down as follows:
Civil-Architectural, Electrical and Auxiliary Works – ₱ 14,253,603.40
Mechanical Works/Air-conditioning System
–
2,255,435.04
TOTAL – ₱ 16,509,038.44
Any bid with financial component exceeding the amount of the total ABC shall
not be accepted.

14.2

No further instructions.

15.4

No further instructions.

16.1

The bid prices shall be quoted in Philippine Pesos.

16.3

No further instructions.

17.1

Bids will be valid until one hundred twenty (120) calendar days reckoned from
the date of the submission and opening of bids.

18.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
1. The amount of not less than Php 330,180.77 [2% of ABC], if bid security is in
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
2. The amount of not less than Php 825,451.92 [Insert 5% of ABC] if bid
security is in Surety Bond.

18.2

The bid security shall be valid until 120 calendar days reckoned from the date of
the submission and opening of bids.
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20.3

Each Bidder shall submit five (5) sets.
1. One (1) Envelope marked ORIGINAL; and
2. Four (4) Envelopes marked COPY NO. ___ .

21

The address for submission of bids is the Social Security System’s:
BIDS AND AWARDS COMMITTEE
Green Room, 12TH Floor, SSS Main Building
East Avenue, Diliman, Quezon City
The deadline for submission of bids is indicated in the Bid Bulletin.

24.1

The place of bid opening is Social Security System’s:
BIDS AND AWARDS COMMITTEE
Green Room, 12TH Floor, SSS Main Building
East Avenue, Diliman, Quezon City
The date and time of bid opening shall be announced through a Bid
Bulletin.

24.2

No further instructions.

24.3

No further instructions.

27.3

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4

No further instructions.

28.2

The bidder with the lowest calculated bid as evaluated shall submit within nonextendible five (5) calendar days upon written notice the following documentary
requirements:
1. Latest income tax return corresponding to the Audited Financial Statements
submitted, filed electronically (EFPS);
2. Quarterly VAT (business tax returns) per Revenue Regulations 3-2005 for
the last six (6) (July 2018 – December 2018) months filed electronically
(EFPS); and
3. Other Technical Requirements, if any, to be supplied by the Technical
Working Group.

31.4(f)

Construction schedule and S-curve, manpower schedule, construction methods,
equipment utilization schedule, construction safety and health program approved
by the Department of Labor and Employment, and PERT/CPM.
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Section IV. General Conditions of Contract
1.

Definitions
For purposes of this Clause, boldface type is used to identify defined terms.
1.1.

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

1.2.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

1.3.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

1.4.

The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

1.5

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

1.6

The Contract Price is the price stated in the Notice of Award and thereafter to be
paid by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract

1.7

Contract Time Extension is the allowable period for the Contractor to complete
the Works in addition to the original Completion Date stated in this Contract.

1.8

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

1.9

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor
to the Procuring Entity in response to the Bidding Documents.

1.10

Days are calendar days; months are calendar months.

1.11

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

1.12

A Defect is any part of the Works not completed in accordance with the Contract.

1.13

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

1.14

The Defects Liability Period is the one year period between contract completion
and final acceptance within which the Contractor assumes the responsibility to
undertake the repair of any damage to the Works at his own expense.

1.15

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.
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1.16

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the Contractor
and which shall not form or are not intended to form part of the Permanent
Works.

1.17

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion
Date may be revised only by the Procuring Entity’s Representative by issuing an
extension of time or an acceleration order.

1.18

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

1.19

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

1.20

Permanent Works are all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

1.21

Plant refers to the machinery, apparatus, and the like intended to form an integral
part of the Permanent Works.

1.22

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

1.23

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall be
responsible for supervising the execution of the Works and administering this
Contract.

1.24

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming
part of the Site.

1.25

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

1.26

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

1.27

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

1.28

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

1.29

A Subcontractor is any person or organization to whom a part of the Works has
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not
any assignee of such person.
34

2.

1.30

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Permanent
Works.

1.31

Work(s) refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the furnishing of all
labor, materials, equipment and others incidental, necessary or convenient to the
complete execution of the Works; (ii) the passing of any tests before acceptance
by the Procuring Entity’s Representative; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC.

Interpretation
2.1.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative will
provide instructions clarifying queries about the Conditions of Contract.

2.2.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

2.3.

The documents forming this Contract shall be interpreted in the following order of
priority:
a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;
d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;
h) Bill of Quantities; and
i) Drawings.

3.

Governing Language and Law
3.1.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written in
English.

3.2.

This Contract shall be interpreted in accordance with the laws of the Republic of
the Philippines.

35

4.

Communications
Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

5.

6.

Possession of Site
5.1.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

5.2.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 47.

5.3.

The Contractor shall bear all costs and charges for special or temporary right-ofway required by it in connection with access to the Site. The Contractor shall also
provide at his own cost any additional facilities outside the Site required by it for
purposes of the Works.

5.4.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is
intended to be carried out.

The Contractor’s Obligations
6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site
shall be deemed to be the property of the Procuring Entity.

6.2.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted by
the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

6.3.

The Contractor shall be responsible for the safety of all activities on the Site.

6.4.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

6.5.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those of
the personnel listed in the Schedule.
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7.

6.6.

If the Procuring Entity’s Representative asks the Contractor to remove a member
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

6.7.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

6.8.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during this
period. The Procuring Entity may modify the schedule of other contractors, and
shall notify the Contractor of any such modification thereto.

6.10.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of such
discoveries and carry out the Procuring Entity’s Representative’s instructions in
dealing with them.

Performance Security
7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.

7.2.

The performance security posted in favor of the Procuring Entity shall be forfeited
in the event it is established that the Contractor is in default in any of its
obligations under the Contract.

7.3.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

7.4.

The performance security may be released by the Procuring Entity and returned to
the Contractor after the issuance of the Certificate of Final Acceptance subject to
the following conditions:
(a)

There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

(b)

The Contractor has no pending claims for labor and materials filed against
it; and

(c)

Other terms specified in the SCC.
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8.

9.

7.5.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

7.6.

In case of a reduction in the contract value or for partially completed Works under
the contract which are usable and accepted by the Procuring Entity the use of
which, in the judgment of the implementing agency or the Procuring Entity, will
not affect the structural integrity of the entire project, the Procuring Entity shall
allow a proportional reduction in the original performance security, provided that
any such reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original performance
security.

7.7.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be they
an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting
8.1.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in BDS Clause 8.1.

8.2.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for
the acts, defaults, and negligence of any subcontractor, its agents, servants or
workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants or workmen.

8.3.

If subcontracting is allowed. The contractor may identify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during the
bidding may be changed during the implementation of this Contract. In either
case, subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event that
any subcontractor is found by any Procuring Entity to be eligible, the
subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages
9.1.

The Contractor shall pay liquidated damages to the Procuring Entity for each day
that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of liquidated
damages shall not exceed ten percent (10%) of the amount of the contract. The
Procuring Entity may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s
liabilities. Once the cumulative amount of liquidated damages reaches ten percent
(10%) of the amount of this Contract, the Procuring Entity may rescind or
terminate this Contract, without prejudice to other courses of action and remedies
available under the circumstances.
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9.2.

10.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the SCC supplemented by any information obtained by the Contractor.

11.

The Procuring Entity, Licenses and Permits
The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

12.

Contractor’s Risk and Warranty Security
12.1.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible for
the safety, protection, security, and convenience of his personnel, third parties,
and the public at large, as well as the Works, Equipment, installation, and the like
to be affected by his construction work.

12.2.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of any
damage to the Works on account of the use of materials of inferior quality within
ninety (90) days from the time the HoPE has issued an order to undertake repair.
In case of failure or refusal to comply with this mandate, the Procuring Entity
shall undertake such repair works and shall be entitled to full reimbursement of
expenses incurred therein upon demand.

12.3.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables of
the GoP in his favor shall be offset to recover the costs.

12.4.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to structural
failure of the completed elements or structure, or “Structural Failures,”
i.e., where one or more key structural elements in an infrastructure facility fails or
collapses, thereby rendering the facility or part thereof incapable of withstanding
the design loads, and/or endangering the safety of the users or the general public:
(a)

Contractor – Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b)

Consultants – Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision,
then the consultant who prepared the design or undertook construction
supervision for the project shall be held liable;
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(c)

Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors – The project owner’s representative(s), project
manager, construction manager, and supervisor(s) shall be held liable in
cases where the Structural Defects/Failures are due to his/their willful
intervention in altering the designs and other specifications; negligence or
omission in not approving or acting on proposed changes to noted defects
or deficiencies in the design and/or specifications; and the use of
substandard construction materials in the project;

(d)

Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

(e)

Users - In cases where Structural Defects/Failures are due to abuse/misuse
by the end user of the constructed facility and/or non–compliance by a
user with the technical design limits and/or intended purpose of the same,
then the user concerned shall be held liable.

12.5.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the date
of issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.6.

The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:
Form of Warranty
(a) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank
(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank
(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

12.7.

Amount of Warranty Security
Not less than the Percentage (%)
of Total Contract Price

Five Percent (5%)

Ten Percent (10%)

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said one
year period.
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12.8.

13.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture of
the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor
Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

14.

Procuring Entity’s Risk
14.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:
(a)

(b)

15.

The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due to:
(i)

any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(ii)

negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

Insurance
15.1.

15.2.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
(a)

Contractor’s All Risk Insurance;

(b)

Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

(c)

Personal injury or death of Contractor’s employees; and

(d)

Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the Procuring
Entity’s Representative. Such evidence and such policies shall be provided to the
Procuring Entity’s through the Procuring Entity’s Representative.
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15.3.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the insurances
at all times in accordance with the terms of this Contract and shall produce to the
Procuring Entity’s Representative the insurance policies in force including the
receipts for payment of the current premiums.
The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

15.4.

If the Contractor fails to obtain and keep in force the insurances referred to herein
or any other insurance which he may be required to obtain under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such insurances
and pay such premiums as may be necessary for the purpose. From time to time,
the Procuring Entity may deduct the amount it shall pay for said premiums
including twenty five percent (25%) therein from any monies due, or which may
become due, to the Contractor, without prejudice to the Procuring Entity
exercising its right to impose other sanctions against the Contractor pursuant to
the provisions of this Contract.

15.5.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

15.6.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring Entity
for any of the following grounds:
(a)

16.

The issuer of the insurance policy to be replaced has:
(i)

become bankrupt;

(ii)

been placed under receivership or under a management committee;

(iii)

been sued for suspension of payment; or

(iv)

been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v)

Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance
policy.

Termination for Default of Contractor
16.1.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:
(i)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;
42

16.2.

17.

(ii)

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract
has expired; or

(iii)

The Contractor:
(i)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

(ii)

does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(iii)

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under
this Contract;

(iv)

neglects or refuses to remove materials or to perform a new Work
that has been rejected as defective or unsuitable; or

(v)

sub-lets any part of this Contract without approval by the
Procuring Entity.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity
The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through no
fault of its own, due to any of the following reasons:

18.

(a)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms of
this Contract; or

(b)

The prosecution of the Work is disrupted by the adverse peace and order situation,
as certified by the Armed Forces of the Philippines Provincial Commander and
approved by the Secretary of National Defense.

Termination for Other Causes
18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any time
for its convenience. The HoPE may terminate this Contract for the convenience
of the Procuring Entity if he has determined the existence of conditions that make
Project Implementation economically, financially or technically impractical
and/or unnecessary, such as, but not limited to, fortuitous event(s) or changes in
law and National Government policies.

18.2.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.
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18.3.

18.4.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:
(a)

The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not
been authorized by the Procuring Entity’s Representative;

(b)

The Procuring Entity’s Representative instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days;

(c)

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case
of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion
of the Works;

(d)

A payment certified by the Procuring Entity’s Representative is not paid
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

(e)

The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Procuring Entity’s Representative;

(f)

The Contractor does not maintain a Security, which is required;

(g)

The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid,
as defined in the GCC Clause 9; and

(h)

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:
(i)

corrupt, fraudulent, collusive, coercive, and obstructive practices
as defined in ITB Clause 3.1(a), unless otherwise specified in the
SCC;

(ii)

drawing up or using forged documents;

(iii)

using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)

any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.
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19.

18.5.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the existing
contract for a cause other than those listed under GCC Clause 18.3, the Procuring
Entity’s Representative shall decide whether the breach is fundamental or not.

18.6.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts
19.1.

The following provisions shall govern the procedures for the termination of this
Contract:
(a)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b)

Upon recommendation by the Procuring Entity, the HoPE shall terminate
this Contract only by a written notice to the Contractor conveying the
termination of this Contract. The notice shall state:
(i)

that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(ii)

the extent of termination, whether in whole or in part;

(iii)

an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)

special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;
(c)

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HoPE shall issue an order terminating the
contract;

(d)

The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

(e)

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of
its decision and, unless otherwise provided in the said notice, this Contract
is deemed terminated from receipt of the Contractor of the notice of
decision. The termination shall only be based on the ground(s) stated in
the Notice to Terminate; and
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(f)

19.2.

The HoPE may create a Contract Termination Review Committee (CTRC)
to assist him in the discharge of this function. All decisions recommended
by the CTRC shall be subject to the approval of the HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on contractors after the termination of the contract the penalty
of suspension for one (1) year for the first offense, suspension for two (2) years
for the second offense from participating in the public bidding process, for
violations committed during the contract implementation stage, which include but
not limited to the following:
(a)

Failure of the contractor, due solely to his fault or negligence, to mobilize
and start work or performance within the specified period in the Notice to
Proceed (“NTP”);

(b)

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its
representative(s) pursuant to the implementation of the contract. For the
procurement of infrastructure projects or consultancy contracts, lawful
instructions include but are not limited to the following:
(i)

Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii)

Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)

Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved plans
and specifications and contract provisions;

(iv)

Deployment of committed equipment, facilities, support staff and
manpower; and

(v)

Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(c)

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

(d)

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance monitoring
system of the procuring entity shall be applied. Any of the following acts
by the Contractor shall be construed as poor performance:
(i)

Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and
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(ii)

(e)

Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

20.

Force Majeure, Release From Performance
20.1.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

20.2.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all works carried out
before receiving it and for any Work carried out afterwards to which a
commitment was made.

20.3.

If the event continues for a period of eighty four (84) days, either party may then
give notice of termination, which shall take effect twenty eight (28) days after the
giving of the notice.

20.4.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

20.5.

21.

(a)

any sum to which the Contractor is entitled under GCC Clause 28;

(b)

the cost of his suspension and demobilization;

(c)

any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes
21.1.

If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with the implementation of the contract covered by the Act and this
IRR, the parties shall make every effort to resolve amicably such dispute or
difference by mutual consultation.

21.2.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen (14)
days of the notification of the Procuring Entity’s Representative’s decision.
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21.3.

22.

Any and all disputes arising from the implementation of this Contract covered by
the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the “
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004”: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions of
the Act and its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation
In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being
made:

23.

24.

25.

(a)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b)

If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been certified
by the Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with GCC Clause 45.2.

Procuring Entity’s Representative’s Decisions
23.1.

Except where otherwise specifically stated, the Procuring Entity’s Representative
will decide contractual matters between the Procuring Entity and the Contractor in
the role representing the Procuring Entity.

23.2.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative
24.1.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

24.2.

The Contractor shall be responsible for design of Temporary Works.

24.3.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

24.4.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and
Representative
25.1.

Delays

Ordered

by

the

Procuring

Entity’s

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor.
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If the Procuring Entity accepts these proposals, the Intended Completion Date
will be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.
25.2.

26.

27.

28.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date
26.1.

The Procuring Entity’s Representative shall extend the Intended Completion Date
if a Variation is issued which makes it impossible for the Intended Completion
Date to be achieved by the Contractor without taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional costs. No
payment shall be made for any event which may warrant the extension of the
Intended Completion Date.

26.2.

The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary
27.1.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2.

Variations shall be valued as follows:
(a)

At a lump sum price agreed between the parties;

(b)

where appropriate, at rates in this Contract;

(c)

in the absence of appropriate rates, the rates in this Contract shall be used
as the basis for valuation; or failing which

(d)

at appropriate new rates, equal to or lower than current industry rates and
to be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim
If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

29.

Dayworks
29.1.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative has
given written instructions in advance for additional work to be paid for in that
way.
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30.

31.

29.2.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of
the work being done.

29.3.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning
30.1.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance
on the Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

30.2.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work
31.1.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

31.2.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

31.3.

The Contractor shall submit to the Procuring Entity’s Representative for approval
an updated Program of Work at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program of Work within this
period, the Procuring Entity’s Representative may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program of Work has
been submitted.

31.4.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program of
Work and submit it to the Procuring Entity’s Representative again at any time. A
revised Program of Work shall show the effect of any approved Variations.

31.5.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

31.6.

All Variations shall be included in updated Program of Work produced by the
Contractor.
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32.

33.

34.

35.

Management Conferences
32.1.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

32.2.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Procuring Entity’s Representative either at the
Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quantities
33.1.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

33.2.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

33.3.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

33.4.

If requested by the Procuring Entity’s Representative, the Contractor shall provide
the Procuring Entity’s Representative with a detailed cost breakdown of any rate
in the Bill of Quantities.

Instructions, Inspections and Audits
34.1.

The Procuring Entity’s personnel shall at all reasonable times during construction
of the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

34.2.

If the Procuring Entity’s Representative instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect, the test shall be a Compensation Event.

34.3.

The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors appointed by the Funding Source, if so
required by the Funding Source.

Identifying Defects
The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.
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36.

Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions.

37.

38.

39.

Correction of Defects
37.1.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year from
project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

37.4.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in the
Contract Price. If the Procuring Entity accepts the quotation, the corresponding
change in the SCC is a Variation.

Uncorrected Defects
38.1.

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of
his intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

38.2.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment
39.1.

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in
an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum or, at the most two, installments according to a schedule
specified in the SCC.

39.2.

The advance payment shall be made only upon the submission to and acceptance
by the Procuring Entity of an irrevocable standby letter of credit of equivalent
value from a commercial bank, a bank guarantee or a surety bond callable upon
demand, issued by a surety or insurance company duly licensed by the Insurance
Commission and confirmed by the Procuring Entity.

39.3.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.
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40.

41.

39.4.

The contractor may reduce his standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates in the advance payment.

39.5.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1.

Progress Payments
40.1.

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

40.2.

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the contractor as progress payment:
(a)

Cumulative value of the work previously certified and paid for.

(b)

Portion of the advance payment to be recouped for the month.

(c)

Retention money in accordance with the condition of contract.

(d)

Amount to cover third party liabilities.

(e)

Amount to cover uncorrected discovered defects in the works.

40.3.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

40.4.

The first progress payment may be paid by the Procuring Entity to the Contractor,
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative, unless otherwise provided in
the SCC.

40.5.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates
41.1.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously, except when a different payment scheme is adopted
under GCC Clause 40.4, in which case, the statement may only be submitted in
accordance with the schedule prescribed by the Procuring Entity.

41.2.

The Procuring Entity’s Representative shall check the Contractor’s statement and
certify the amount to be paid to the Contractor.

41.3.

The value of Work executed shall:
(a)

be determined by the Procuring Entity’s Representative;
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41.4.

42.

43.

(b)

comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(c)

include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention
42.1.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC SubClause 42.2.

42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of Works, as determined by the
Procuring Entity, are completed. If, after fifty percent (50%) completion, the
Work is satisfactorily done and on schedule, no additional retention shall be
made; otherwise, the ten percent (10%) retention shall again be imposed using the
rate specified therefor.

42.3.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of
amounts equivalent to the retention money substituted for and acceptable to the
Procuring Entity, provided that the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of the Government shall be valid for a duration to be determined
by the concerned implementing office/agency or Procuring Entity and will answer
for the purpose for which the ten (10%) percent retention is intended, i.e., to cover
uncorrected discovered defects and third party liabilities.

42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

Variation Orders
43.1.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that
are not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the “as staked plans” or construction drawings prepared after a joint
survey by the Contractor and the Procuring Entity after award of the contract,
provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should
be within the general scope of the project as bid and awarded. The scope of works
shall not be reduced so as to accommodate a positive Variation Order. A
Variation Order may either be in the form of a Change Order or Extra Work
Order.
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43.2.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

43.3.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the original
contract, such as, where there are subsurface or latent physical conditions at the
site differing materially from those indicated in the contract, or where there are
duly unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as inherent
in the Work or character provided for in the contract.

43.4.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the original
contract price, subject to the guidelines to be determined by the GPPB: Provided,
however, That appropriate sanctions shall be imposed on the designer, consultant
or official responsible for the original detailed engineering design which failed to
consider the Variation Order beyond ten percent (10%).

43.5.

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight (28)
calendar days deliver a written communication giving full and detailed particulars
of any extra cost in order that it may be investigated at that time. Failure to
provide either of such notices in the time stipulated shall constitute a waiver by
the contractor for any claim. The preparation and submission of Variation Orders
are as follows:
(a)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of the
additional works involved per item indicating the specific stations where
such works are needed, the date of his inspections and investigations
thereon, and the log book thereof, and a detailed estimate of the unit cost
of such items of work, together with his justifications for the need of such
Change Order or Extra Work Order, and shall submit the same to the
HoPE for approval.

(b)

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to conduct
an on-the-spot investigation to verify the need for the Work to be
prosecuted and to review the proposed plan, and prices of the work
involved.

(c)

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.
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44.

(d)

The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve
the Change Order or Extra Work Order after being satisfied that the same
is justified, necessary, and in order.

(e)

The timeframe for the processing of Variation Orders from the preparation
up to the approval by the Procuring Entity concerned shall not exceed
thirty (30) calendar days.

Contract Completion
Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete the
project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

45.

Suspension of Work
45.1.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public, to
carry out valid orders given by the Procuring Entity or to perform any provisions
of the contract, or due to adjustment of plans to suit field conditions as found
necessary during construction. The Contractor shall immediately comply with
such order to suspend the work wholly or partly.

45.2.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path of
activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:
(a)

There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b)

Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c)

Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over the
affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d)

There is failure on the part of the Procuring Entity to deliver governmentfurnished materials and equipment as stipulated in the contract.

(e)

Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.
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45.3.

46.

47.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination
46.1.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received up
to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds
any payment due to the Contractor, the difference shall be a debt payable to the
Procuring Entity.

46.2.

If the Contract is terminated for the Procuring Entity’s convenience or because of
a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs
of protecting and securing the Works, and less advance payments received up to
the date of the certificate.

46.3.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

46.4.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time
47.1.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to the
expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

47.2.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

47.3.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.
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48.

47.4.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual
conditions obtained at the site, in excess of the number of rainy/unworkable days
pre-determined by the Procuring Entity in relation to the original contract time
during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection, and/or for
equivalent period of delay due to major calamities such as exceptionally
destructive typhoons, floods and earthquakes, and epidemics, and for causes such
as non-delivery on time of materials, working drawings, or written information to
be furnished by the Procuring Entity, non-acquisition of permit to enter private
properties or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and other meritorious
causes as determined by the Procuring Entity’s Representative and approved by
the HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract time
provided they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others. The written consent of
bondsmen must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.

Price Adjustment
Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of the
awarded contract is affected by any applicable new laws, ordinances, regulations, or other
acts of the GoP, promulgated after the date of bid opening, a contract price adjustment
shall be made or appropriate relief shall be applied on a no loss-no gain basis.

49.

Completion
The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

50.

Taking Over
The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

51.

Operating and Maintenance Manuals
51.1.

If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2.

If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
GCC Clause
1.17

The Intended Completion Date is 210 calendar days.
NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22

The Procuring Entity is SOCIAL SECURITY SYSTEM.

1.23

The Procuring Entity’s Representative the Approving Authority as
delegated by the Social Security Commission.

1.24

The Site is located at SSS Davao Building, J.P. Laurel Avenue,
Bajada, Davao City and is defined in drawing plans.

1.28

The Start Date is seven (7) calendar days upon receipt of Notice to
Proceed and signed contract/Job Order whichever comes first.

1.31

The Works consist of civil-architectural, electro-mechanical and
structured cabling works, as detailed in the Scope of Works /
Specifications and Bill of Quantities (BOQ) Form.

2.2

No sectional completion date.

5.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor seven (7) calendar days upon receipt of the Notice to Proceed
and signed Contract/Job Order whichever comes first.

6.5

The Contractor shall employ the following Key Personnel:
Project Manager, Project Engineer/Architect (Civil Engineer/
Architect), Electrical/Mechanical Engineer and Foreman. Except
for the Foreman, all key personnel should be PRC-registered
engineers / architects in good standing.
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.
Compliance with SS Law –
The Winning Bidder shall report all its employees to SSS for coverage
and their contribution, as well as, all amortization for
salary/education/calamity and other SSS loans shall be updated. Failure
to comply during contract award or implementation shall be a ground for
cancellation/termination of the contract.

7.4(c)

No further instructions.

7.7

No further instructions.

8.1

No further instructions.

10

None.

12.3

No further instructions.

12.5

Warranty against defects / failure shall be:
Not Applicable.

13

No additional provision.
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18.3(h)(i)

No further instructions.

21.2

The Arbiter is: to be announced later or by agreement

29.1

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

31.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within two (2) calendar days after the PreConstruction meeting.

31.3

The period between Program of Work updates is five (5) calendar days.
The amount to be withheld for late submission of an updated Program of
Work within the prescribed period shall be ten percent (10%) of the cost
of accomplishment of the progress billing on top of the usual ten percent
(10%) retention money.

34.3

The Funding Source is the Government of the Philippines through SSS
Corporate Budget.

39.1

The amount of the advance payment is fifteen percent (15%) of the
Contract Price to be deducted in a pro-rated basis every Progress
Billing.

40.1

Progress payment shall be made in three (3) billings and upon written
request by the Contractor, following the matrix below:
PROGRESS
PAYMENT

WORK ACCOMPLISHMENT

1ST BILLING

Thirty Five percent (35%) or more of the contract
cost has been accomplished

2ND BILLING

Seventy percent (70%) or more of the contract cost
has been accomplished

3RD / FINAL
BILLING

One hundred percent (100%) completion of the
project and upon issuance of Certificate of
Completion as certified by the Procuring Entity’s
Representative

Materials and equipment delivered on the site but not completely put in
place shall be included for payment.
40.4

No Further Instructions.

51.1

The date by which operating and maintenance manuals are required is
within two (2) weeks after completion of the project.
The date by which “as built” drawings are required is within two (2)
weeks after the completion of the project.

51.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
percent (10%) of the Contract Price.
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Section VI. Specifications
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Section VII. Drawings
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Section VIII. Bill of Quantities
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Section IX. Bidding Forms
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Bid Form

Date: _______________________
IB1 No: _____________________

To: [name and address of PROCURING ENTITY]
Address: [insert address]

We, the undersigned, declare that:
(a) We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract [insert name of contract];
(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;
The total price of our Bid, excluding any discounts offered below is: [insert information];
The discounts offered and the methodology for their application are: [insert information];
(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;
(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract;
(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];
(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;
(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part
of the Contract, has not been declared ineligible by the Funding Source;
(h) We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract
is prepared and executed; and
(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid
that you may receive.
(j) We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].

1 If ADB, JICA and WB funded projects, use IFB.
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(k) We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
In the capacity of:
Signed:
Duly authorized to sign the Bid for and on behalf of:
Date: ___________
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Formula in the Computation of NFCC

___________________________________
NAME OF PROJECT
____________________________________
NAME OF COMPANY
NFCC = 15 (Current Assets – Current Liabilities) – Value of All Outstanding Works under Ongoing Contracts including Awarded Contracts yet to be started)

YEAR

CURRENT ASSETS

CURRENT LIABILITIES

TOTAL
Value of Outstanding Works under On-going Contracts:
CONTRACT
DESCRIPTION

TOTAL
CONTRACT
AMOUNT AT
AWARD

PERCENTAGE OF
ESTIMATED
PLANNED AND
COMPLETION
ACTUAL
TIME
ACCOMPLISHMENT

TOTAL
Use additional sheet/s, if necessary
FORMULA:
15 (____________
– ______________) – ____________________ = _______
Current Assets minus Current Liabilities minus
Total Outstanding
NFCC
Works
P__________________
NFCC
Prepared and Submitted by:
__________________________
Signature over Printed Name
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STATEMENT OF ON-GOING GOVERNMENT AND PRIVATE CONTRACTS WITH ATTACHED SUPPORTING DOCUMENTS (i.e.
P.O/CONTRACTS)

NAME OF
CONTRACT

DATE OF
CONTRACT

CONTRACT
DURATION

OWNER’S NAME,
ADDRESS AND
CONTACT NUMBERS
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KINDS OF
GOODS

AMOUNT OF
CONTRACT

VALUE OF
OUTSTANDING
CONTRACT

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE
PROJECT TO BE BID EQUIVALENT TO AT LEAST 50% OF THE ABC
NAME OF CONTRACT

KINDS OF
GOODS

AMOUNT OF
CONTRACT
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CONTACT
PERSON &
CONTACT NO.

Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).
WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[insert the amount in specified currency in numbers and words] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2.

The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:
(a)

General and Special Conditions of Contract;

(b)

Drawings/Plans;

(c)

Specifications;

(d)

Invitation to Bid;

(e)

Instructions to Bidders;

(f)

Bid Data Sheet;

(g)

Addenda and/or Supplemental/Bid Bulletins, if any;

(h)

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the bid),
including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

(i)

Eligibility requirements, documents and/or statements;

(j)

Performance Security;

(k)

Notice of Award of Contract and the Bidder’s conforme thereto;

(l)

Other contract documents that may be required by existing laws and/or the
Entity.

3.

In consideration of the payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to execute
and complete the Works and remedy any defects therein in conformity with the
provisions of this Contract in all respects.

4.

The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein, the
Contract Price or such other sum as may become payable under the provisions of
this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.
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Signed, sealed, delivered by

the

(for the Entity)

Signed, sealed, delivered by

the

(for the Contractor).

Binding Signature of Procuring Entity
________________________________________________
Binding Signature of Contractor
_____________________________________________

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached
with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ______ ) S.S.
AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:
1. Select one, delete the other:
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];
2. Select one, delete the other:
If a sole proprietorship: As the owner and sole proprietor or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the
attached duly notarized Special Power of Attorney” for the authorized representative];
If a partnership, corporation, cooperative, or joint venture: I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], accompanied by the duly notarized Special Power of Attorney,
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board;
4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;
6. Select one, delete the rest:
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;
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If a partnership or cooperative: None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;
If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;
7. [Name of Bidder] complies with existing labor laws and standards; and
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;
c) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
____________, Philippines.
_____________________________________
Bidder’s Representative/Authorized Signatory
SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no. ________ and his/her
Community Tax Certificate No. _______ issued on ____ at ______.
Witness my hand and seal this ___ day of [month] [year].
NAME OF NOTARY PUBLIC
Serial No. of Commission _______________
Notary Public for _______ until __________
Roll of Attorneys No. __________________
PTR No. ______ [date issued], [place issued]
IBP No. ______ [date issued], [place issued]
Doc. No. _____
Page No. _____
Book No. _____
Series of _____
* This form will not apply for WB funded projects.
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Bid Securing Declaration
(REPUBLIC OF THE PHILIPPINES)
CITY OF _______________________ ) S.S.
x-------------------------------------------------------x

Invitation to Bid [Insert reference number]
To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:
1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines
on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written
demand by the procuring entity for the commission of acts resulting to the enforcement of the
bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the
IRR of RA 9184; without prejudice to other legal action the government may undertake.
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;
b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;
c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month]
[year] at [place of execution].
[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no. ______.
Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission ___________
Notary Public for ______ until _______
Roll of Attorneys No. _____
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ___
Page No. ___
Book No. ___
Series of ____.
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