

PROJECT: SOLAR PV SYSTEM AT BACOLOD, CAGAYAN DE ORO AND GENERAL SANTOS (RE-ADVERTISEMENT)

QUERIES/CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE:

	Query/Clarifications	TWG/BAC Reply
6.1	Who will be the contact person for the site inspection?	Kindly coordinate with BAC Secretariat for proper endorsement to TWG/EFMD.
6.2	Will you consider a Build-Own-Operate-Transfer contract as an SLCC?	Yes, provided that the SLCC must be a government or private contract involving Supply, delivery and installation of Solar PV System or Installation, testing and commissioning of Solar PV System completed within the required period.
6.3	For clarification, the inverter to be used is only micro inverter?	Yes.
6.4	Are the bidders allowed to participate for only one or two lots?	Yes. The bidder may choose to submit a bid for any single lot, any combination of lots, or all three lots.
6.5	Regarding the 150 calendar days for the Phase B of the project, is the application of metering already included?	No. The 150 calendar days cover only up to the supply, delivery, and installation of the Solar PV System (Phase B).
6.6	Is the 50% SLCC pertains to the 50% per lot or the whole ABC?	The 50% SLCC is the 50% requirement per lot of the project.

WRITTEN QUERIES:

1	Can we request for a bid extension for the submission of bids due to 3 different locations of site (Bacolod, Cagayan De Oro and General Santos) for project site visit verification.	The submission and opening of bids is extended from the original date of 17 July 2025 to 24 July 2025.
---	--	--

Additional Instructions/Amendments.

1. Section V. Special Condition of Contract

- a) Scope of work under Item 1 (Attached Annex “B”)
- b) The terms of payment under Item 2.2 are revised as follows:

Phase	Description	Completion
A	Structural Analysis	One-time upon 100% completion and issuance of the structural certification by a licensed Structural Engineer and issuance of certificate of completion and acceptance by the Branch Support Services Department (BSSD)
B	Supply, Delivery, and Installation of Solar PV System	One-time payment after 100% completion of the fully functional Solar PV System project and issuance of certificate of completion and acceptance, (COCA) by BSSD.
C	Net Metering Application, DU coordination, energization	One-time payment upon completion of the Net Metering application process, successful coordination and final energization with the Distribution Utility (DU), and issuance of COCA by the BSSD.

2. Section VI. Schedule of Requirements

- Revised Schedule of Requirements (Attached Annex “C”)

3. Section VII. Technical Specifications

- Revised Technical Specification (Attached Annex “D”)

4. Forms

- Revised Form 02.1, Form 02.2 and Form 02.3 (Attached Annex “E”)