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Glossary of 

Terms, Abbreviations, and Acronyms 
 

ABC ïApproved Budget for the Contract.   

ARCC ï Allowable  Range of Contract Cost. 

BAC ï Bids and Awards Committee. 

Bid ï A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder ï Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents ï The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR ï Bureau of Internal Revenue. 

BSP ï Bangko Sentral ng Pilipinas.  

CDA ï Cooperative Development Authority. 

Consulting Services ï Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract ï Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor ï is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI ï Consumer Price Index. 

DOLE ï Department of Labor and Employment.  

DTI ï Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project ïRefers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 
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GFI ï Government Financial Institution.  

GOCC ïGovernment-owned and/or ïcontrolled corporation. 

Goods ï Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term ñrelatedò or ñanalogous servicesò shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP ï Government of the Philippines. 

Infrastructure Projects ï Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs ï Local Government Units.  

NFCC ï Net Financial Contracting Capacity. 

NGA ï National Government Agency. 

PCAB ï Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project ï refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA ï Philippine Statistics Authority.  

SEC ï Securities and Exchange Commission. 

SLCC ï Single Largest Completed Contract. 

SSS ï Social Security System. 

Supplier ï refers to a citizen, or any corporate body or commercial company duly organized 

and registered under the laws where it is established, habitually established in business and 

engaged in the manufacture or sale of the merchandise or performance of the general services 

covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier 

as used in these Bidding Documents may likewise refer to a distributor, manufacturer, 

contractor, or consultant. 

UN ï United Nations. 
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Invitation to Bid 
ITB-SSS-CIVIL-2025-012 

 

VARIOUS IMPROVEMENTS AT CEBU MAIN & ANNEX BUILDINGS, 

LAPU-LAPU BRANCH, NAGA MAIN & ANNEX BUILDINGS AND 

BAGBAG WAREHOUSE REPAINTING 
 

Approved Budget for the Contract 

(ABC) 

& Source of Fund 

Delivery/ 

Completion 

Period 

Price of Bid 

Documents 

(non-

refundable) 

Schedule of Activities 

Date/Time 

Pre-bid Conference Deadline of submission 

and receipt of bids 

 14,224,738.00 

Broken down as follows: 

 

Lot 1 ï Various Improvements at 

Cebu Main & Annex Buildings 

 6,582,413.00 

 

MOOE ï Code (PAP)2025-0428  

Within One 

Hundred Fifty 

(150) calendar 

days upon receipt 

of Notice to 

Proceed and 

Contract 

 

 

 

 7,000.00 

September 11, 2025 

(Thursday) 

3:00 p.m. 

 

 

September 25, 2025 

(Thursday) 

2:00 p.m. 

 

 

Lot 2 ï Various Improvements at 

Lapu-Lapu Branch 

 1,706,325.00 

 

MOOE ï Code (PAP)2025-0429 

Within Seventy-

Five (75) calendar 

days upon receipt 

of Notice to 

Proceed and 

Contract 

 2,000.00 

Lot 3 ï Various Improvements at 

Naga Main & Annex Buildings 

 3,413,000.00 

 

Capital Outlay ï  

Code (PAP)2025-0430 

Within One 

Hundred Twenty 

(120) calendar 

days upon receipt 

of Notice to 

Proceed and 

Contract 

 4,000.00 

Lot 4 ï Bagbag Warehouse 

Repainting 

 2,523,000.00 

 

MOOE ï Code (PAP)2025-0215 

Within Ninety 

(90) calendar days 

upon receipt of 

Notice to Proceed 

and Contract 

 3,000.00 

Approved 2025 Corporate Operating Budget-MOOE and Capital Outlay 

of the Annual Procurement Plan (APP) 
  

 
1. The SOCIAL SECURITY SYSTEM (SSS) now invites bids for the above Procurement Project.  

Completion of the Works is required within the delivery/completion period indicated above. Bidders 

should have completed within five (5) years prior to the date of submission and receipt of bids, a 

contract similar to the Project. The description of an eligible bidder is contained in the Bidding 

Documents, particularly, in Section II (Instructions to Bidders). 

 

2. Bids received in excess of the ABC shall be automatically rejected at Bid opening. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary 

ñpass/failò criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 

Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from SSS and inspect the Bidding Documents at the 

address in the last item of the ITB from Monday to Friday, 8:00 a.m. to 5:00 p.m. 
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5. A complete set of Bidding Documents may be acquired by interested Bidders starting 03 September 

2025 up to the scheduled submission & opening of bids from the address stated in the last item of the 

ITB and upon payment of the applicable fee for the Bidding Documents, in the amount specified above. 

 

The mode of payment will be on a cash basis payable at the SSS Cash Management Department, SSS 

Main Bldg., Ground floor, upon accomplishment of SSS Form R-6.  The Bidding Documents shall be 

received personally by the prospective Bidder or his authorized representative. 

 

It may also be downloaded free of charge from the website of the Philippine Government Electronic 

Procurement System (PhilGEPS) and the website of the SSS, provided that Bidders shall pay the 

applicable fee for the Bidding Documents not later than the submission of their bids. 

 

6. The SSS will hold a Pre-Bid Conference on the date and time specified above at the Bidding Room, 

2nd Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City which shall be open to prospective 

bidders, but attendance shall not be mandatory. 

 

The Pre-Bid Conference will be conducted through online conference using Microsoft Teams. 

Kindly e-mail us on or before 10 September 2025, through e-mail address bac@sss.gov.ph, the 

following:  

 

a. Name of the representative and e-mail address; and 

b. Technical and administrative queries. 

 

7. Bids must be duly received by the BAC Secretariat at the Bidding Room, 2nd Floor, SSS Main Building, 

East Avenue, Diliman, Quezon City on the deadline specified above.  All Bids must be accompanied by a 

bid security in any of the acceptable forms and in the amount stated in the ITB Clause 14. 

 

Bid opening shall be on the date and time specified above at the Bidding Room, 2nd Floor, SSS Main 

Building, East Avenue, Diliman, Quezon City. Bids will be opened in the presence of the Biddersô 

representatives who choose to attend at the address above. Late bids shall not be accepted. 

 

8. References to the dates and times shall be based on Philippine Standard time.  Should any of the above 

dates fall on a holiday, the deadline shall be extended to the same time on the immediately succeeding 

business day in Quezon City. 

 

9. The SSS reserves the right to reject any and all bids, declare a failure of bidding, or not award the 

contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised 

IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

10. The SSS assumes no obligation to compensate or indemnify parties for any expense or loss that they 

may incur as a result of their participation in the procurement process, nor does SSS BAC guarantees 

that an award will be made as a result of this invitation. Furthermore, the SSS reserves the right to waive 

any defects or formality in the responses to the eligibility requirements and to this invitation and reserves 

the right to accept the proposal most advantageous to the agency. 

 

11. For further information, please refer to: 

 

Bids & Awards Committee 

The Secretariat 

2nd Flr., SSS Main Bldg., East Ave., Diliman, Q.C. 

Tel # (632) 8922-1070; 8709-7198 local 3424/3425 

Email ï bac@sss.gov.ph 

 

12. Bidding documents may be downloaded from the PROCUREMENT tab at www.sss.gov.ph starting 

03 September 2025. 

 

 

             

     THE CHAIRPERSON  

      BIDS & AWARDS COMMITTEE  
 

ref.:   itb-sss-civil-2025-012- Various Improvement of SSS Offices 

 

mailto:bac@sss.gov.ph
http://www.sss.gov.ph/
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1. Scope of Bid 
 

The Procuring Entity, Social Security System wishes to receive Bids for the Various 

Improvements at Cebu Main & Annex buildings , Lapu-Lapu Branch, and Naga 

Main & Annex buildings, and Bagbag Warehouse repainting with identification 

number ITB-SSS-Civil -2025-012 

 

The Procurement Project (referred to herein as ñProjectò) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information  
 

2.1. The GOP through the source of funding as indicated below for CY 2025 in the 

amount of Fourteen Million Two Hundred Twenty-Four Thousand Seven 

Hundred Thirty-Eight (  14,224,738.00). 

 

Lot 1 - Various Improvements at Cebu Main and 

Annex buildings 

:  6,582,413.00 

Lot 2 - Various Improvements at Lapu-Lapu Branch :  1,706,325.00 

 

Lot 3 - Various Improvements at Naga Main & 

Annex buildings 

:  3,413,000.00 

Lot 4 - Bagbag Warehouse Repainting :  2,523,000.00 

 

2.2   The source of funding is: Approved 2025 Corporate Operating Budget ï MOOE and 

Capital Outlay of the APP, details as follows: 

 

 

 

 

 

 

 

 

 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated policies, 

rules and regulations as the primary source thereof, while the herein clauses shall serve 

as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only to 

the ongoing posting, advertisement, or invitation to bid by the BAC through the issuance 

of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for this 

Project, such as  the location and the nature of the work; (b) climatic conditions; (c) 

transportation facilities; (c) nature and condition of the terrain, geological conditions at 

the site communication facilities, requirements, location and availability of construction 

aggregates and other materials, labor, water, electric power and access roads; and (d) 

other factors that may affect the cost, duration and execution or implementation of the 

LOTS Project Name ABC APP 

CODE 

1 Various Improvements - Cebu Main 

and Annex Buildings 

 6,582,413.00 2025-0428 

2 Various Improvements - Lapu-Lapu 

Branch 

 1,706,325.00 2025-0429 

3 Various Improvements at Naga 

Main & Annex buildings 

 3,413,000.00 2025-0430 

4 Bagbag Warehouse Repainting  2,523,000.00 2025-0215 
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contract, project, or work and examine all instructions, forms, terms, and project 

requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or through 

an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive 

practices defined under Annex ñIò of the 2016 revised IRR of RA No. 9184 or other 

integrity violations in competing for the Project. 

 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 

be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSAôs CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

A contract is considered to be ñsimilarò to the contract to be bid if it has the major 

categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for this 

purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

 

6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Procuring Entity has prescribed that: Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified date 

and time and either at its physical address Bidding Room, 2nd Floor, SSS Main 

Building, East Avenue, Diliman, Quezon City and/or through online conference 

using Microsoft Teams as indicated in paragraph 6 of the IB . 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the Procuring 

Entity, either at its given address or through electronic mail indicated in the IB , at least 

ten (10) calendar days before the deadline set for the submission and receipt of Bids.   

 

 

10. Documents Comprising the Bid: Eligibility and Technical Components 
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10.1. The first envelope shall contain the eligibility and technical documents of the Bid 

as specified in Section IX. Checklist of Technical and Financial Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents for 

submission to the BAC are in foreign language other than English, it must be 

accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent office 

having jurisdiction over the foreign bidderôs affairs in the Philippines.  For 

Contracting Parties to the Apostille Convention, only the translated documents 

shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-

2019 dated 23 May 2019. The English translation shall govern, for purposes of 

interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated in 

the BDS. 

 

10.4. A List of Contractorôs key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractorôs major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided 

the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 

9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding Documents, 

including the basic technical design as indicated in the drawings and specifications.  

Unless there is a value engineering clause in the BDS, alternative Bids shall not be 

accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   
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14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 

Bids denominated in foreign currencies shall be converted to Philippine currency 

based on the exchange rate as published in the BSP reference rate bulletin on the 

day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

 

15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 

Calendar Days from the Date of the Bid Opening. Any bid not accompanied by 

an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a ground 

for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is 

corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB .  

 

18. Opening and Preliminary Examination of Bids 
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Biddersô representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 

revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids 
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19.1. The Procuring Entityôs BAC shall immediately conduct a detailed evaluation of 
all Bids rated ñpassedò using non-discretionary pass/fail criteria.  The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of 2016 

revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB  

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

 

20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR Electronic 

Filing and Payment System (eFPS), and other appropriate licenses and permits required 

by law and stated in the BDS. 

 

21. Signing of the Contract 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Projects refers to contracts which have the 

same major categories of work, which shall be comprised of:  

 

a) Lot 1 - Civil -architectural, electro-mechanical, plumbing/sanitary, and structured 

cabling works 

Lot 2 - Civil -architectural, and electro-mechanical works 

Lot 3 - Civil -architectural, electro-mechanical, and plumbing/sanitary works 

Lot 4 ï Civil -architectural works 

 

b) Completed within (5) five years prior to the submission and opening of bid 

 

7.1 

 

No further instruction. 

10.3 PCAB License and Registration: 

License Category : C & D 

Size Range : Small B 

Classification : General Building 

 

The bidder shall have at least Three (3) years of experience in construction/ 

renovation works. 
 

10.4 

 

The key personnel for the project must meet the required minimum years of 

experience set below: 

 

Key Personnel 

Required no. of 

years of relevant 

work experience 

Field of Experience 

Project Engineer/Architect 5 years 
Construction / 

Renovation Works 

Foreman 5 years 
Construction / 

Renovation Works  

 

Except for the Foreman, all key personnel should be PRC-registered engineers 

/ architects in good standing. 

10.5 The minimum major equipment required for the project are as follows: 

a)   Truck    

b)   Electric Drill 

 

Note: List of contractorôs major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification of 

availability of equipment from the equipment lessor/vendor for the duration of the 

project. 

12 No further instruction. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

 

a. The amount of not less than 2% of ABC if bid security is in cash, 

cashierôs/managerôs check, bank draft/guarantee or irrevocable letter of 

credit: 

Lot 1 -  131,648.26 
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Lot 2 -  34,126.50 

Lot 3 -  68,260.00 

Lot 4 -  50,460.00 

 

 

b. The amount of not less than 5% of ABC if  bid security is in Surety Bond: 

Lot 1 -  329,120.65 

Lot 2 -  85,316.25 

Lot 3 -  170,650.00 

Lot 4 -  126,150.00 
 

19.2 Partial bid is not allowed. The infrastructure projects under bidding are comprised of 

4 lots and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award.  

Furthermore, the bidder has the option to submit bid for one lot or for all lots. 

20 The Lowest Calculated Bidder shall submit the following:  

 

1. Registration certificate from Securities and Exchange Commission (SEC) for 

corporation including Articles of Incorporation and General Information Sheet 

(GIS), Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document  

2. Mayorôs or Business permit issued by the city or municipality where the principal 
place of business of the prospective bidder is located, or the equivalent document 

for Exclusive Economic Zones or Areas; 

3. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the 

Bureau of Internal Revenue (BIR) 

4. Latest Audited Financial Statements  

5. Latest income tax return corresponding to the Audited Financial Statements 

submitted, filed electronically (EFPS); 

6. Quarterly VAT (business tax returns) per Revenue Regulations 3-2005 for the 

last six (6) months prior to the submission & opening of bids filed electronically 

(EFPS); 

21 

 

No further instruction. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entityôs Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex ñEò of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractorôs Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB  Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  
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5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

 

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor  
 

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB  Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex ñEò of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractorôs Bid shall be used for small additional amounts of work only when the 

Procuring Entityôs Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entityôs Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  
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11.2. The Contractor shall submit to the Procuring Entityôs Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entityôs Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractorôs 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex ñEò of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entityôs 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide ñas builtò Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entityôs Representativeôs 

approval, the Procuring Entityôs Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC 

Clause 

 

2 No sectional completion date 

3.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor 

for the duration of the Contract which shall commence upon receipt of the Notice to 

Proceed and Contract/Job Order. 

6 No further instruction 

7.2 The defects liability period shall be one (1) year from the project completion up to Final 

Acceptance by the Branch Support Services Department (BSSD) for Lots 1-3 and 

Engineering and Facilities Management Department (EFMD) for Lot 4. During this 

period, the Contractor shall undertake the repair works, at his own expense, of any 

damage to the works on account of the use of materials of inferior quality, within (90) 

days from the time that SSS issued an order to undertake repair. 

8 
Data Privacy Act of 2012 

The bidder and its implementation partner/s, including its personnel who shall be 

assigned to the project, must comply with the pertinent provisions of Republic Act No. 

10173 (Data Privacy Act of 2012), its Implementing Rules and Regulations (IRR), or 

any subsequent official issuance/guideline on Data Privacy, if applicable. 

 

Liability of the Contractor  

1. CONFIDENTIALITY. Neither party shall, without the prior written consent of 

the other, disclose or make available to any person, make public, or use directly 

or indirectly, except for the performance and implementation of the works, any 

confidential information, acquired from an information holder in connection with 

the performance of this Contract, unless: (i) the information is known to the 

disclosing party, as evidenced by its written records, prior to obtaining the same 

from the information holder and is not otherwise subject to disclosure restrictions 

on the disclosing party, (ii) the information is disclosed to the disclosing party by 

a third party who did not receive the same, directly or indirectly, from an 

information holder, and who has no obligation of secrecy with respect thereto, or 

(iii) required to be disclosed by law. 

The obligation of confidentiality by both parties, as provided herein, shall survive 

the termination of the Agreement.  

2. MERGER AND CONSOLIDATION. In case of merger, consolidation or change 

of ownership of the CONTRACTOR with other company, it is the responsibility 

of the surviving company/consolidated company/acquiring entity to inform SSS 

of the change in corporate structure/ownership. Failure to do so shall translate in 

such company assuming all liabilities of the acquired/merged company under the 

Agreement. 

3. FORCE MAJEURE. SUPPLIER shall not be liable for forfeiture of its 

performance security, liquidated damages, or termination for default if and to the 

extent that CONTRACTOR's delay in performance or other failure to perform its 

obligations under this Agreement is the result of a force majeure.  

For purposes of this Agreement the terms "force majeure" and "fortuitous event" 

may be used interchangeably. In this regard, a fortuitous event or force majeure 

shall be interpreted to mean an event which CONTRACTOR could not have 

foreseen, or which though foreseen, was inevitable. It shall not include ordinary 
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unfavorable weather conditions; and any other cause the effects of which could 

have been avoided with the exercise of reasonable diligence by CONTRACTOR. 

Such events may include, but not limited to, acts of SSS in its sovereign capacity, 

wars or revolutions, fires, floods, epidemics, quarantine restrictions, and freight 

embargoes. 

If a force majeure situation arises, CONTRACTOR shall promptly notify SSS in 

writing of such condition and the cause thereof. Unless otherwise directed by SSS 

in writing, CONTRACTOR shall continue to perform its obligations under this 

Agreement as far as is reasonably practical and shall seek all reasonable alternative 

means for performance not prevented by the force majeure. 

4. NON-ASSIGNMENT. CONTRACTOR shall not assign its rights or obligations 

under this Agreement, in whole or in part, except with SSS's prior written consent. 

CONTRACTOR shall not subcontract in whole or in part the PROJECT and 

deliverables subject of this Agreement without the written consent of SSS. 

5. WAIVER. Failure by either party to insist upon the other strict performance of 

any of the terms and conditions hereof shall not be deemed a relinquishment or 

waiver of any subsequent breach or default of the terms and conditions hereof, 

which can only be deemed made if expressed in writing and signed by its duly 

authorized representative. No such waiver shall be construed as modification of 

any of the provisions of the Agreement or as a waiver of any past or future default 

or breach hereof, except as expressly stated in such waiver. 

6. CUMULATIVE REMEDIES. Any and all remedies granted to the parties under 

the applicable laws and the Contract shall be deemed cumulative and may 

therefore, at the sole option and discretion, be availed of by the aggrieved party 

simultaneously, successively, or independently. 

7. NO EMPLOYER-EMPLOYEE RELATIONSHIP. It is expressly and manifestly 

understood and agreed upon that the employees of CONTRACTOR assigned to 

perform the PROJECT are not employees of SSS. Neither is there an employer-

employee relationship between SSS and CONTRACTOR. 

The Agreement does not create an employer-employee relationship between SSS 

and the CONTRACTOR including its personnel; that the services rendered by the 

personnel assigned by CONTRACTOR to SSS in the performance of its obligation 

under the contract do not represent government service and will not be credited as 

such; that its personnel assigned to SSS are not entitled to benefits enjoyed by 

SSSô officials and employees such as Personal Economic Relief Allowance 

(PERA), Representation and Transportation Allowance (RATA), ACA, etc.; that 

these personnel are not related within the third degree of consanguinity or affinity 

to the contracting officer and appointing authority of SSS; that they have not been 

previously dismissed from the government service by reason of an administrative 

case; that they have not reached the compulsory retirement age of sixty-five (65); 

and that they possess the education, experience and skills required to perform the 

job. The CONTRACTOR hereby acknowledges that no authority has been given 

by SSS to hire any person as an employee of the latter. Any instruction given by 

SSS or any of its personnel to CONTRACTORôs employees is to be construed 

merely as a measure taken by the former to ensure and enhance the quality of 

project performed hereunder. The CONTRACTOR shall, at all times, exercise 

supervision and control over its employees in the performance of its obligations 

under the contract. 

8. PARTNERSHIP. Nothing in the contract shall constitute a partnership between 

the parties. No party or its agents or employees shall be deemed to be the agent, 

employee or representative of any other party. 
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9. COMPLIANCE WITH SS LAW. CONTRACTOR shall report all its employees 

to SSS for coverage and their contributions, as well as all amortizations for 

salary/education/calamity and other SSS loans shall be updated. Should 

CONTRACTOR fail to comply with its obligations under the provisions of the SS 

Law and Employeesô Compensation Act, SSS shall have the authority to deduct 

any unpaid SS and EC contributions, salary, educational, emergency and/or 

calamity loan amortizations, employerôs liability for damages, including interests 

and penalties from CONTRACTORôs receivables under this Agreement.  

Further, prescription does not run against SSS for its failure to demand SS 

contributions or payments from CONTRACTOR. Moreover, CONTRACTOR 

shall forever hold in trust SS contributions or payments of its employees until the 

same is fully remitted to SSS. 

10. COMPLIANCE WITH LABOR LAWS. CONTRACTOR, as employer of the 

personnel assigned to undertake the PROJECT, shall comply with all its 

obligations under existing laws and their implementing rules and regulations on 

the payment of minimum wage, overtime pay, and other labor-related benefits as 

well as remittances or payment of the appropriate amount or 

contributions/payment (SSS, EC, Pag-IBIG, PhilHealth and taxes) with concerned 

government agencies/offices.  

It is agreed further, that prior to the release of any payment by SSS to SUPPLIER, 

its President or its duly authorized representative, shall submit a sworn statement 

that all monies due to all its employees assigned to the PROJECT as well as 

benefits by law and other related labor legislation have been paid by 

CONTRACTOR and that he/she assumed full responsibility thereof.  

11. COMPLIANCE WITH TAX LAWS. CONTRACTOR shall, in compliance with 

tax laws, pay the applicable taxes in full and on time and shall regularly present to 

SSS within the duration of the Contract, tax clearance from the Bureau of Internal 

Revenue (BIR) as well as copy of its income and business tax returns duly stamped 

by the BIR and duly validated with the tax payments made thereon. Failure by 

CONTRACTOR to comply with the foregoing shall entitle SSS to suspend 

payment of the Contract Price. 

As required under Executive Order (EO) 398, s. 2005, CONTRACTOR shall 

submit income and business tax returns duly stamped and received by the BIR, 

before entering and during the duration of this Agreement. CONTRACTOR, 

through its responsible officer, shall also certify under oath that it is free and clear 

of all tax liabilities to the government. CONTRACTOR shall pay taxes in full and 

on time and that failure to do so will entitle SSS to suspend or terminate this 

Agreement. 

12. LIQUIDATED DAMAGES. If CONTRACTOR fails to satisfactorily deliver any 

or all of the Goods and/or to perform the Services within the period(s) specified 

in the PBD inclusive of duly granted time extensions if any, SSS shall, without 

prejudice to its other remedies under this Agreement and under the applicable law, 

deduct from the Contract Price, as liquidated damages, the applicable rate of one 

tenth (1/10) of one (1) percent of the cost of the unperformed portion for every 

day of delay until actual delivery or performance. Once the amount of liquidated 

damages reaches ten percent (10%), SSS may rescind or terminate this Agreement, 

without prejudice to other courses of action and remedies open to it. 

13. HOLD FREE and HARMLESS. SUPPLIER agrees to defend, indemnify, and 

hold SSS free and harmless from any and all claims, damages, expenses, fines, 
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penalties and/or liabilities of whatever nature and kind, whether in law or equity, 

that may arise by reason of the implementation of the Agreement. In addition,  

CONTRACTOR agrees to indemnify SSS for any damage as a result of said 

implementation. 

SUPPLIER hereby assumes full responsibility for any injury, including death, loss 

or damage which may be caused to SSSô employees or property or third person 

due to CONTRACTORôs employeesô fault or negligence, and further binds itself 

to hold SSS free and harmless from any of such injury or damage. SSS shall not 

be responsible for any injury, loss or damage which CONTRACTOR or any of its 

employees may sustain in the performance of CONTRACTORôs obligations 

under this Agreement. 

14. SETTLEMENT OF DISPUTES. If any dispute or difference of any kind 

whatsoever shall arise between SSS and CONTRACTOR in connection with or 

arising out of this Agreement, the Parties shall make every effort to resolve 

amicably such dispute or difference by mutual consultation. 

If after thirty (30) days, the Parties have failed to resolve their dispute or difference 

by such mutual consultation, then either SSS or CONTRACTOR may give notice 

to the other Party of its intention to commence arbitration, in accordance with RA 

No. 876, otherwise known as the ñArbitration Lawò and RA No. 9285, otherwise 

known as the ñAlternative Dispute Resolution Act of 2004,ò in order to settle their 

disputes. 

No arbitration in respect of this matter may be commenced unless such notice is 

given. 

Notwithstanding any reference to arbitration herein, the Parties shall continue to 

perform their respective obligations under this Agreement unless they otherwise 

agree. 

15. VENUE OF ACTIONS. In the event court action is necessary in order to promote 

Arbitration, such action shall be filed only before the proper courts of Quezon 

City, to the exclusion of all other venues. 

16. GOVERNING LAW. The Agreement shall be governed by and interpreted 

according to the laws of the Republic of the Philippines. 

17. AMENDMENTS. This Agreement may be amended only in writing and executed 

by the parties or their duly authorized representatives. 

18. SEPARABILITY. If any one or more of the provisions contained in the contract 

or any document executed in connection herewith shall be invalid, illegal or 

unenforceable in any respect under any applicable law, then: (i) the validity, 

legality and enforceability of the remaining provisions contained herein or therein 

shall not in any way be affected or impaired and shall remain in full force and 

effect; and (ii) the invalid, illegal or unenforceable provision shall be replaced by 

the parties immediately with a term or provision that is valid, legal and enforceable 

and that comes closest to expressing the intention of such invalid illegal or 

unenforceable term of provision. 

19. BINDING EFFECT. The Agreement shall be binding upon the Parties hereto, 

their assignee/s and successor/s-in-interest. 
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10 Dayworks are applicable at the rate shown in the Contractorôs original Bid. 

11.1 The Contractor shall submit the Program of Work to the Branch Support Services 

Department for Lots 1-3 and Engineering and Facilities Management Department 

(EFMD) for Lot 4 within five (5) calendar days after the conduct of pre-construction 

meeting. 

11.2 The Program of Work update must be submitted within seven (7) calendar days from 

notice of change in the general methods, arrangements, order, and timing for all the 

activities, if any. 

 

Ten percent (10%) of the progress billing will be withheld on top of applicable ten 

percent (10%) retention money for late submission of an updated Program of Work. 

13 Advance payment is not allowed. 

14 Progress payment may be made in four (4) progress billings and upon written request 

by the Contractor, following the matrix below: 

PROGRESS 

PAYMENT  
BASIS OF PAYMENT 

1st Billing 
30% or more work accomplishment. 

(Equivalent to 30% or more of the Contract Cost) 

2nd Billing 
50% or more work accomplishment 

(Equivalent to 50% or more of the Contract Cost) 

3rd Billing 
75% or more work accomplishment 

(Equivalent to 75% or more of the Contract Cost) 

4th or Final Billing 

One hundred percent (100%) completion of the project 

and upon issuance of Certificate of Completion as 

certified by the BSSD or EFMD 

 

Materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

Processing of all payments shall commence upon submission of the complete required 

documents by the CONTRACTOR, as follows:    

a. Billing Letter from Contractor  

b. Statement of Work Accomplished/Progress Billing   

c. Contractorôs Affidavit on payment of laborers and materials and all 

indebtedness connected with the project as of current billing 

d. Pictures (colored), before, during and after construction of items of work 

especially for embedded items  

e. As-Built Plans (to be submitted only for the final billing/payment)  

f. Sworn Contractorôs Quit Claim (for release of retention)   

The retention money and the cumulative value of the work previously certified and 

paid for shall be deducted from the progress payments as prescribed in item 5 of Annex 

E of the Revised IRR of RA 9184. 

15.1 The contractor must submit the ñas builtò drawings within fourteen (14) calendar days 

from the completion of the project. 

15.2 SSS shall pay the Final Billing when the ñas builtò drawings and other required 

documents are submitted. 
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Section VI. Specifications 
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LOT 1 ï VARIOUS IMPROVEMENTS AT CEBU MAIN & ANNEX BUILDINGS  
 
I.  GENERAL SPECIFICATIONS  

 

A. WORKMANSHIP  

The work throughout shall be executed in the best and most thorough manner under the direction 
of and to the satisfaction of the SSS Engineer or Representative who will interpret the meaning of 

the drawings and specifications and shall have the authority t o reject any works and materials, which 
in their judgment, are not in full accordance therewith required phases of work shall be done by 

skilled and competent men who are engaged or specialized in the type of work specified.  

 

B. SITE EXAMINATION  

Prospective bidders are required to conduct site inspection before the submission and opening of bid 
to determine all incidental materials and activities that are necessary to be furnished and executed to 

complete the project.  

 
Examine the site premises and all conditions apparent and visible therein. Consider all such conditions 

that may affect work. Measure every existing work/structure at site. Verify all given dimensions and 
deviations in the plans/drawings and Bill of Quanti ties. It shall be understood that the work covers all 

exposed external surface regardless of measurements made. 

 

C. PROTECTION OF WORK AND PROPERTY  

The contractor shall ensure protection of existing structures, properties and other areas not affected 
by the work specified. Any damage incurred during the activity shall be restored/repaired by the 

Contractor at their own expense, and it shall be done in  a satisfactory and approved manner. 

Place warning signs where work is being undertaken. Remove work materials damaged by failure to 

provide protection, and replace with new work materials at no cost to the Owner.  

 

D. SUBMITTALS  

The Contractor shall submit samples of finishes, furnished materials and equivalent materials for 

approval of SSS Implementing Unit prior to installation or application.  

 

E. QUALITY OF MATERIALS  

All materials shall be new, free from defects, passed and conformed to International Standard and 

Philippine Standard set forth by Bureau of Product Standards - Department of Trade and Industry.  

 

F. CLEANING  

Leave premises clean, neat and orderly. Remove all excess materials, soil, used containers, tools, 

equipment and supplies out of the SSS premises during the progress of work and upon completion of 

work. 

 

G. AS-BUILT PLAN AND ELECTRONIC FILE  
 

Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and sealed by the Contractorôs 

Civil Engineer or Architect for civil-architectural plans, Electrical Engineer for electrical plans, 
Mechanical Engineer for mechanical plans and Electronics and Communications Engineer for structured 

cabling (voice and data) plans. 
 

The contractor shall likewise submit electronic file copy of as-built plans using AutoCAD software or 

other compatible CAD software. 
 

 
II.  SCOPE OF WORKS AND MATERIAL SPECIFICATIONS  

 
Materials and work deemed necessary to complete the project but not specifically mentioned in the 

Specifications, working drawings or in the other contract documents are inferred and shall be supplied, 

installed and rendered by the contractor without extra  cost to the owner. Such material shall be of the 
highest quality available, installed and applied in workmanlike manner at prescribed or appropriate 

locations. 
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The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and 
equipment, work permits including the satisfactory performance of all work necessary for the complete 

execution of all the work as shown on the plans, specifications and other contract documents. 
 

A. SCOPE OF WORKS 

 
1.  General R equirements  

 
1.1 Processing/securing of permits/clearances and related requirements/documents including fees 

e.g. Construction safety and health program, Brgy, Clearance, locational clearance, 
building/renovation permit, etc.  

1.2 Clearing, Cleaning, Hauling & Disposal of waste/unusable materials, debris, etc. 

1.3 Scaffolding system (for refurbishment of window and cladding, Overhead painting works, 
Exterior painting etc.)  

1.4 Provision of safety requirements (medicine cabinet w/ first aid kit, signages, etc.)  
1.5 Temporary board-up/site enclosure including protective covering for affected 

equipment/facilities 

1.6 Temporary Facilities & utilities:  warehouse & barracks (Temporary electricity conduits and 
fittings, Temporary water supply conduit and fittings including monthly consumption of electric 

and water supply)  
1.7 Reproduction of construction plans and preparation/printing of signed -and-sealed as-built 

plans 
 

2.  Site Preparation  

 
2.1 Demolition/Dismantling/Removal of existing doors, cabinets, toilets fixtures, waterline & 

sanitary plumbing roughing-ins & other items affected by the renovation works including 
stripping of existing paint if necessary Removal of existing vinyl tiles & floor chipping  

2.2 Demolition of existing floor and wall finishes at Canteen area including partition and kitchen 

sink 
2.3 Demolition of Existing CHB wall 

2.4 Demolition of Existing Kitchen Sink 
 

A. CONVERSION OF CANTEEN INTO MEDICAL SECTION  
3.  Civil/Architectural Works  

 

3.1 Masonry Works 

3.1.1 Supply and Installation of 4'' Concrete Hollow Blocks (CHB) at Pantry area with    

plastering including miscellaneous and consumables (trowels, level bar, nylon string, 
etc.) 

3.2 Carpentry Works 

3.2.1    Supply and Installation of 100mm (4'') drywall using 6mm thick fiber cement board 
on 32mm x 75mm x 0.6mm thick (G.23) Metal studs and Metal tracks with 

150mm(height) concrete zocalo at Canteen area 

3.3 Paint Works 

3.3.1 Wall painting - surface preparation and application of latex paint including 

miscellaneous and consumables e.g. tinting colors, rags, paint brush, paint tray/pan, 
putty, masking tape, etc - 2 coatsPainting of fixed ceiling ï surface preparation and 

application of flat latex paint including miscellaneous and consumables e.g. joint tape, 
paint tray, paint roller, putty, rags, masking tape, etc. ï 2 coats) 

3.3.2 Painting of Doors - surface preparation and application of lacquer paint including 
miscellaneous and consumables e.g. paint sprayer, compressor, paint brush, rags, 

putty, masking tape, sand paper, etc. - 2 coats 

 
3.4 Specialty Works 

3.4.1 Repair of existing doors 
3.4.2 Repair of door frame and hinges of aluminum swing door 1500mm X 2300mm 

3.4.3 Repair of door frame and hinges of wooden door 900mm X 2300mm 

3.4.4 Repair of door frame and hinges of Steel door 1500mm X 2300mm 
3.4.5 Supply and installation of 900mm X 2100mm Wooden Flush Door with complete 

hardware and accessories 
3.4.6 Supply and installation of 600mm X 2100mm Wooden Flush Door with complete 

hardware and accessories 
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3.4.7 Supply and installation of 600mm X 2100mm PVC Flush Door with complete hardware 
and accessories 

 
3.5 Tile Works 

3.5.1 Supply and installation, 600mm x 600mm Porcelain Floor tiles (FF-01) 

3.5.2 Supply and installation, 600mm x 600mm Non skid Porcelain Floor tiles (FF-02 
3.5.3 Supply and installation, 600mm x 600mm Porcelain Wall tiles (WF-03) 

 
3.6 Plumbing Fixtures 

3.6.1 Supply & installation, tank type water closet, including fittings and accessories  
3.6.2 Supply & installation, flush valve type water closet, including fittings and accessories 

3.6.3 Supply & installation, lavatory faucet, including fittings and accessories 

3.6.4 Supply and installation, lavatory including fittings and standard accessories 
 

3.7 Plumbing Roughing Ins 
3.7.1 Supply and installation of Waterline and Sanitary Plumbing Roughing-ins including 

chipping and repair of affected areas  

 
B. MAIN BUILDING & SERVICE BUILDING  

3.  Civil/Architectural Works  
 

3.1 Improvement of Window and Cladding 

3.1.1 Refurbishment of glass window and cladding - cleaning and resealant of glass 

panels/cladding panels and aluminum frames 

3.2 Paint Works 

3.2.1    Painting of concrete wall surfaces - Service building exterior walls (surface preparation 

and application of concrete primer paint, including miscellaneous consumables e.g. 
tinting colors, rags, paint brush, paint tray/pan, putty, masking tape, etc - 2 coats) 

3.2.2    Painting of Fixed Ceilling - surface preparation and application of flat latex paint 

including miscellaneous and consumables e.g. joint tape, paint tray, paint roller, putty, 
rags, masking tape, etc. - 2 coats 

3.2.3    REPAINTING OF INTERIOR WALLS & FIXED CEILING AT MAIN BLDG. AND GF 
SERVICE BLDG. 

3.2.4    Painting of walls - Main building and GF Service Bldg interior walls surface preparation 
and application of paint including miscellaneous and consumables e.g. paint tray, paint 

roller, putty, rags, masking tape, sand paper etc. - 2 coats 

3.2.5    Painting of Doors - surface preparation and application of lacquer paint including 
miscellaneous and consumables e.g. paint sprayer, compressor, paint brush, rags, 

putty, masking tape, sand paper, etc. - 2 coats 

3.2.6    Painting of Fixed Ceilling - surface preparation and application of flat latex paint 

including miscellaneous and consumables e.g. joint tape, Paint tray, Paint roller, putty, 

rags, masking tape, and other miscellaneous and consumables - 2 coats 

3.3 Plumbing Works 

3.3.1 Supply and installation of water closet, flush valve type including fittings and 
accessories 

3.3.2 Supply and installation urinal, flush valve type including fittings & accessories 

3.3.3 Supply and installation, Stainless Floor drain 6'' 
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B. MATERIAL SPECIFICATIONS  

 

PARTICULARS  MATERIAL SPECIFICATION / DESCRIPTION  REMARKS 

TEMPORARY BOARD-
UP/SITE ENCLOSURE  

Enclosure: G.I. Rib type roofing sheet G.25 
Structural Frame: G.I. pipe Sched.40 for Vertical, Sched. 20 for 
Horizontal, H-frame, G.I. Tubular  
 
PREPARATION, SAFETY AND ACCESSABILITY 
¶ Use tin snips or appropriate tools to cut rib type 

roofing 
¶ Ensure tek screws penetrate into the framing or 

secure backing to provide adequate support 
¶ Ensure that temporary board-ups do not obstruct 

emergency exits, windows, or ventilation systems 
critical for building safety function.  

¶ Clearly mark temporary board-up with warning signs 

or labels to alert personnel and visitors 
¶ Repair or replace damaged roofing sheets to 

maintain the integrity of the board -up 

Follow standard 
procedures 

 

SCAFFOLDING STEEL/ALUMINUM TUBES: 

Material: High strength, hot -dipped galvanized steel/High 

grade aluminum alloy 

Dimensions: 48.3mm-50.8mm Dia. , 4mm THK for heavy duty 

application 

Standard Compliances: BS1139, EN39, ANSI A10.8, EN 1004 or 

equivalent 

 

 

COUPLERS AND FASTENERS: 

Material: Aluminum or steel, corrosion-resistant. 

Standards: Comply with relevant international standards 

 

PLATFORM AND DECKING: 

Material: Perforated or non-perforated galvanized steel 

Dimensions: 1.5m-3m, Vary according to Scaffold design 

Load Capacity: Must support at least four times the intended 

load 

Features: Anti-slip surface  

 

Wooden planks: 

Material: Solid, High-quality lumber hardwood 

Load Capacity: Must be capable of supporting the intended 

loads safely 

 

Decking: 

Material: Marine-grade or phenolic board 

Load Capacity: Designed to support construction loads 

 

SAFETY FEATURES: 
Guardrails and mid-rails  
¶ Steel or aluminum 
¶ Guardrails must be 42ôô and midrails at 21ôô from the 

platform 
 
Toe boards 
¶ Steel, Aluminum, or wood 
¶ Minimum height of 4ôô 

 
Must be compliance with Occupational Safety and health 

Standards (OSHS) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Submit 

sample/swatch 
and/or brochure 

 

III. CIVIL/ARCHITECTURAL  

DRYWALL PARTITION  Material: Gypsum board 12mm thick, Fiber cement board 6mm-
12mm 
Framing: Metal Studs Galvanized, Metal Track Galvanized 

Submit 
sample/swatch 

and/or brochure 



 

      33 

 

Fasteners: Self tapping screw (flat head), Blind rivet for frames  
 
INSTALLATION 
¶ Install metal tracks on floors and ceiling, ensure 

alignment. 
¶ Set metal studs vertically within the tracks with a 

spacing of 400mm ï 600mm. 
¶ Secure studs and tracks using blind rivets or 

appropriate screws. 
¶ Provide additional framing around openings for 

doors, windows, and other 

 

MASONRY WALL 
PARTITION  

Material: Concrete Hollow Blocks (CHB)  
Size: 100mm (4ôô) 
Standard: Conforming to ASTM standards 
Mortar: As specified 
Plaster: As specified 
Plaster thickness: 16mm-25mm or specified in plans 
Reinforcement: Ø10mm Deformed bar, conforming to ASTM 
A615 
 
INSTALLATION 
¶ Mark out wall positions according to architectural 

plans. 
¶ Lay CHB starting from corners towards center. 
¶ Apply mortar evenly and ensure joints are fully filled  
¶ Place vertical rebar in specified spacing as per 

structural design. 
¶ Place horizontal rebar for every third course or 

specified by designer. 
¶ Ensure reinforcement is properly embedded in 

mortar.  
¶ Apply mix cement and sand for plastering 

conforming to specified standard thickness. 
 

MORTAR MIXTURE AND CLASSES 
¶ Class A ï High strength mortar recommended for 

below-grade applications (1:2 mixture)  
¶ Class B ï Medium strength mortar recommended for 

below grade applications (1:3 mixture)  
¶ Class C- Medium strength mortar recommended for 

general purpose projects (interior walls) (1:4 
mixture)  

¶ Class D ï Low strength mortar recommended for 
non-load bearing projects. (1:5 mixture)  

 
PLASTER MIXTURE AND CLASSES 
¶ Class A ï High strength plaster used for exterior 

walls (1:2 mixture)  
¶ Class B ï High strength plaster used for exterior and 

interior walls (1:3 mixture)  

¶ Class C ï For interior partitions (1:4 mixture)  
¶ Class D ï For non-load bearing application, interior 

partitions. (1:5 mixture)  
 

MATERIAL TESTING 
Contractor is required to have a compressive strength testing 
for every batch of Concrete Hollow Block (CHB) delivered on 
site load bearing or non-load bearing.  

Submit 
sample/swatch 

and/or brochure 
 

PVC ACCORDION 
DOOR 

Material: Polyvinyl Chloride (PVC)  
Size: Specified in plans 
Handle: Specified in plans 
Finish: Specified in plans 
 
With complete set of PVC Accordion Door hardware and 
accessories. 

Submit 
sample/swatch 

and/or brochure 
 

PVC DOOR Material: Polyvinyl Chloride (PVC) 
Size: Specified in plans 
Handle: Specifies in plans 
Finish: Specified in plans 
 

Submit 

sample/swatch 
and/or brochure 
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With complete set of PVC Door hardware and accessories. 

FABRIC ROLLER 
SUNSHADE 

Material: Polyester 
Roller System: Chain Operated w/ #10 plastic bead chain 
operating loop 
Brackets: Universal mounting brackets (include hardware) 
Composition: 30% Polyester, 70% PVC 
Openness Factor: 1% 
Thickness: 1.08mm 

Weight: 810g/sqm ±5%  
Tensile Strength: warp 10.9kg/weft 5.8kg  

UV Blockage: 98% 

Fire Rating: U.S.A. NFPA 701 
Color Fastness (AATCC16-2003): Class 4.5 

Environmental Certifications: Oeko-Tex standard 100 
 
PERFORMANCE REQUIREMENTS 

¶ Light control ï Must effectively control glare and 
provide privacy 

¶ Thermal insulation ï Reduced solar heat gain 
¶ Durability ï Minimum warranty of 5 years against 

material defects and workmanship. 

Submit 
sample/swatch 

and/or brochure 
 

PAINTING OF WOODEN 
DOORS & CABINETS  

Primer: lacquer primer 
Paint: automotive lacquer topcoat  
Thinning: Lacquer thinner 
Putty: lacquer putty  
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Sand the wood surface thoroughly to ensure it is 

smooth and free of imperfections.  
¶ Clean the wood surface to remove all dust, dirt, and 

grease. 

¶ Apply sealer designed for wood surfaces to prevent 
the lacquer from being absorbed unevenly. 

¶ Apply one (1) coat of automotive lacquer primer.  
¶ Apply automotive lacquer paint by using spray for 

even and smooth finish. 
¶ Allow sufficient drying time between coats as per the 
manufacturerôs instructions. 

¶ Lightly sand between coats to remove any 
imperfections and ensure a smooth final finish. 

¶ Apply clear lacquer topcoat for adding durability and 
gloss. 

 
 
 
 
 
 

Submit 
sample/swatch 

and/or brochure 
 

PAINTING OF CEILING  
 

Primer: Acrylic or Latex primer 
Paint: Acrylic latex paint 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Ensure the fiber cement board surface is clean, dry, 

and free from dust, dirt, grease, and oil.  
¶ Lightly sand the surface with fine -grit sandpaper to 

smoothen and remove any rough edges. 
¶ Use and appropriate filler to fill any gaps, cracks, or 

imperfections. Allow the filler to dry completely and 
sand it smooth. 

¶ Apply one coat of primer using brush, roller, or spray. 
Ensure even coverage. 

¶ Allow the acrylic or latex primer to dry.  
¶ Apply the first coat using brush, roller, or spray. 

Ensure even coverage without runs or sags. 
¶ Allow the first coat to dry.  
¶ Apply a second coat for full coverage and durability. 

Submit 
sample/swatch 

and/or brochure 
 

PAINTING OF METAL 
SURFACES 

Primer: Anti-corrosion primer, Epoxy Primer 
Topcoat: Alkyd enamel, or acrylic topcoat lacquer 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Clean the metal surface thoroughly to remove any 

dirt, grease, oil, or other contaminants.  

Submit 
sample/swatch 

and/or brochure 
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¶ Remove corrosion/rust by grinding the affected part.  

¶ Apply epoxy primer by using rollers or paint sprayer.  
¶ Let it dry and prepare for application of top coat 

paint. 

PAINTING OF PLAIN 
WALL SURFACES 
(INTERIOR/EXTERIOR)  

Primer: Acrylic or Latex primer 
Paint: High quality latex paint for interior/exterior  
Surface imperfection: Apply putty  
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Inspect the masonry wall for any damage, cracks, or 

loose mortar. 
¶ Clean the surface thoroughly to remove any dirt, 

dust, grease, or other contaminants. Use a stiff 
brush or pressure washer for effective cleaning. 

¶ Remove any efflorescence (white powdery 
substance) with a wire brush or muriatic acid 

solution. 
¶ Repair any cracks, holes, or damaged mortar joints 

using appropriate patching materials or mortar.  
¶ Allow repairs to dry and cure completely.  
¶ Sand down any rough areas or raised patches to 

create a smooth and even surface. 
¶ Remove any sanding dust with a brush or damp 

cloth. 
¶ Apply a suitable masonry primer to the entire 

surface. 
¶ Mask off any adjacent surfaces, fixtures, or areas not 

to be painted using masking tape or paper sheeting.  
¶ Ensure the masonry surface is completely dry and 

before applying primer and paint.  

Submit 
sample/swatch 

and/or brochure 
 

FLOOR TILES 
 

Tile: Porcelain Floor/Wall Tiles 
Size: 600mm x 600mm 

Bond: Heavy duty tile adhesive 
 
Tile: Non skid Porcelain Tiles 
Size: 600mm x 600mm 
Bond: Heavy duty tile adhesive 

Submit 
sample/swatch 

and/or brochure 

IV. PLUMBING  

PLUMBING FIXTURES  -Water Closet w/ complete fittings and accessories 
-Water Closet, flush valve type w/ complete fittings and 
accessories 
-Urinal flush valve type, wall hung w/ complete fittings and 
accessories 
-Lavatory faucet, w/ complete accessories 
-Floor drain 6ôô, Stainless steel 

Submit 
sample/swatch 

and/or brochure 

WATERLINE 
ROUGHING -INS, PIPES 

& FITTINGS  

Pipe: Poly Propylene Pipes (PPR - PN20) & Fittings, heavy duty 
Fittings: PPR ï PN20 

Valves: Brass or Stainless Steel Ball, w/ PPR connection 
Accessories: Use compatible pipe clips, hangers, and supports 
Joining: Heat fusion method 
 
Quality Assurance 
¶ Ensure that all vertical and horizontal pipe runs are 

securely anchored. 
¶ Conduct hydrostatic pressure testing at 1.5 times its 

working pressure. 
 
Adhere to National Plumbing Code of The Philippines (NPCP) 
for design and installation. 

 
Submit 

sample/swatch 
and/or brochure 

SANITARY LINE 
ROUGHING -INS, PIPES 
& FITTINGS  

Pipe: Unplasticized polyvinyl chloride (uPVC), series 
1000(orange) & fittings, heavy duty  
Fittings: Unplasticized polyvinyl chloride (uPVC) 
Accessories: Use compatible pipe clips, hangers, and supports 

Joining: Solvent 400cc 
Slope: 1% (Minimum), 2% (Maximum)  
P-trap: Unplasticized polyvinyl chloride (uPVC), G.I. (for 
lavatory) 

Submit 
sample/swatch 

and/or brochure 
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Quality Assurance 
¶ Ensure that all vertical and horizontal pipe runs are 

securely anchored. 
¶ Insulate pipes that pass through areas exposed to 

temperature variations to prevent condensation.  
¶ Conduct Gravity/Water leak testing. 

 
Adhere to National Plumbing Code of the Philippines (NPCP) for 
design and installation. 

 

 
III.  WARRANTY  

 
The defects liability period shall be one (1) year from the project completion up to Final Acceptance by 

the SSS. During this period, the Contractor shall undertake the repair works, at his own expense, of any 

damage to the works on account of the use of m aterials of inferior quality, within ninety (90) days from 
the time the SSS has issued an order to undertake repair.  

 

 
ELECTRICAL WORKS  

 

I.     GENERAL CONDITIONS:  

 
1. All electrical works shall comply with the plan and specification in accordance with the latest edition of the 

Philippine Electrical Code (PEC). 
 

2. Rough-in layout concealed between walls and exposed above ceiling shall be IMC and/or Polyvinyl Chloride 
(PVC) pipes and properly secured with clamps/ mounting supports.  

 

3. PVC pipe fitting layout shall be provided with appropriate PVC adapter with locknut and glued with PVC solvent 
and properly anchored with clamps/ supports.  

 
4. Minimum size of conduit to be used shall be 15 mm diameter.  

 

5. Minimum size of conduit for long runs exceeding 270º bends shall be 20 mm diameter and pull box shall be 
provided as necessary. 

 
6. Color coding for wiring installations shall be as follows: 

 

For Normal Power Circuits -  Line 1 - Black wire, 230 VAC  
Line 2 - Red wire 

Ground - Green wire 
 

For UPS Power Circuits  - Line 1 - White wire, 220 VAC 
     Line 2 - White wire 

     Ground - Green wire 

7. Color coding for receptacle outlet device plate covers shall be follows: 

          For Normal Power Circuit  - Beige color 
 

          For UPS Power Circuits  - White color 
 

8. All new wiring installations shall be tested and measured parameters shall be recorded and submitted 
accordingly. 

 

9. Receptacle outlets shall be installed 300mm above finished floor level. 
 

10. Labeling / marking for the proposed branch circuit as indicated in the drawing and panel board directory prior 
to turnover to the owner.  

 

11. All materials and equipment to be use shall be brand new and must be of the approved type and intended 
application. 
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12. Prepare load schedule for all new installation, if necessary incorporate with the existing load schedule and 
provide legible markings between new and existing schedule of loads. 

 
 II. ELECTRICAL MATERIAL SPECIFICATIONS:  

 

1. CONDUITS & FITTINGS 
 

Materials Specifications 

a) uPVC Pipe Neltex, Emerald, Atlanta or 
its equivalent 

 
b) Flexible Metal Conduit (indoor) 

 

20mmØ 
 

 
15mmØ 

 

 

2. BOXES / GUTTERS WITH COVERS 

 

Materials Specifications 

a. Junction Box 

 
b. Utility Box 

steel sheet gauge 16 

 
2ò x 4ò, steel sheet gauge 16 

 

 
3. WIRES / CABLES & DEVICES 

 

Materials Specifications 

 

a. Wires 

 
b. Convenience outlet  

 
 

 

 
 

 
c. Switch 

 
 

 

d. Lighting Fixtures Assembly 
  

 
 

 

 
 

 
 

 

e. Down Lighting Fixture 
 

 
f. Rechargeable Portable Emergency 

Light 
 

g. Exhaust Fan 

 

 

3.5mm2 THHN/ THWN stranded wire, lead free  

 
Duplex outlet wide series, 15Amp, 230VAC, 3-

prong, universal slot, w/ grounding with plate 
and cover  

 

Single outlet wide series, 230VAC, 3-prong, 
universal slot with plate and cover  

 
One  gang/ two -gang/ three -gang switch wide 

series, flush mounted, complete with plate and 
cover 

 

Recessed Lighting Fixtures, (600x1200)mm, 
aluminum louver and reflector, powder coated 

with 2x18watts LED, T8, 100 lumens/watts, 
200-250VAC, 60Hz. 

 

Recessed Lighting Fixtures, (200x1200)mm, 
aluminum louver and reflector, powder coated 

with 2x18watts LED, T8, 100 lumens/watts, 
200-250VAC, 60Hz. 

 

Recessed Type, spun aluminum with 12watts 
LED Lamp, E-27, 6" dia. clear glass cover  

 
2 x 3-5watt LED, 4-6VDC, 4AH min, with back-

up battery  
 

Ceiling mounted, 40watts min., 230VAC, 60Hz.,  

with grill shutter or louver  
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4. CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTAL  MATERIALS  REQUIRED TO COMPLETE 
THE INSTALLATION 

 

Materials Specifications  

a. Conduit support 

 

b. Conduit clamp 
 

c. Mounting of conduit  

Threaded bar with Grip Anchor 

 

U-bolts/ strapped 
  

Angular bar, 1 ıô x 1 ıò x ıò 

 

III.   SCOPE OF WORKS:  

 
1. The service provider/ contractor is required to conduct site inspection together with the Building  

Administration and EFMD Engineer or SSS representative to determine the nature and extent of necessary works, 

materials, services and consider these are essential and incidental requirement in the implementation of the 
project.  

 
2. The contractor shall be responsible for the thorough coordination with the concern parties/ local electric utilities 

and, secure of all necessary work permits that maybe required of the project.  

 
3. All works shall be properly coordinated with the Building Owner or SSS representative to discuss 

all phases of the works/ activities.  

 
4. Any changes and/ or modifications of the materials specification and work orders shall be subject  

to discussion with involve parties to address any conflicts before proceeding of the said changes prior to the 
approval of the Building Owner and the SSS representative.  

 
5. Supply and install of new electrical wiring and layout materials, fixtures and devices for the power supply of the 

following:  

 
- Duplex Convenience Outlet, 3-prong, parallel slot with grounding terminal  

- Convenience Outlet, Single, 3-prong parallel slot with grounding terminal  
- Lighting Fixtures with Switches 

- Down Lighting Fixtures 

- Portable Emergency Light 
- Exhaust Fan 

 
6.  The circuit homerun for the power and lighting layout shall be tapped to the nearest Lighting/ Power Panel 

(LPP) of the building. 
 

7. The UPS circuit homerun shall be tapped to the nearest UPS Distribution Panel (UPSDP) of the building. 

 

15. Supply and install of conduit support/ hangers and shall be rigidly secured with appropriate  
fittings using appropriate materials.  

 
17. All areas affected during implementation of the project by chipping/ boring, dismantling works   

     and other related activities shall be restored to original condition at the ownerôs satisfaction at no  

     additional cost to the SSS. 

 
18. Supply of labor, materials and devices that are essential to complete the project, may it be    

mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity (BOQ) and proposed plan 
layout. 

 
19. Prepare and submission of blue print as-built plans in standard size (20inx30in) duly signed and sealed by the 

Professional Practitioners (Electrical Engineer). 

 
20. Testing and commissioning of the electrical wiring system, fixtures, equipment and other devices.  
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VI. OTHER WORKS  
 

Any damaged incurred during the activity shall be restored / repaired by the Contractor at his own expense 
and shall be done in a satisfactory and approved manner. Paint dropping and other stains relative to the 

project shall be removed from all areas.  

 
 

SECTION I:  GENERAL PROVISIONS  
 

1.0  SUMMARY  
 

This section includes the scope of work, system description and general requirements to complete the air -

conditioning systems of the project.  
 

2.0       GENERAL REQUIREMENTS:   
 

The contract drawings indicate the extent and general arrangement of the air conditioning systems. If departures 

from the drawings are deemed necessary, details of such departures and the reasons therefore shall be submitted 
to the Engineer and/or his repr esentative for approval. No such departures shall be made without the prior written 

approval of the Engineer or his authorized representative. 
 

2.1 APPLICABLE STANDARDS: All materials, machinery, and equipment shall be of the required quality used 
in good commercial and trade practice and shall be essentially the standard products of reputable 

manufacturers. The acceptability of these items including their workmanship and method of installation 

shall be established by the following:  
 

a. Philippine National Standard (PNS) 
b. The Philippine Mechanical Engineering Code. 

c. The Philippine Electrical Code. 

d. Fire Code of the Philippines. 
e. Building code of the Philippines 

f. American Society of Heating, Refrigerating & AC Engineers (ASHRAE). 
g. American Society of Mechanical Engineer (ASME). 

h.   National Fire Protection Associations (NFPA). 
i. Air Moving and Conditioning Association (AMCA). 

 

2.2 EQUIPMENT SCHEDULE: As soon as practicable, after date of the award of the contract, a complete 
schedule of the equipment proposed for installation shall be submitted for the approval of the Engineer 

showing dimensions and arrangement of the equipment necessary clearances. The schedule shall include 
catalogs, diagrams, and drawings. In the event any items or equipment contained in the schedule fails 

to comply with the specifications, such item may be rejected.  If applicable  

 
2.3 SHOP DRAWINGS: As soon as practicable, after award of the contract and prior to installation, complete 

shop drawings, showing the sizes and the type of equipment, together with complete duct and piping 
layout and electrical connections shall be submitted to the Engineer for approval. If applicable  

  

2.4 AS-BUILT PLANS: ñAs ïBuiltò drawings is required prior to issuance of certificate of completion. ñAs ï
Builtò drawings shall be furnished the building owner. The As-Built plan shall be of 20ò x 30ò blueprint, 

signed and sealed by a Professional Mechanical Engineer. The As-Built plans shall include all contract 
drawings with the necessary revisions and modifications resulting in change from the original drawings, 

supplemented by such schematic, isometric, or other types of drawings as may be necessary to provide 
a clear understanding of installed systems ñAS-BUILTò.  

 

1. LOCAL LAWS AND ORDINANCES: Aside from herein specified, the equipment and materials to be 
furnished and the installation of the systems shall conform to local laws, codes and other ordinances 

that are in force. If necessary, the contractor shall secure a p ermit to install from authorized agency 
having a jurisdiction over the place of installation and before final acceptance by the Owner a final 

certificate of inspection and a permit to operate the system shall be secured from the same 

government agency. Fees and other expenses due on these permits shall be borne by the contractor.  
 

2.6 All tools, equipments, safety gadgets, medical kits shall be provided to ensure safety of the personnel 
and property against accidents and any untoward incidents that may affect the execution of the project.  
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3.0  COORDINATION OR WORK DONE BY OTHER TRADES:  
 

3.1 It shall be the responsibility of this Contractor to closely coordinate his work with other trade concern to 
avoid conflicts and to insure the smooth and proper installation of the project.  

 

3.2 This contractor shall carefully check space requirements to make sure that his equipment, air ducts, 
pipes, dampers, motor controllers, etc. can be installed in the space allotted for the same.  

 
4.0  TECHNICAL PUBLICATIONS  

 
The Contractor shall furnish the Owner three (3) copies of the maintenance and operational manual upon 

completion of the project. The manual shall be bound between hard covers and shall contain but is not limited to 

the installation and operating instructi on, maintenance procedures, illustrations and drawings, detailed 
descriptions, tests, adjustments, safety precautions and parts list.  

 
5.0  GUARANTEE AND SERVICE  

 

The air conditioning equipment and accessories furnished/installed under this part of the specifications shall be 
guaranteed for a period of one (1) year from date of acceptance thereof, and materials and equipment furnished 

shall be free from any defects in the materials, workmanship, and design. At any time within the warranty period 
after acceptance and upon proper notice, the Contractor shall rectify all deficiencies including replacement of 

parts or the entire units without additional cost to the Owner s/SSS, if such deficiencies have been caused directly 
or indirectly by inferior materials, faulty workmanship and/or defective design or parts. Expendable items such as 

oil, refrigerant, belts, filters, etc., are included in this one -year guarantee. During the guarantee period the 

Contractor shall perform free quarterly cleaning and servicing for all installed units and free monthly inspection 
for the proper and efficient operation of the system.  

 
6.0  HOUSE KEEPING  

 

Any damaged incurred during the activity shall be restored or repaired by the Contractor at his own expense and 
shall be done at the satisfaction of the client or SSS. Paint dropping and other stains relative to the project shall 

be removed from all areas. During the process of the work and on the completion of the project, the Contractor 
shall remove from premises all dirt, debris, rubbish, and waste materials caused by him in the performance of his 

work.  He shall remove all tools, scaffolding and surplus materials after completion and acceptance of the work. 
All affected areas that will be damage for the access of roughing -in installation shall restored at its original state 

or conditions. 

 
SECTION II: MECHANICAL WORKS  

 
DESCRIPTION OF MECHANICAL WORKS:  

 

The air-conditioning units shall be split -type. The fan coil units shall be ceiling for 3TR, wall mounted for 1.5 HP and 
window type for 1.5HP. The Compressor shall be rotary or scroll type compressor. The air-cooled condensing units shall 

be installed at the outdoor open deck as recommended by the Building Administrator.  
WORKS INCLUDED: 

 

In general, the work under this section shall include but is not limited to the following principal items:  
 

a) Supply, delivery and installation of inverter air conditioning units, complete with standard accessories per 
proposed plan layout with the following equipment details:  

 

OUTDOOR 

UNIT 

COOLING 

CAPACITY (kW) 
INDOOR UNIT TYPE REMARKS 

ACCU 101 3 TR FCU 101 CEILING MOUNTED PROPOSED UNIT 

ACCU 102 1.5 HP FCU 102 WALL MOUNTED PROPOSED UNIT 

- 1.5 HP RAC 101 WINDOW-TYPE EXISTING UNIT 

- 1.5 HP RAC 102 WINDOW-TYPE EXISTING UNIT 

- 1.5 HP RAC 103 WINDOW-TYPE EXISTING UNIT 

- 1.5 HP RAC 104 WINDOW-TYPE PROPOSED UNIT 

 

b) Supply and installation of one (1) exhaust fans with exhaust pipe and two (2) air curtains per proposed plan 
layout. 
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c)     Supply and Installation of Refrigerant Piping System (refer to manufacturerôs recommendation for 
refrigerant pipe sizes), Hard drawn for ALL Units and shall be properly insulated. Supply and Installation of 

1inØ Drainage Piping System, complete with fittings and essential accessories and rigidly secured with 
appropriate supports and mounting brackets.  

 

d) Fabrication and installation of FCU and ACCU platforms and refrigerant hangers.  
 

e) Fabricated platforms, mounting brackets, supports and other metal structures shall be painted with epoxy 
primer and finish with QDE paint suitable for outdoor application. Provide rubber pads for all mounting 

platforms. 
 

f)      Furnish and installation of refrigerant, flushing agents and other consumables.  

 
g) Supply and installation of brand-new feeder line from Air -con Power Panel up to Outdoor Units including 

Enclosed Circuit Breakers (ECBôs) and electrical field and control wiring system from indoor units up to 
outdoor units. Supply and installation of other  electrical components that may not be included in the bill of 

quantities but necessary to complete the project.  

 
h) Supply and installation of materials and other services not mentioned but are necessary to be rendered to 

complete the installation of electro -mechanical equipments and facilities and all other works/services. 
 

i)     Conduct appropriate testing and commissioning of all air-conditioning units and make sure that all 
mechanical and electrical parameters are operating in good working condition. Submit complete report of 

equipment operation supported with measured and r ecorded electrical and mechanical parameters obtained 

during the testing and commissioning.  
 

j)      The contractor is required to perform/conduct complete maintenance servicing and cleaning of all brand -
new A/C equipment within the warranty period.  

 

DESCRIPTION OF MECHANICAL EQUIPMENT  
 

1.0  AIR -COOLED CONDENSING UNITS  
 

a. Units shall have capacity and configuration as shown on the drawings and as manufactured by a reputable 
manufacturer. All units shall be furnished factory assembled, tested, and piped complete with compressors, 

fans, motors, integrally wired control panel,  starters, appropriate vibration isolators, steel base, and 

refrigerant control accessories. Unit shall have heavy gauge corrosion protected weatherproofed casing. 
 

b. Compressors shall be scroll type and rated to operate at not more than 3,500 RPM at full load. Units shall be 
equipped with reversible oil pumps, shut -off valves, oil level sight glass, high- and low-pressure cut-outs, oil 

safety switches and crankcase heaters to control oil dilution during shut -down. 

 
c. Condenser coils shall be seamless copper with mechanically bonded aluminum plate fins. Coil size, refrigerant 

circuiting and number of rows deep shall be compatible with the compressor displacement and capacity at 
the specified operating conditions with m inimum refrigerant pressure drop.  

 

d. Condenser fans shall be statically, and dynamically balanced propeller type fans directly driven by totally 
enclosed and inherently protected motors. 

 
e. Motor starters, control components and power terminal shall be grouped in an accessible control box inside 

the unit casing. Electrical components shall be pre-wired and control circuits shall be independently protected 
with fuses or breakers. Compressor protection shall include automatic relays to prevent excessive compressor 

short cycling. 

 
f.     A complete operating charge of R -410A or R-32 and compressor oil shall be furnished. 

 
2.0  FAN COIL UNITS  

 

a. Units shall be ceiling mounted or suspended and wall mounted units as specified in the equipment 
schedule. 

 
b. Unit shall have capacity at the operating conditions specified. They shall include the evaporator coil, 

expansion valve, centrifugal type air circulation blower, permanent type air filter, condensate drip pans, 
and insulated decorative cabinet with discharge plenum, supply and return air grilles.  
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c. Fan motors shall be equipped with overload protection.   
 

d. Provide appropriate layout for the drainage system based on the manufacturerôs standard 
recommendations, provide common drain pipe header for the consolidated drainage system with at least 

2inØ, complete with p-trap, clean-out and other fittings. Avoid usi ng 90deg elbow or T-connectors. 

 
e. Individual drain system must be equipped with drain pumps and with appropriate clean -out fitting. Use 

1inØ PVC pipe drain line as applicable. 
 

BASIC MATERIALS AND METHODS  
 

1.0  RERIGERANT PIPING  

 
c) Refrigerant piping shall be type L, hard-drawn seamless copper, suitable for a working pressure of 1200-

2600kPa/174-377psig for all units (refer to manufacturerôs recommendation for refrigerant pipe sizes). 
Fittings shall be wrought copper or brass designed for use with high temperature solder and suitable for a 

working pressure of not less than 2413kPa/350psig. Joints from soldered to threaded joints shall be made 

with standard adapter fittings using high temperature solder. Pipes or tubing shall be cut ac curately to 
measurements established at the building lines.  All piping shall be laid straight, and no pipe shall be laid 

against other metal without insulation. After cutting, the tubing shall be reamed, all burrs removed, and 
the internal surfaces thoroughly cleaned. While soldering pipes and fittings together, a continuous flow of 

inert nitrogen gas must be applied to sweep the internal surface of the tubing to avoid the formation of 
oxide inside. 

 

d) Condensate drain piping shall be of PVC pipe and sized to liberally dispose of the condensate to the 
nearest floor drain. A P-trap with a clean out plugs shall be provided at the outlet for each drain pan.  

 
c. Pipe supports, and hangers shall be provided and fabricated in a workmanship manner out of steel angles, 

rods and flat bars. Metal to metal contact between pipes and hangers must be avoided by providing a 

3mm. Thick rubber in between.  
 

d. Supports on horizontal lines shall be spaced at not more than 1.80 meters on center. All piping must be 
properly anchored so that no stress placed on equipment connection by expansion. 

 
e. Pipe sleeves shall be of standard PVC pipes with sufficient diameter to provide a minimum clearance of 

6mm around the pipe and in case of insulated pipe approximately 6mm around the insulation. Pipe sleeves 

shall be installed whenever a pipe passes masonry or concrete and should not be permitted to pass 
through bearing walls, beams, or columns. 

 
f. Piping insulation shall be applied on all refrigerant suction and condensate drain lines. Insulation material 

shall be flexible elastomeric pipe insulation 2.5mm thick. Joints shall be sealed with appropriate contact 

adhesive. All refrigerant pipes shall be wrapped by polyethylene film cladding together with the wiring 
conduit. 

 
g. Refrigerant pipe sizes to be installed should be confirmed with the equipment supplier prior to installation 

at the job site.  

 
h. Upon completion of the installation, the entire refrigerant circuit shall be pressure and leak tested. Dry 

nitrogen gas should be used with a tracer of the type of refrigerant charge of the system. The high and 
low side shall be subjected to a pressure of 350 psig. These test pressures should be maintained for 24 

hours, and any leaks found within the period must be immediately corrected. Leak detector to be used 
shall either be halide or electronic type. Dehydration should be in accordance with the equip ment 

manufacturer recommendations. The triple evacuation should be employed bringing down the vacuum 

to 0.180-inch mercury absolute in each step or equivalent to 32° F indicated by the wet bulb vacuum 
indicator. 

 
2.0  REFRIGERANT VALVES  

 

a. Refrigerant valves shall be installed in the suction and discharge lines adjacent to the compressor and 
on the liquid line discharge side of the condenser. The valves shall be wrought copper or brass for 

use with R-410A or R-32, suitable for a working pres sure of 2413kPa. 
 

b. Thermostatic expansion valves of the proper capacity shall be installed in the refrigerant supply line 
to the evaporator. They shall be of the diaphragm type, externally equalized and must be of such 
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optimum size as to maintain a full active evaporator under all load conditions and yet reduce the 
possibility of flooding the refrigerant to the compressors during part load conditions.  

 
c. Dehydrators in combination with strainers shall be installed in the refrigerant line on the inlet side of 

the thermostatic expansion and solenoid valves. They shall have brass or copper bodies designed for 

a working pressure of 2413 KPa. 
 

d. Sight glasses shall be combination of liquid and moisture indicators and shall be   installed in the 
refrigerant lines to indicate whether the systems are properly charged and or with dry refrigerant in 

the system. 
 

 

 

3.0  CONTROL SYSTEM 

 
a. Operation of the air conditioning system shall be fully automatic. They shall be capable of maintaining 

at full or partial loads inside conditions of 25°C D.B. (plus or minus 1.11 C) and 50% relative humidity 
(plus or minus 5% RH). Room thermostat shall control the operation of the compressor thru relays.  

 

b. The controls shall be wired in such a way that whenever a condensing unit is in operation the fan coil 
unit is also in operation.  

 
c. The compressor crankcase heater must be of such capacity as to provide sufficient heat to the oil in the 

crankcase during inoperative periods so that serious oil foaming and slogging shall be prevented. The 

heater must be automatically energized whenever compressor operation stops and de-energized when 
the compressor starts. 

 
4.0  WIRING  

 
All electric power and control wiring necessary to be provided by the Contractor shall be accomplished in 

accordance with the requirements of the electrical plans and specifications and shall conform to the PEC. Wiring 

system including materials shall also comply with the Manufacturerôs Recommendation. 
 

5.0  PAINTING AND FINISHING  
 

Pipe hangers, duct hangers, un-insulated piping and other ferrous metal work that have not received factory 

painting shall be thoroughly cleaned and apply two (2) coats of rust preventive paint such as epoxy primer or red 
oxide. 

 
6.0  VIBRATION ABSORBING FOUNDATION  

 
All items for mechanical equipment shall be properly isolated from the building structure by means of vibration 

absorbing foundation. Each foundation shall include an adequate number of standard vibration isolation units. 

The Contractor is advised to submit a shop drawing of the proposed steel platform for the condensing units at 
the roof that is signed and sealed by a structural engineer for approval by the Architect prior to fabrication.  

7.0  TESTING AND BALANCING  
 

Upon completion of installation and when the system is ready for operation, capacity and general test shall be 

conducted by a competent and experienced engineer to be furnished by the Contractor. These tests shall 
demonstrate the specified capacities of the equipment and in accordance with the manufacturerôs 

recommendation. 
 

All instruments to be used shall be of the Industrial Grade, recently calibrated and of the proper type to suit the 

type of system being tested and balanced. 
 

All piping shall be pressure tested at 1½ times the design working pressure. The pressure shall be held for 24 
hours, and no pressure loss shall appear at the end of this period. All leaks shall be repaired and test repeated. 

 
During this test, the Contractor shall demonstrate to the satisfaction of the Owner that all parts are installed 

correctly and operating properly. The Contractor shall be responsible for the satisfactory performance and all 

operating parameters such as temperature, current, voltage, electrical controls, etc.  
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STRUCTURED CABLING  WORKS 
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LOT 2 ï VARIOUS IMPROVEMENTS AT LAPU -LAPU BRANCH  
 

I.  GENERAL SPECIFICATIONS  

 
 

A. WORKMANSHIP  
 

The work throughout shall be executed in the best and most thorough manner under the direction of and to the 

satisfaction of the SSS Engineer or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and materials, which in their judgment, are not in 

full accordance therewith required phases of work shall be done by skilled and competent men who are engaged 
or specialized in the type of work specified.  

 

B. SITE EXAMINATION  
 

Prospective bidders are required to conduct site inspection to determine all incidental materials and activities 
that are necessary to be furnished and executed to complete the project. Examine the site premises and all 

conditions apparent and visible therein. Consider all such conditions that may affect work. Measure every 
existing work/structure at site. Verify all given dimensions and deviations in the plans/drawings and Bill of 

Quantities. It shall be understood that the work covers all exposed external  surface regardless of measurements 

made. 
 

C. PROTECTION OF WORK AND PROPERTY  
 

The contractor shall ensure protection of existing structures, properties and other areas not affected by the 
work specified, including office furniture and equipment. Any damage incurred during the activity shall be 

restored/repaired by the Contractor at their own expense, and it shall be done in a satisfactory and approved 

manner. 
 

Place warning signs where work is being undertaken. Remove work materials damaged by failure to provide 
protection, and replace with new work materials at no cost to the Owner.  

 
D. SUBMITTALS  

 

The Contractor shall submit samples of finishes, furnished materials and equivalent materials for approval of 

SSS Implementing Unit prior to installation or application.  

 
E. QUALITY OF MATERIALS  

 

All replacement materials shall be new, free from defects, passed and conformed to International Standard and 

Philippine Standard set forth by Bureau of Product Standards - Department of Trade and Industry.  
 

F. CLEANING  
 

Leave premises clean, neat and orderly. Remove all stains, spots, blemishes, soil dirt from all finished work. 

Remove all excess materials, soil, used containers, tools, equipment and supplies out of the SSS premises during 
the progress of work and upon completion of work.  

 
G. AS-BUILT PLAN AND ELECTRONIC FILE  

Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and sealed by the Contractorôs Civil 

Engineer or Architect for civil-architectural plans, Electrical Engineer for electrical plans, Mechanical Engineer for 
mechanical plans and Electronics and Communications Engineer for structured cabling (voice and data) plans. 

 
The contractor shall likewise submit electronic file copy of as-built plans using AutoCAD software or other 

compatible CAD software. 

 
II.  SCOPE OF WORKS AND MATERIAL SPECIFICATIONS  

 
Materials and work deemed necessary to complete the project but not specifically mentioned in the Specifications, 

working drawings or in the other contract documents are inferred and shall be supplied, installed and rendered by 
the contractor without extra  cost to the owner. Such material shall be of the highest quality available, installed and 

applied in workmanlike manner at prescribed or appropriate locations 

 
The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and 

equipment, permits including the satisfactory performance of all work necessary for the complete execution of all 
the work as shown on the plans, specifications and other contract documents 
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A. SCOPE OF WORKS 
 

The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and equipment, 
permits including the satisfactory performance of all work necessary for the complete execution of all the work as shown 

on the plans, specifications and other contract documents. The following are the scope of work:  

  
1. GENERAL REQUIREMENTS 

 

1.1 Processing/securing of Mall permits/clearances and related requirements/documents including fees 

1.2 Clearing, Cleaning, and Hauling & Disposal of waste/unusable materials, debris, etc. 

1.3 Temporary board-up/site enclosure using ficem board on metal studs, protective covering for 

furniture/equipment and other safety requirements (i.e. signage, medicine kit, fire extinguisher, etc.)  

1.4 Reproduction of construction plans and preparation/printing of signed -and-sealed as-built plans 

 

2. SITE PREPARATION 
 

2.1 Demolition of Ceiling and lighting fixtures  

2.2 Removal of existing damaged ceiling 
2.3 Removal of lighting fixtures 

2.4 Temporary Facilities & utilities : warehouse & barracks (Temporary electricity, Temporary water supply)  
 

3. CIVIL / ARCHITECTURAL 
 

3.1 Replacement of Second Floor Ceiling 

 
3.1.1 Supply & Installation of 6.0mm thick Fiber cement board on metal frames  

 
3.2 Painting Works 

 

3.2.1 Repainting of walls - interior walls surface preparation and application of paint including miscellaneous 

and consumables e.g. paint tray, paint roller, putty, rags, masking tape, sand paper etc. - 2 coats 

3.2.2 Repainting of Doors - application of lacquer paint including miscellaneous and consumables e.g. paint 

sprayer, compressor, paint brush, rags, putty, masking tape, sand paper, etc. - 2 coats 

3.2.3 Painting of installed fiber cement ceilling - surface preparation and application of latex paint including 
miscellaneous and consumables e.g. joint tape, Paint tray, Paint roller, putty, rags, masking tape, etc. - 2 

coats 

 

4. ELECTRICAL WORKS 

 

4.1 Lighting Fixtures 

4.1.1 Reinstallation of removed lighting fixtures at second floor  

4.1.2 Supply and installation of mirrorized fluorescent housing with louvers, 2ft x 4ft  

4.1.3 Supply and installation of LED Fluorescent bulb 

 
B. MATERIAL SPECIFICATIONS  

 

PARTICULARS  MATERIAL SPECIFICATION / DESCRIPTION  REMARKS 

II. SITE PREPARATION  

TEMPORARY BOARD-
UP/SITE ENCLOSURE  

Framing: Metal Framing 
Board: 6.0mm Fiber Cement Board 
with proper brackets and stiffeners  
 

Submit 
sample/swatch 

and/or brochure  

III. CIVIL/ARCHITECTURAL  

FIBER CEMENT BOARD 
CEILING  

Material: Fiber cement board  
Thickness: 6.0mm 
 

FRAMING SYSTEM 
Carrying channel: 12mm x 38 x 5m G.24 
Framing: Double furring 19mm x 50mm x 5m G.25  
Wall angle: Aluminum 25mm x 25mm x 3m, G.25  

Submit 

sample/swatch 
and/or brochure  
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Clip: W-clip, double 
 

PAINTING OF CEILING  
 

Primer: Acrylic or Latex primer 
Paint: Acrylic latex paint 
No. of coats: 2 
 
SURFACE PREPARATION 

¶ Ensure the fiber cement board surface is clean, dry, and free from 
dust, dirt, grease, oil..  

¶ Lightly sand the surface with fine -grit sandpaper to smoothen and 
remove any rough edges. 

¶ Use and appropriate filler to fill any gaps, cracks, or imperfections. 
Allow the filler to dry completely and sand it smooth.  

¶ Apply one coat of primer using brush, roller, or spray. Ensure even 
coverage. 

¶ Allow the acrylic or latex primer to dry.  
¶ Apply the first coat using brush, roller, or spray. Ensure even 

coverage without runs or sags. 
¶ Allow the first coat to dry.  
¶ Apply a second coat for full coverage and durability. 

 

Submit 
sample/swatch 

and/or brochure 

PAINTING OF  WALL 
SURFACES (INTERIOR)  

Primer: Acrylic or Latex primer  
Paint: High quality latex paint  
Surface imperfection: Suitable putty 
No. of coats: 2 
 
SURFACE PREPARATION 

¶ Inspect the wall for any damage, cracks or loose materials.  
¶ Clean the surface thoroughly to remove any dirt, dust, grease, or 

other contaminants. Use a stiff brush effective cleaning.  
¶ Remove any efflorescence (white powdery substance) with a wire 

brush or muriatic acid solution.  
¶ Repair any cracks, holes, or damaged mortar joints using 

appropriate patching materials or mortar.  
¶ Allow repairs to dry and cure completely.  
¶ Sand down any rough areas or raised patches to create a smooth 

and even surface. 
¶ Remove any sanding dust with a brush or damp cloth.  
¶ Apply a suitable primer to the entire surface.  
¶ Mask off any adjacent surfaces, fixtures, or areas not to be painted 

using masking tape or paper sheeting. 
¶ Ensure the masonry surface is completely dry and before applying 

primer and paint.  
 

Submit 
sample/swatch 

and/or brochure 
 

IV. ELECTRICAL WORKS  

LIGHTING FIXTURES  Recessed Lighting Fixtures, (600x1200)mm, aluminum louver and 

reflector, powder coated with 2x18watts LED, T8, 100 lumens/watts, 
200-250VAC, 60Hz. 
 

Submit 
sample/swatch 

and/or brochure 
 

 

IV.  WARRANTY  

The defects liability period shall be one (1) year from the project completion up to Final Acceptance by the SSS. 
During this period, the Contractor shall undertake the repair works, at his own expense, of any damage to the 

works on account of the use of m aterials of inferior quality, within ninety (90) days from the time the SSS has 
issued an order to undertake repair.   
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LOT 3 ï VARIOUS IMPROVEMENTS AT NAGA MAIN & ANNEX BUILDINGS  
 

I.  GENERAL SPECIFICATIONS  

 
A. WORKMANSHIP  

 

The work throughout shall be executed in the best and most thorough manner under the direction of and to the 

satisfaction of the SSS Engineer or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and materials, which in their judgment, are not in 

full accordance therewith required phases of work shall be done by skilled and competent men who are engaged 

or specialized in the type of work specified.  
        

B. SITE EXAMINATION  
 

Prospective bidders are required to conduct site inspection to determine all incidental materials and activities 
that are necessary to be furnished and executed to complete the project. Examine the site premises and all 

conditions apparent and visible therein. Consider all such conditions that may affect work. Measure every 

existing work/structure at site. Verify all given dimensions and deviations in the plans/drawings and Bill of 
Quantities. It shall be understood that the work covers all exposed external  surface regardless of measurements 

made. 
 

C. PROTECTION OF WORK AND PROPERTY  
 

The contractor shall ensure protection of existing structures, properties and other areas not affected by the 

work specified, including office furniture and equipment. Any damage incurred during the activity shall be 
restored/repaired by the Contractor at their own expense, and it shall be done in a satisfactory and approved 

manner. 
 

Place warning signs where work is being undertaken. Remove work materials damaged by failure to provide 
protection, and replace with new work materials at no cost to the Owner.  

 

D. SUBMITTALS  
 

The Contractor shall submit samples of finishes, furnished materials and equivalent materials for approval of 
SSS Implementing Unit prior to installation or application.  

 
 

E. QUALITY OF MATERIALS  
 

All replacement materials shall be new, free from defects, passed and conformed to International Standard and 

Philippine Standard set forth by Bureau of Product Standards - Department of Trade and Industry.  
 

 
F. CLEANING  

 

Leave premises clean, neat and orderly. Remove all stains, spots, blemishes, soil dirt from all finished work. 

Remove all excess materials, soil, used containers, tools, equipment and supplies out of the SSS premises during 

the progress of work and upon completion of work.  
 

 
G. AS-BUILT PLAN AND ELECTRONIC FILE  

Three (3) sets 20ò x 30ò blue print as-built plans duly signed and sealed by the Contractorôs Civil Engineer or 
Architect for Civil and Architectural plans and Electrical Engineer for Electrical plans. 

 

The contractor shall likewise submit electronic file copy of as-built construction plans using AutoCAD software in 
USB flash drive. 

 
II.  SCOPE OF WORKS AND MATERIAL SPECIFICATIONS  

 

Materials and work deemed necessary to complete the project but not specifically mentioned in the Specifications, 
working drawings or in the other contract documents are inferred and shall be supplied, installed and rendered 

by the contractor without extra  cost to the owner. Such material shall be of the highest quality available, installed 
and applied in workmanlike manner at prescribed or appropriate locations.  
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The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and 
equipment, work permits including the satisfactory performance of all work necessary for the  complete execution 

of all the work as shown on the plans, specifications and other contract documents.  
 

 

A. SCOPE OF WORKS 
 

The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and equipment, 
permits including the satisfactory performance of all work necessary for the complete execution of all the work as shown 

on the plans, specifications and other contract documents. The following are the scope of work:  
 

A.1  MAIN BUILDING  

 
1. GENERAL REQUIREMENT 

 
1.1 Reproduction of construction plans and preparation/printing of signed -and-sealed as-built plans 

1.2 Clearing, Cleaning, and Hauling & Disposal of waste/unusable materials, debris, etc. 

1.3 Temporary Facilities & utilities: warehouse & barracks (temporary electricity, temporary water supply) and 
other safety requirements (fire extinguisher, medicine kit, safety signage)  

1.4 Demolition/Dismantling/Stripping/Removal of exsiting floor tiles, roofing sheet, ceiling, cabinets & other items 
affected by the renovation works  

 
2. CIVIL-ARCHITECTURAL WORKS 

 

2.1 Tile Works 
 

2.1.1 Supply and installation, 600mmx600mm non-skid porcelain tile 
 

2.2 Roofing Works 

 
2.2.1 Supply and installation of pre-painted rib type roofing including roof framing (roof deck lobby)  

2.2.2 Replacement of pre-painted rib type roofing g.24, including gutters  
2.2.3 Supply and installation of pre-painted rib type roofing g.24 - 0.5mm thk including framing and G.I. pipe 

colum (garage roofing)  
 

2.3 Specialty Works 

 
2.3.1 Doors/Windows/Cabinets/Prayer Kneeling pew 

 
2.3.1.1 Supply and Installation of 4000mm x 2400 mm PVC accordion door including hardware and 

accessories (Nuetral Prayer Room) 

2.3.1.2 Supply and installation of 1200mm x 1200mm sliding window, 6mm tempered glass in aluminum 
frame powder coated finish (roof deck lobby)  

2.3.1.3 Supply and installation of 400mm (H) x 6500mm (L) guard rail using 2''x2'' G.I. tubular  
2.3.1.4 Supply and Installation of 2130 mm x 1830 mm x 400 mm fixed analok finish aluminum framed 

cabinet with louver type doors for CCTV enclosure 

2.3.1.5 Supply and Installation of prayer kneeling pew (Neutral Prayer Room) 
2.3.1.6 Supply and installation of 500mm(w) x 700mm(h) x 450mm(d) analok framed storage cabinet 

(neutral prayer room)  
 

3. ELECTRICAL WORKS (w/ separate technical specification) 
4. STRUCTURED CABLING (w/ separate technical specification 

 

A.2  SERVICE BUILDING  
 

3.    CIVIL-ARCHITECTURAL WORKS 
 

3.1 Tile Works 

 
3.1.1 Supply and installation, 600mm x 600mm glazed porcelain wall tile (WF-02) 

3.1.2 Supply and installation, 600mm x 600mm non-skid porcelain tile (FF-02) 
 

3.2 Carpentry Works 
 

3.2.1 Replacement of fixed ceiling board using 6mm fiber cement board 
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3.2.2 Replacement existing acoustic board using 2' x 2' Acoustic board, fine fissured 
 

3.3 Paint Works 
 

3.3.1 Painting of interior walls - surface preparation and application of latex paint, including 

miscellaneous consumables e.g. tinting colors, rags, paint brush, paint tray/pan, putty, masking 
tape, etc - 2 coats 

3.3.2 Painting of Fixed ceiling - surface preparation and application of latex paint, including miscellaneous 
and consumables e.g. tinting colors, rags, paint brush, paint tray/pan, putty, masking tape, etc - 2 

coats 
3.3.3 Painting of spandrel ceiling (exterior) ï surface preparation and application of latex paint, including 

miscellaneous and consumables e.g. rags, paint brush, paint tray/pan, putty, masking tape, etc. ï 2 

coats 
3.3.4 Printing of exterior concrete wall ï surface preparation and application of acrylic latex primer paint, 

including miscellaneous consumables e.g. rags, paint brush, paint tray/pan, putty, masking tape, 
etc. ï 2 coats 

3.3.5 Repainting of fire exit handrails 

 
3.4 Roofing Works 

 
3.4.1 Replacement of 0.5mm thk prepainted roofing (tinsmithry)  

 
3.5 Specialty Works 

 

3.5.1 Supply and installation, WD-01,2100mm x 800mm Flush hollow core wood door in duco paint finish 
w/ lever type lockset & door closer complete w/ door hardware anda accssories (Male & Female 

toilet)Flush doors 0.8m x 2.1m including hardware and accessories 
3.5.2 Supply and installation, WD-02,2100mm x 800mm Flush hollow core wood door in ducco paint 

finish w/ lever type lockset & door closer complete w/ door hardware anda accssories (2/f storage 

room) 
3.5.3 Supply and installation, SD-01, 2100mm x 800mm flush hollow core steel door w/ bottom louver 

painted finish, lever type lockset dead bolt, complete w/ harware and accessories 
3.5.4 Supply and installation, W-01, 4000mm x 1200mm sliding window (4 panels), 6mm tempered glass 

in analok frame finish 
3.5.5 Supply and installation of fabric roller sunshades including accessories 

3.5.6 Replacement of existing toilet cubicle 

 
3.6 Plumbing Works 

 
3.6.1 Re-connection of waterlines to the existing overhead tank of main building  

3.6.2 Repair of waterlines and fixtures (pantry)  

3.6.3 De-clogging and repair of existing downspouts and sanitary lines of the restrooms  
 

3.7 Plumbing Fixtures 
 

3.7.1 Supply & Installation, tank type water closet, including fittings and accessories  

3.7.2 Supply & installation, lavatory countertop including P-trap and all standard fittings and accessories 
including concrete countertop 

3.7.3 Supply & installation, lavatory faucet, including fittings and accessories 
3.7.4 Supply & installation, Urinal flush valve type , including fittings and accessories 

3.7.5 Beveled facial mirror 
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B. MATERIAL SPECIFICATIONS  
 

PARTICULARS  MATERIAL SPECIFICATION / DESCRIPTION  REMARKS 

SCAFFOLDING STEEL/ALUMINUM TUBES: 

 

Material: High strength, hot -dipped galvanized steel/High grade aluminum 

alloy 

Dimensions: 48.3mm-50.8mm Dia. , 4mm THK for heavy duty application  

Standard Compliances: BS1139, EN39, ANSI A10.8, EN 1004 or equivalent 

 

COUPLERS AND FASTENERS: 

 

Material: Aluminum or steel, corrosion-resistant. 

Standards: Comply with relevant international standards 

 

PLATFORM AND DECKING: 

 

Material: Perforated or non-perforated galvanized steel 

Dimensions: 1.5m-3m, Vary according to Scaffold design 

Load Capacity: Must support at least four times the intended load  

Features: Anti-slip surface  

 

Wooden planks: 

 

Material: Solid, High-quality lumber hardwood 

Load Capacity: Must be capable of supporting the intended loads safely 

 

Decking: 

 

Material: Marine-grade or phenolic board 

Load Capacity: Designed to support construction loads 

 

SAFETY FEATURES: 
 
Guardrails and mid-rails  
¶ Steel or aluminum 
¶ Guardrails must be 42ôô and midrails at 21ôô from the platform 

 
Toe boards 
¶ Steel, Aluminum, or wood 
¶ Minimum height of 4ôô 

 
Must be compliance with Occupational Safety and health Standards (OSHS) 

Submit 
sample/swatch 

and/or brochure 
 

DEMOLITION  
 

 
SAFETY MEASURES 

 
¶ Ensure all workers wear appropriate PPE  
¶ Erect barriers and signage to prevent unauthorized access. 
¶ Implement fall protection systems where necessary. 
¶ Provide  first aid trained personnel on-site 

 
Adhere to Occupational Safety and Health Standards (OSHS) 

Follow standard 
procedures 

 

CIVIL/ARCHITECTURAL  

ROOFING WORKS  Material: Pre-painted Galvanized, Rib type G.24  
Framing/Column: G.I. Pipe S-20 
G.I. Pipe size: 2 İôô 
Insulation: Poly Duo pure Aluminum Foil (Double)  
Sag Rod: Ø12mm 
 

Submit 
sample/swatch 

and/or brochure 
 

DRYWALL PARTITION  Material: Gypsum board 12mm thick, Fiber cement board 6mm-12mm 
Framing: Metal Studs Galvanized, Metal Track Galvanized 
Fasteners: Self tapping screw (flat head), Blind rivet for frames  
 
 

Submit 

sample/swatch 
and/or brochure 
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INSTALLATION 
¶ Install metal tracks on floors and ceiling, ensure alignment.  
¶ Set metal studs vertically within the tracks with a spacing of 400mm 

ï 600mm. 
¶ Secure studs and tracks using blind rivets or appropriate screws. 
¶ Provide additional framing around openings for doors, windows, and 

other penetration.  
 

MASONRY WALL 
PARTITION  

Material: Concrete Hollow Blocks (CHB)  
Size: 100mm (4ôô) 
Standard: Conforming to ASTM standards 
Mortar: Class A/B 
Plaster: Class A/B 
Plaster thickness: 16mm-25mm or specified in plans 
Reinforcement: Ø10mm Deformed bar, conforming to ASTM A615 
 
INSTALLATION 
¶ Mark out wall positions according to architectural plans. 
¶ Lay CHB starting from corners towards center. 
¶ Apply mortar evenly and ensure joints are fully filled  
¶ Place vertical rebar in specified spacing as per structural design. 
¶ Place horizontal rebar for every third course or specified by 

designer. 
¶ Ensure reinforcement is properly embedded in mortar. 
¶ Apply mix cement and sand for plastering conforming to specified 

standard thickness. 
 
MATERIAL TESTING 
Contractor is required to have a compressive strength testing for every batch 
of Concrete Hollow Block (CHB) delivered on site load bearing or non-load 
bearing.  
 

Submit 
sample/swatch 

and/or brochure 
 

PVC ACCORDION DOOR  Material: Polyvinyl Chloride (PVC)  
Size: 4m x 2.4m 
Handle: Integrated handle, Specified in plans 
Finish: Laminates nylex 
Hinges: Extruded Vinyl Hinges 
Rail track: Aluminum 
 
With complete set of PVC Accordion Door hardware and accessories. 

Submit 
sample/swatch 

and/or brochure 

Doors and windows  - WD-01,2100mm x 800mm Flush hollow core wood door in duco paint finish 
w/ lever type lockset & door closer complete w/ door hardware and accessories 
(Male & Female toilet) 
 
- WD-02,2100mm x 800mm Flush hollow core wood door in duco paint finish 
w/ lever type lockset & door closer complete w/ door hardware and accessories 
(2/f storage room)  
 
- SD-01, 2100mm x 800mm flush hollow core steel door w/ bottom louver 
painted finish, lever type lockset dead bolt, complete w/ harware and 
accessories 
 
- W-01, 4000mm x 1200mm sliding window (4 panels), 6mm tempered glass 
in analok frame finish 

 

Submit 
sample/swatch 

and/or brochure 

SLIDING WINDOW  Material: Aluminum 
Size: 1.2m x 1.2m 
Finish: Analok 
 
With complete set of hardware and accessories. 

Submit 
sample/swatch 

and/or brochure 

GUARD RAIL  Material: G.I. Tubular  
Size: 2ôô x 2ôô 
Thickness: 2.0mm 
Connection: Welded  
Plate thickness: 6mm 
Expansion bolt: Ø10mm 
Finish: Painted 

Submit 
sample/swatch 

and/or brochure 
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FABRIC ROLLER 
SUNSHADE 

Material: Polyester 
Roller System: Chain Operated w/ #10 plastic bead chain operating loop 
Brackets: Universal mounting brackets (include hardware) 
Composition: 30% Polyester, 70% PVC 
Openness Factor: 1% 
Thickness: 1.08mm 

Weight: 810g/sqm ±5%  
Tensile Strength: warp 10.9kg/weft 5.8kg  
UV Blockage: 98% 
Fire Rating: U.S.A. NFPA 701 
Color Fastness (AATCC16-2003): Class 4.5 
Environmental Certifications: Oeko-Tex standard 100 

 

PERFORMANCE REQUIREMENTS 
¶ Light control ï Must effectively control glare and provide privacy 
¶ Thermal insulation ï Reduced solar heat gain 
¶ Durability ï Minimum warranty of 5 years against material defects 

and workmanship. 

Submit 
sample/swatch 

and/or brochure 

ACOUSTIC CEILING  Material: Acoustic board, fine fissured design 
Size: 2ô x 2ô x 5/8ôô 
 
FRAMING SYSTEM 
Main Tee: 1ôô x 1-1/2ôô 
Cross Tee: 1ôô x 1ôô x 2ô 
Cross Tee: 1ôô x 1ôô x 4ô 
Wall angle: 1ôô x 1ôô 
Clip: Twisted J-Clip 
Anchor: Ø10mm grip anchor 
Tension Rod: Ø10mm Full threaded Rod 

Submit 
sample/swatch 

and/or brochure 

FIBER CEMENT BOARD 
CEILING  

Material: Fiber cement board (moister resistant)  
Thickness: 6.0mm 
 
FRAMING SYSTEM 
Carrying channel: 12mm x 38 x 5m G.24 
Framing: Double furring 19mm x 50mm x 5m G.25  
Wall angle: 25mm x 25mm x 3m, G.25 
Clip: W-clip, double 

Submit 

sample/swatch 
and/or brochure 

PAINTING OF WOODEN 
DOORS & CABINETS  

Primer: lacquer primer  
Paint: automotive lacquer topcoat  
Thinning: Lacquer thinner 
Putty: lacquer putty  
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Sand the wood surface thoroughly to ensure it is smooth and free of 

imperfections. 
¶ Clean the wood surface to remove all dust, dirt, and grease.  
¶ Apply sealer designed for wood surfaces to prevent the lacquer from 

being absorbed unevenly. 

¶ Apply one (1) coat of a automotive lacquer primer.  
¶ Apply automotive lacquer paint by using spray for even and smooth 

finish. 
¶ Allow sufficient drying time between coats as per the manufacturerôs 

instructions. 
¶ Lightly sand between coats to remove any imperfections and ensure 

a smooth final finish.  
¶ Apply clear lacquer topcoat for adding durability and gloss. 

Submit 
sample/swatch 

and/or brochure 

PAINTING OF CEILING  
 

Primer: Acrylic or Latex primer 
Paint: Acrylic latex paint 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Ensure the fiber cement board surface is clean, dry, and free from 

dust, dirt, grease, oil..  
¶ Lightly sand the surface with fine -grit sandpaper to smoothen and 

remove any rough edges. 
¶ Use and appropriate filler to fill any gaps, cracks, or imperfections. 

Allow the filler to dry completely and sand it smooth.  
¶ Apply one coat of primer using brush, roller, or spray. Ensure even 

Submit 
sample/swatch 

and/or brochure 
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coverage. 
¶ Allow the acrylic or latex primer to dry.  
¶ Apply the first coat using brush, roller, or spray. Ensure even 

coverage without runs or sags. 
¶ Allow the first coat to dry.  
¶ Apply a second coat for full coverage and durability. 

 

PAINTING OF METAL 
SURFACES 

Primer: Anti-corrosion primer, Epoxy Primer 
Topcoat: Lacquer paint 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Clean the metal surface thoroughly to remove any dirt, grease, oil, 

or other contaminants.  
¶ Remove corrosion/rust by grinding the affected part.  
¶ Apply epoxy primer by using rollers or paint sprayer.  
¶ Let it dry and prepare for application of top coat paint.  

Submit 
sample/swatch 

and/or brochure 
 

PAINTING OF  WALL 
SURFACES (INTERIOR)  

Primer: Acrylic or Latex primer  
Paint: High quality latex paint  
Color: As specified in Architectural drawings 
Surface imperfection: Suitable putty 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Inspect the wall for any damage, cracks or loose materials.  
¶ Clean the surface thoroughly to remove any dirt, dust, grease, or 

other contaminants. Use a stiff brush effective cleaning.  
¶ Remove any efflorescence (white powdery substance) with a wire 

brush or muriatic acid solution.  
¶ Repair any cracks, holes, or damaged mortar joints using 

appropriate patching materials or mortar.  
¶ Allow repairs to dry and cure completely.  
¶ Sand down any rough areas or raised patches to create a smooth 

and even surface. 
¶ Remove any sanding dust with a brush or damp cloth.  
¶ Apply a suitable primer to the entire surface.  
¶ Mask off any adjacent surfaces, fixtures, or areas not to be painted 

using masking tape or paper sheeting. 
¶ Ensure the masonry surface is completely dry and before applying 

primer and paint.  
 

Submit 
sample/swatch 

and/or brochure 
 

PAINTING OF MASONRY 
WALL SURFACES 
(EXTERIOR)  

Primer: Acrylic based primer designed for exterior surfaces 
Paint: Acrylic latex paint, Elastomeric Paint 
Color: As specified in Architectural drawings 
Surface imperfection: Putty for exterior walls  
No. of coats: 2 
Features: UV-resistant, weatherproof, mold and mildew -resistant 
 
SURFACE PREPARATION: 
¶ Use brush, pressure washer to remove loose dirt, dust, and debris. 
¶ For surface imperfection, remove any loose plaster then patch with 

appropriate materials. 
¶ Use a patching compound to fill any hollows or dents on the wall 

surfaces. 
¶ After patching, sand the surface to smooth out any rough areas and 

ensure a uniform finish. Use coarse sandpaper for rough areas and 
find sandpaper for a smoother finish.  

¶ Wipe down the wall with a damp cloth to remove any sanding dust.  
¶ Apply the primer evenly using a roller or brush. Ensure all areas are 

covered, especially repaired or parched sections. 
III.  

Submit 
sample/swatch 

and/or brochure 
 

FIBER GLASS SIDINGS  
 

Material: Fiber Glass 
Thickness: 12mm 
Frame: Aluminum powder coated 
Frame thickness: Gauge 24, 0.5mm 

 

Submit 
sample/swatch 

and/or brochure 
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FLOOR/WALL TILES  
 

Size: 600mm x 600mm 
Material: Porcelain 
Thickness: 10mm 
 
Size: 600mm x 600mm 
Material: Glazed Wall Porcelain 
Thickness: 10mm 
 
Size: 600mm x 600mm 
Material: Non-skid Porcelain Tile 
Thickness: 10mm 

Submit 
sample/swatch 

and/or brochure 

PRAYER KNEELING PEW  Description: Wooden Kneeling pew 
Material: Wood 
Finish: Varnish 
 
- with padded cushion 

Submit 
sample/swatch 

and/or brochure 

ANALOK FRAMED 

CABINET/CCTV 
ENCLOSURE 

Material: Aluminum 

Finish: Analok 
Size: 2130mm x 1830mm x 400mm 
Door: Metal louver type  
 
w/ complete hardware and accessories 

Submit 
sample/swatch 

and/or brochure 

IV. PLUMBING  

PLUMBING FIXTURES  -Water Closet w/ complete fittings and accessories 
-Water Closet, flush valve type w/ complete fittings and accessories 
-Urinal flush valve type, wall hung w/ complete fittings and accessories  
-Lavatory faucet, w/ complete accessories 
-Floor drain 6ôô, Stainless steel 

Submit 
sample/swatch 

and/or brochure 

WATERLINE 
ROUGHING -INS, PIPES 
& FITTINGS  

Pipe: Poly Propylene Pipes (PPR - PN20) & Fittings, heavy duty 
Fittings: PPR ï PN20 
Valves: Brass or Stainless Steel Ball, w/ PPR connection 

Accessories: Use compatible pipe clips, hangers, and supports 
Joining: Heat fusion method 
 
Quality Assurance 
¶ Ensure that all vertical and horizontal pipe runs are securely 

anchored. 
¶ Conduct hydrostatic pressure testing at 1.5 times its working 

pressure. 
 
Adhere to National Plumbing Code of The Philippines (NPCP) for design and 
installation. 

Submit 
sample/swatch 

and/or brochure 

SANITARY LINE 
ROUGHING -INS, PIPES 
& FITTINGS  

Pipe: Unplasticized Polyvinyl Chloride (uPVC), series 1000(orange) & fittings, 
heavy duty 
Fittings: Unplasticized polyvinyl chloride (uPVC) 
Accessories: Use compatible pipe clips, hangers, and supports 
Joining: Solvent 400cc 
Slope: 1% (Minimum), 2% (Maximum)  

P-trap: Unplasticized Polyvinyl Chloride (uPVC), G.I. (for lavatory) 
 
Quality Assurance 
¶ Ensure that all vertical and horizontal pipe runs are securely 

anchored. 
¶ Insulate pipes that pass through areas exposed to temperature 

variations to prevent condensation. 
¶ Conduct Gravity/Water leak testing. 

 
Adhere to National Plumbing Code of the Philippines (NPCP) for design and 
installation. 
 

 
 
 
 
 
 
 

Submit 
sample/swatch 

and/or brochure 

  

 
V. WARRANTY  

The defects liability period shall be one (1) year from the project completion up to Final Acceptance by the SSS. 

During this period, the Contractor shall undertake the repair works, at his own expense, of any damage to the 
works on account of the use of m aterials of inferior quality, within ninety (90) days from the time the SSS has 

issued an order to undertake repair.   
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ELECTRICAL WORKS  
 

I.     GENERAL CONDITIONS:  
 

1. All electrical works shall comply with the plan and specification in accordance with the latest edition of the 

Philippine Electrical Code (PEC). 
 

2. Rough-in layout concealed between walls and exposed above ceiling shall be IMC and/or Polyvinyl Chloride 
(PVC) pipes and properly secured with clamps/ mounting supports.  

 
3. PVC pipe fitting layout shall be provided with appropriate PVC adapter with locknut and glued with PVC solvent 

and properly anchored with clamps/ supports.  

 
4. Minimum size of conduit to be used shall be 15 mm diameter.  

 
5. Minimum size of conduit for long runs exceeding 270º bends shall be 20 mm diameter and pull box shall be 

provided as necessary. 

 
6. Color coding for wiring installations shall be as follows: 

 
For Normal Power Circuits -  Line 1 - Black wire, 230 VAC  

Line 2 - Red wire 
Ground - Green wire 

 

For UPS Power Circuits  - Line 1 - White wire, 220 VAC 
     Line 2 - White wire 

     Ground - Green wire 

7. Color coding for receptacle outlet device plate covers shall be follows: 

          For Normal Power Circuit  - Beige color 

 
          For UPS Power Circuits  - White color 

 

8. All new wiring installations shall be tested and measured parameters shall be recorded and submitted 
accordingly. 

 
9. Receptacle outlets shall be installed 300mm above finished floor level. 

 

10. Labeling / marking for the proposed branch circuit as indicated in the drawing and panel board directory prior 
to turnover to the owner.  

 
11. All materials and equipment to be use shall be brand new and must be of the approved type and intended 

application. 

 
12. Prepare load schedule for all new installation, if necessary incorporate with the existing load schedule and 

provide legible markings between new and existing schedule of loads. 
 

 II. ELECTRICAL MATERIAL SPECIFICATIONS:  
 

1. CONDUITS & FITTINGS 

 

Materials Specifications 

e) uPVC Pipe Neltex, Emerald, Atlanta or 

its equivalent 
 

f)  Electrical Metallic Tubing (EMT) 

20mmØ 

 
 

15mmØ,  

 
2. BOXES / GUTTERS WITH COVERS 

 

Materials Specifications 
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c. Junction Box 
 

d. Utility BoX 

steel sheet gauge 16 
 

2ò x 4ò, steel sheet gauge 16 

 
 

 
3. WIRES / CABLES & DEVICES 

 

Materials Specifications 

 
h. Wire 

 
i. Convenience outlet  

 

 
 

 
 

 

j.  Switch 
 

 
 

k. Lighting Fixtures Assembly 
  

 

 
 

 
 

 

 
 

 
 

 
 

 

l. Down Lighting Fixture 
 

 
m. Rechargeable Portable Emergency 

Light 

 
n. Ceiling Fan 

 
 

 

o.   Exhaust Fan 
 

 
 

 

 
3.5mm2 

 
Duplex outlet wide series, 15Amp, 230VAC, 3-

prong, universal slot, w/ grounding with plate 

and cover  
 

Single outlet wide series, 230VAC, 3-prong, 
universal slot with plate and cover  

 

One  gang/ two -gang/ three -gang switch wide 
series, flush mounted, complete with plate and 

cover 
 

Recessed Lighting Fixtures, (600x1200)mm, 
aluminum louver and reflector, powder coated 

with 2x18watts LED, T8, 100 lumens/watts, 

200-250VAC, 60Hz. 
 

Recessed Lighting Fixtures, (300x1200)mm, 
aluminum louver and reflector, powder coated 

with 2x18watts LED, T8, 100 lumens/watts, 

200-250VAC, 60Hz. 
 

40Watts Solar LED Flood Light, 3200 lumens, 
LifeP04 battery, 3.2v up to 20AH battery 

capacity Battery, Aluminum Housing + Glass 
Cover, Fully automatic, auto ON/OFF Dask 

 

Recessed Mount, Aluminum Housing + PC Cover 
with 12W - 6" Dia 

 
2 x 3-5watt LED, 4-6VDC, 4AH min, with back-

up battery  

 
Ceiling Mounted, Metal+Plastic, 400mm, 

complete with Fan control 
 

 

ceiling mounted, 40watts min, 90 -120CFM min., 
230VAC, 60Hz.,   12"x12", with grill 

shutter/louver  
or its approved equevalent 

 
5. CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTAL  MATERIALS  REQUIRED TO COMPLETE 

THE INSTALLATION 
 

Materials Specifications  

d. Conduit support 
 

e. Conduit clamp 

Threaded bar with Grip Anchor 
 

U-bolts/ strapped 
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f. Mounting of conduit  

  
Angular bar, 1 ıô x 1 ıò x ıò 

 

IV.   SCOPE OF WORKS:  

 
1. The service provider/ contractor is required to conduct site inspection together with the Building  

Administration and EFMD Engineer or SSS representative to determine the nature and extent of necessary works, 
materials, services and consider these are essential and incidental requirement in the implementation of the 

project.  

 
2. The contractor shall be responsible for the thorough coordination with the concern parties/ local electric utilities 

and, secure of all necessary work permits that maybe required of the project.  

 
3. All works shall be properly coordinated with the Building Owner or SSS representative to discuss 

all phases of the works/ activities.  
 

4. Any changes and/ or modifications of the materials specification and work orders shall be subject  
to discussion with involve parties to address any conflicts before proceeding of the said changes prior to the 

approval of the Building Owner and the SSS representative.  

 
5. Supply and install of new electrical wiring and layout materials, fixtures and devices for the power supply of the 

following:  
 

- Duplex Convenience Outlet, 3-prong, parallel slot with grounding terminal  

- Convenience Outlet, Single, 3-prong parallel slot with grounding terminal  
- Lighting Fixtures with Switches 

- Down Lighting Fixtures 
- Portable Emergency Light 

- Exhaust Fan 
- Ceiling Fan 

 
6.  Supply and install of new uPVC pipe and wiring layout and lighting fixtures and switches for the complete 

replacement of lighting system at second floor of the Service building  
 

7. Complete re-wiring and replacement of power outlet at ground and second floor area.  
 

8. Supply and install of new lighting fixtures for the ground floor office area.  

 
9. Supply and install of new ceiling fan at ground and second floor  

 
10. The UPS circuit homerun shall be tapped to the nearest UPS Distribution Panel (UPSDP) of the building. 

 

16. Supply and install of conduit support/ hangers and shall be rigidly secured with appropriate  
fittings using appropriate materials.  

 
17. All areas affected during implementation of the project by chipping/ boring, dismantling works   
     and other related activities shall be restored to original condition at the ownerôs satisfaction at no  

     additional cost to the SSS. 

 
18. Supply of labor, materials and devices that are essential to complete the project, may it be    

mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity (BOQ) and proposed plan 
layout. 

 
19. Prepare and submission of blue print as-built plans in standard size (20inx30in) duly signed and sealed by the 

Professional Practitioners (Electrical Engineer). 

 
20. Testing and commissioning of the electrical wiring system, fixtures, equipment and other devices.  
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V. FIRE DETECTION AND ALARM SYSTEM  
 

 
A. MATERIAL SPECIFICATIONS  

 

Materials Minimum Specification 

Fire Alarm Control Panel 

(FACP) 

2-4 zone, complete with 24VDC, 7AH re-chargeable battery pack, 

sealed lead acid, maintenance free, with charger, 30mins. Alarm 
condition, complete with standard accessories and essential wirings 

system 

Smoke Detector Conventional Photoelectric, 24VDC 

Heat Detector Conventional Rate of Rise Temperature, 24VDC 

Manual Pull Station Single Action, Break Glass Operation with Key Lock or Tool to Reset, 

Surface/ semi-flush Mounted or its equivalent approved type  

Horn with Strobe Light  Indoor, Surface Mounted, Low current, High db output, or its equivalent 
approved type 

PVC Pipe with fittings 215mmØ EMT pipe 

Wires #14 Shielded Pair/ TF Twisted pair wires 
3.5mm2, THHN/ THWN stranded wire for power supply 

Boxes with cover Utility 2òx 4ò  
Octagonal Box  

 

B. SCOPE OF WORKS:  

 
5.1 Supply and installation of new Fire Alarm Control Panel (FACP) complete with standard accessories and 

essential wiring system. 
 

5.2 Supply and installation of layout materials and wiring system for the new detectors/ devices  

complete with hangers and appropriate brackets / support suitable for the anchors with U -bolt. 
 

5.3 Installation/mounting of the smoke/heat detectors, manual stations, horn with strobe -light,      
batteries and other standard accessories and essential wiring, as specified and indicated in  

the plan.  
 

5.4 Perform necessary inventory and programming of the new Fire Detection and Alarm System,     

make a necessary rectification and calibration works to establish normal environment conditions with the 
respective devices location in accordance to their designed purpose and application.  

 
5.5 Programming, Testing, Commissioning and configuration of the existing FACP, if necessary. 

 

5.6 Conduct basic training and orientation of all concerned SSS technical personnel. 
 

5.7  Perform other miscellaneous works needed to complete the project and restoration of all  
areas affected at the satisfaction of the client.  

 
5.8 Housekeeping and cleaning all the areas affected during the implementation. 

 

5.9 Submit of As-built plans duly signed by registered professional practitioners, brochures, manuals, guidelines 
and other materials necessary for the maintenance and operation 

 
 

V.   OTHER WORKS  

 
Any damaged incurred during the activity shall be restored / repaired by the Contractor at his own expense 

and shall be done in a satisfactory and approved manner. Paint dropping and other stains relative to the 
project shall be removed from all areas.  
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LOT 4 ï BAGBAG WAREHOUSE REPAINTING  

 

I.  GENERAL SPECIFICATIONS  

 

A. WORKMANSHIP  

The work throughout shall be executed in the best and most thorough manner under the direction of and to the 

satisfaction of the SSS Engineer or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and materials, which in their judgment, are not in 

full accordance therewith required phases of work shall be done by skilled and competent men who are engaged 
or specialized in the type of work specified.  

 

B. SITE EXAMINATION  

Prospective bidders are required to conduct site inspection before the submission and opening of bid to determine 

all incidental materials and activities that are necessary to be furnished and executed to complete the project.  
 

Examine the site premises and all conditions apparent and visible therein. Consider all such conditions that may 
affect work. Measure every existing work/structure at site. Verify all given dimensions and deviations in the 

plans/drawings and Bill of Quantities. It shall be understood that the work covers all exposed external surface 

regardless of measurements made. 
 

C. PROTECTION OF WORK AND PROPERTY  

The contractor shall ensure protection of existing structures, properties and other areas not affected by the 

work specified. Any damage incurred during the activity shall be restored/repaired by the Contractor at their 

own expense, and it shall be done in a satisfactory and approved manner. 
 

Place warning signs where work is being undertaken. Remove work materials damaged by failure to provide 
protection, and replace with new work materials at no cost to the Owner.  

 

D. SUBMITTALS  

The Contractor shall submit samples of finishes, furnished materials and equivalent materials for approval of 

SSS Implementing Unit prior to installation or application.  
 

E. QUALITY OF MATERIALS  

All materials shall be new, free from defects, passed and conformed to International Standard and Philippine 

Standard set forth by Bureau of Product Standards - Department of Trade and Industry.  
 

F. CLEANING  

Leave premises clean, neat and orderly. Remove all excess materials, soil, used containers, tools, equipment and 
supplies out of the SSS premises during the progress of work and upon completion of work.  

 
G. AS-BUILT PLAN AND ELECTRONIC FILE  

Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and sealed by the Contractorôs Civil Engineer 

or Architect for civil -architectural plans, Electrical Engineer for electrical plans, Mechanical Engineer for mechanical 
plans and Electronics and Communications Engineer for structured cabling (voice and data) plans. 

 
The contractor shall likewise submit electronic file copy of as-built plans using AutoCAD software or other 

compatible CAD software. 

 
 

II.  SCOPE OF WORKS AND MATERIAL SPECIFICATIONS  
 

Materials and work deemed necessary to complete the project but not specifically mentioned in the Specifications, 
working drawings or in the other contract documents are inferred and shall be supplied, installed and rendered by the 

contractor without extra  cost to the owner. Such material shall be of the highest quality available, installed and applied 

in workmanlike manner at prescribed or appropriate locations.  
 

The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and equipment, 
work permits including the satisfactory performance of all work necessary for the complete execution of all the work as 

shown on the plans, specifications and other contract documents. 
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A. SCOPE OF WORKS 
 

The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, tools and equipment, 
permits including the satisfactory performance of all work necessary for the complete execution of all the work as shown 

on the plans, specifications and other contract documents. The following are the scope of work:  

 
1.  General requirements  

 

1.1 Reproduction of construction plans and preparation/printing of signed -and-sealed as-built plans 

1.2 Temporary Facilities and Utilities; Warehouse/barracks including temporary electricity and water supply 

connections and other safety requirements (fire extinguisher, medicine kit, safety signage)  

1.3 Surface preparation/cleaning of masonry/concrete surfaces, metal syrfaces and glass windows/frames 

including dismantling/removal of unusable glass doors, damaged drywall partitions, steel/angle bars, 

partitions, plant/plant roots, dirt and other loose materials  

1.4 Hauling & Disposal of debris, waste/unusable materials, etc. 

 

2.  Civil/Architectural Works  

( Inclusive of scaffoldings, fall protection and other safety equipment)  
 

2.1  Painting works 

2.1.1 Painting of interior concrete/masonry wall and partition (surface preparation and application of concrete  

primer paint, including miscellaneous consumables e.g. tinting colors, rags, paint brush, paint tray/pan, 

putty, masking tape, etc. ï 2 coats) 

2.1.2 Painting of exterior masonry/concrete wall (surface preparation and application of paint topcoat for 

existing painting surfaces including miscellaneous consumables e.g. tinting colors, rags, paint brush, 

paint tray/pan, putty, masking tape, etc. ï 2 coats) 

2.1.3 Repainting of warehouse steel framing including wall partition steel mesh ï see plan (steel trusses, 

steel columns, and c-purlins) including wall partition steel mesh and glass window frames 

2.1.4 Repainting of Doors and replacement of lockset, door handle and other hardware/accessories 

2.1.5 Repainting of steel door 

2.1.6 Cleaning/restoration of existing stone column and walls including application of penetrating sealer (see 

plan) 

2.2 Other Related Works 

2.2.1 Repair of downspout and catch basin; Declogging and repair of pipe leak (application of non -sag epoxy, 

solvent 400cc), removal of blockages, debris, and other items that will affect the storm drainage flow  

2.2.2 Replacement of damaged plywood for interior wall partition using 6mm thick fiber cement board  

2.2.3 Double-leaf glass doors with 6mm thick tempered glass and powder-coated aluminum frames including 

lockset, door handle and other hardware/accessories 

 

 

B. MATERIAL SPECIFICATIONS  
 

PARTICULARS  MATERIAL SPECIFICATION / DESCRIPTION  REMARKS 

1. CIVIL / ARCHITECTURAL  WORKS  

Painting of 
masonry/concrete 
wall surfaces  

Primer: Acrylic or Latex primer  
Paint: High quality latex paint  
Color: As specified in Architectural drawings 

Surface imperfection: Suitable putty 
No. of coats: 2 
 
SURFACE PREPARATION 
¶ Inspect the wall for any damage, cracks or loose materials.  

Submit 
sample/swatch 

and/or brochure 
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¶ Clean the surface thoroughly to remove any dirt, dust, grease, or 
other contaminants. Use a stiff brush effective cleaning.  

¶ Remove any efflorescence (white powdery substance) with a wire 
brush or muriatic acid solution.  

¶ Repair any cracks, holes, or damaged mortar joints using 
appropriate patching materials or mortar.  

¶ Allow repairs to dry and cure completely.  
¶ Sand down any rough areas or raised patches to create a smooth 

and even surface. 
¶ Remove any sanding dust with a brush or damp cloth 
¶ Apply a suitable primer to the entire surface.  
¶ Mask off any adjacent surfaces, fixtures, or areas not to be 

painted using masking tape or paper sheeting. 
¶ Ensure the masonry surface is completely dry and before applying 

primer and paint.  

Painting of Metal 
Door/Window frame 

 

Primer: Anti-corrosion primer, Epoxy Primer 
Topcoat: Alkyd enamel 

No. of coats: 2 
 
SURFACE PREPARATION 
¶ Clean the metal surface thoroughly to remove any dirt, grease, 

oil, or other contaminants.  
¶ Remove corrosion/rust by grinding the affected part.  
¶ Apply epoxy primer by using rollers or paint sprayer.  
¶ Let it dry and prepare for application of top coat paint.  

3.  

Submit 
sample/swatch 

and/or brochure 
 

Removal of plant roots REMOVAL OF PLANT ROOTS TO AVOID REGROWTH 
 
¶ Scrape off roots using scraper or wire brush 
¶ Apply a root killer or bleach solution ( 1 part bleach 3 part water)  
¶ Wash the area with water and detergent to remove dirt and 

chemical residue 
¶ Let it dry completely before applying primer and paint  

 

Submit 
sample/swatch 

and/or brochure 
 

 

 
Materials and work deemed necessary to complete the project but not specifically mentioned in the Specifications, working 

drawings or in the other contract documents are inferred and shall be supplied, installed and rendered by the contractor 

without extra  cost to the owner. Such material shall be of the highest quality available, installed and applied in workmanlike 
manner at prescribed or appropriate locations. 
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