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Glossary of Acronyms, Terms, and Abbreviations
ABC i Approved Budget for the Contract.
ADR T Alternative Dispute Resolution.
ARCC 1 Allowable Range of Contract Cost.
BAC i Bids and Awards Committee.
BIR i Bureau of Internal Revenue.
BSP i Bangko Sentral ng Pilipinas.
CDA'i Cooperative Development Authority.
COSi Contract of Service.
CPI'T Consumer Price Index.
DOLE i Department of Labor and Employment.
DTIi Department of Trade and Industry.
GCC - General Conditions of Contract.
GFI'i Government Financial Institution.
GOCC 1 Government-Owned and/or i Controlled Corporation.
GoP i Government of the Philippines.
GPPB i Government Procurement Policy Board.
HoPE 1 Head of Procuring Entity.
JO i Job Order.
IRR T Implementing Rules and Regulations.
ITB T Instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB i Lowest Calculated Responsive Bid.
LGUs i Local Government Units.
LoC i Line of Credit
MAB i Most Advantageous Bid.

MARB i Most Advantageous Responsive Bid.



MEARB i Most Economically Advantageous Responsive Bid.
MYCA i Multi-Year Contracting Authority.

NFCC 1 Net Financial Contracting Capacity.

NGA T National Government Agency.

PCAB i Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA'T Philippine Statistics Authority.

RA No. 1 Republic Act Number.

SARB i Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRBi Single Calculated and Responsive Bid.

SEARB T Single Economically Advantageous Responsive Bid.
SEC T Securities and Exchange Commission.

SLCC i Single Largest Completed Contract.

SRRBi Single Rated and Responsive Bid.

UN T United Nations.



Definition of Terms

Bid i a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder 7 a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents i the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[€])

Bill of Quantities i a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services i services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (IRR of RA No. 12009, Section 5[i]).

Contract i the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price T the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) i the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor i a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days i refers to calendar days; months to calendar months.

Dayworks T var i ed work inputs subject to payment on
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect i any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate i the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period 1 the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.



Drawings T graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract T the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project i refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or International or Executive Agreement.

Funding Source i Organization named in the SCC.

Goods i refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects 1 include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as fAcivil workso or Aworks; o (I RR of

Lot i refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB 1 refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials 7 refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB i refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed 1 refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.



Online submission i pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works i refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant i refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project i refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work i refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports i refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage i refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects i refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report 7 the report submitted by the Implementing Unit to the HOPE setting forth its
findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Republic of the Philippines

SOCIAL SECURITY SYSTEM
East Avenue, Diliman Quezon City * Trunkline Number: (+632) 8709 7198
Email: usssaptayo@sss.gov.ph * Website: www.sss.gov.ph BAGONG PILIPINAS

INVITATION TO BID FOR

RENOVATI ON AT SSS MAI N -EHREICAH | B/AElI LLODIUNGs E

COMFORT ROOMS AND RAMON MAGSAYSAY HALL C

1)

2)

RENOVATI ON AT SSS PAMPAGMGMF GRT LD QINES
(I NEBEPASSSEI V2 @0@20505)

The SOCIAL SECURITY SYSTEM (SSS), through the Approved 2025 Corporate Operating
Budget-Capital Outlay with Code PAP 2025-0360, 2025-0363 and 2025-0369 of the Annual
Procurement Plan (APP), intends to apply the sum of Ten Million Nine Hundred Seven
Thousand BOHG7M30.00f being the Approved Budget for the Contract (ABC) to
payments under the contract for the following:

Lot No. Project Title and Lot Approved Budget for
the Contract

1 Renova_ttlon at SSS Main Office Building i 3.528.000.00
Executive Lounge Comfort Rooms

2 Renovation at SSS Main Office Building i Ramon 3,566,000.00
Magsaysay Hall (RM) Comfort Rooms

3 Renovation at SSS Pampanga Building - Comfort 3.813,000.00
Rooms

Being the Approved Budget for the Contract (ABC) to payments under the contract for each
lot. Bids received in excess of the ABC for each lot shall be automatically rejected at bid
opening.

The SSS now invites bids forthe Renovati on at SSS MdiEx e@fuftii o e
Lounge ComfgRam®omokagsaysay Hall (aRM)e nCoovnaftoirat
at SSS Pampang@omfuod Wdi.R3gropheton of the works required are as
follows:

Lot . . . .
No. Project Title Completion Period
1 Renovation at SSS Main Office Within Seventy-Five (75) calendar
Building i Executive Lounge days from receipt of Notice to Proceed
Comfort Rooms and Signed Contract.
2 Renovation at SSS Main Office Within Seventy-Five (75) calendar days
Building i Ramon Magsaysay Hall from receipt of Notice to Proceed and
(RM) Comfort Rooms Signed Contract.
Renovation at SSS Pampanga Wlth_ln Ninety (9_0) calendar days from
o receipt of Notice to Proceed and
Building - Comfort Rooms .
Signed Contract.
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3)

4)

5)

6)

7)

8)

9)

10)

Bidders should have an experience of at least three (3) years in the construction business,
i.e, from the first issuance of its Philippine Contractors Accreditation Board (PCAB) License.
The description of an eligible bidder is contained in the Bidding Documents, particularly, in
Section Il. Instructions to Bidders (ITB).

.Bidding will be conducted through competitive bidding procedures using a non-discretionary

ipass/ fail o criterion as specif ifeNdewi nGotvleeg nm

Procurement Act (NGPA)O.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or
organizations with at least sixty percent (60%) interest or outstanding capital stock belonging
to citizens of the Philippines.

Interested bidders may obtain further information from SSS and inspect the Bidding Documents
at the address given below from Monday to Friday, 8:00 a.m. to 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on 27 November
2025 from the address below and upon payment of the applicable fee for the Bidding
Documents in the following amount:

LOT ABC COST OF BIDDING DOCUMENTS
1 3,528,000.00 4,000.00
2 3,566,000.00 4,000.00
3 3,813,000.00 4,000.00

The mode of payment will be on a cash basis payable at the SSS Cash Management
Department, SSS Main Building, Ground floor, upon accomplishment of SSS Form R-6. The
Bidding Documents shall be received personally by the prospective Bidder or his authorized
representative.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the SSS, provided that bidders
shall pay the applicable fee for the Bidding Documents not later than the submission of their
bids.

The SSS will hold a Pre-Bid Conference on 05 December 2025 ( Friday), 10:00a.m . at Bidding
Room, 2nd Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City and/or through video
conferencing via Microsoft Teams, which shall be open to prospective Bidders.

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat through
manual submission at the office address indicated below on or before 19 December 2025
(Friday) at 10:00a.m. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

Bid opening shall be 19 December 2025 ( Friday), 10:00a.m . at Bidding Room, 2nd Floor, SSS
Main Bldg., East Avenue, Diliman, Quezon City and/or via Microsoft Teams. Bids will be

opened in the presence of the Bidderso6 .repres
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11)

12)

13)

14)

27 November 2025

The SSS warns the public and bidders against unscrupulous individuals or groups posing as
SSS officers or employees and soliciting money, gifts, favors, or other benefits for alleged
assistance or any purpose. DO NOT GIVE anything to these unscrupulous individuals or
groups. The SSS enjoins the cooperation of the public and bidders in reporting such
persons/groups to the SSS Bids and Awards Committee (BAC) and the BAC Secretariat.

The SSS reserves the right to reject any and all bids, declare a failure of bidding, or not award
the contract at any time prior to contract award in accordance with Section 70 of R.A. No.
12009, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Rosalyn D. Azul-Condat

Bids and Awards Committee Secretariat Department

2nd FIr., SSS Main Bldg., East Ave., Diliman, Quezon City
Tel. Nos. (632) 8922-1070; 8709-7198 local 3424/3420
Email i bac@sss.gov.ph

You may visit the following website:

For downloading of Bidding Documents: https://www.sss.gov.ph/opportunities

TEE
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Section Il. Instructions to Bidders
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1)

2)

3)

A. General
Scope of Bid

1.1 The Procuring Entity named in the BDS, invites Bids for the Project with
Identification Number which shall be specified in the BDS.

1.2 The project is composed of number of lots or items as provided in the BDS, the
details of which are described in Section VII. Technical Specifications.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive , and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) "fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) Afcol l usive practiceso means
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) Afcoercive practiceso means har mi

directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;
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4)

3.2

3.3

V) Afobstructive practiceo is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

4.1

All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
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5)

4.2

4.3

the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group
(TWG), and BAC Secretariat.

The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) In the case of partnerships, to the partnership itself and its partners;

c) In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

Eligible Bidders
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51

52

5.3

54

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

I n accordance with RA No. 4566 or the ACor

by RA No. 11711 or AAn Act Further
persons or entities enumerated in Section 52 of the IRR may patrticipate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.
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6)

5.5

5.6

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shalll be supported by an
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shall be submitted.

The computation of a bidderds NFCC
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder 6s
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bi d d d&respamsibilities

6.1

6.2

6.3

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of

all existing laws, decrees, ordinances, acts and regulations of the Philippines

which may affect this Project in any way.

The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

b) Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

c) Made an estimate of the facilities available and needed for the contract
to be bid, if any;
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d)

f)

9)

h)

)

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it i s not Abl acklistedo or
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secr et ar y 0 swhicheverisapgplicable;t e ,

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
ornon-payment of wor ker geatedvenefiss
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and
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7

6.4

6.5

6.6

iii) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through

posting in two (2) conspicuous places i n t he establ
premises.
k) Ensured that it did not give or pay, directly or indirectly, any commission,

amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.

Origin of G oods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
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8)

9)

10)

United Nations Security Council taken under Chapter VIl of the Charter of the United
Nations.

Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HOPE and as stated in the
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

8.4 Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents
Pre-Bid Conference

9.1 If so specified in the BDS, a pre-bid conference shall be held either at the

Procuring Entityds physical address and/ o
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to c huestiingopnthatecdnical ddr es s

and financial components of this Project.

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Enattandaycéafthe equi r e
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided
in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents
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10.1 Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

103 Suppl ement al Bid Bulletins may also be i
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids
11) Language of Bid s

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,

the bids, and all other documents submitted to the BAC are in foreign language other

than English, it must be accompanied by a translation of the documents in English.

The documents shall be translated by the relevant foreign government agency, the

foreign government agency authorized to translate documents, or a registered
translatorint he f orei gn bidderds country. The Bidd
the translated documents and shall be authenticated by the appropriate Philippine

foreign service establishment or post or the equivalent office having jurisdiction over
theforeign bi dder 6s af f ai Hawevernfor ComtectiiyParties tpthd ne s .
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

12) Documents Comprising the Bid:  Technical and Financial Components

12.1 The first bid envelope shall contain the following technical documents, including
the eligibility documents:
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12.2

12.3

12.4

d)

f)
9)

h)

PhilGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);
Statement of all its ongoing government and private contracts, including

contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

Statement of the Bidder T8 Clausesb, n

The SLCC shall be supported by an

Acceptance issued by the project owner other than the Contractor, or a

final rating of at least satisfactory in the CPES, or a similar performance

and monitoring system. In case of contracts with the private sector, an

equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;

Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB

Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

i) Listof Cont ractords personnel (e. g.
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
gualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) Listof Contractor6s major equi pment

leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.

Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:
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13)

14)

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineeros

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

Bid Prices

13.1 The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.

Bid Currencies

14.1 All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the
day of the bid opening.

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
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15)

16)

currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

Bid Validity

15.1 Bids shall remain valid for the period specified in the BDS which shall not

15.2

exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefore. Bidders, however, shall have
the right to refuse to grant such extension without forfeiting their Bid Security.

Bid Security

16.1

16.2

The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security

Form of Bid Security (Not less than the required
Percentage of the ABC)
(a) Cash or cashi ¢ Two percent (2%)

issued by a bank.
Lot1i 70,560.00
Lot27 71,320.00
Lot37 76,260.00

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a

local bank, if issued by a foreign Five percent (5%)

bank.
Lot17 176,400.00
(© _SuretyéI bgnd callable upon demand Lot2i 178,300.00
issued by a surety or insurance Lot37 190,650.00

company duly certified by the
Insurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid

not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.
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16.3

16.4

16.5

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
ofthesuccessf ul Riudyiwdlbeédisch&ged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VI, X, XI, and XXI of the IRR:

a) If a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

i) Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

iii) Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

iv) Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HOPE for having been
the declared LCRB or MEARB, as the case may be;

V) Refuses or fails to furnish performance security within the
prescribed time;

Vi) Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

vii) Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

viii)  Colludes with one (1) or more bidders and submitting different

bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
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b)

Xi)

xii)

xiii)

Xiv)

XV)

Xvi)

XV)

XVvi)

honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

All ows the use of oneds name
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

Has any documented attempt to unduly influence the outcome
of the bidding;

Employs schemes which stifle or suppress any procurement
activity; or

Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal,

If a Winning Bidder:

1)

Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:
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17)

i.0) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

I.i) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

ii) In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;
ii.ii) Drawing up or using forged documents; or

ii.iif)  Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

iii) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

V) Has its contract terminated due to its default or unlawful acts; or

Vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

Format and Signing of Bid s

17.1

17.2

17.3

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under

Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.
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18)

19)

20)

21)

17.4

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

18.1

18.2

18.3

18.4

Bidders shall enclose their technical documents described in ITB Clause 12 in

one sealed envelope marked, 0R TEQKNI GAL fCQM
component in another sealed envel ope mark
sealing them al/l in an.oouter envelope mar

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

c) be addressed to the RRawadance with ITEEnt ity
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning ADO NOT OPEN BEFOREéoO t
opening of bids, in accordance with ITB Clause 19.

For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entit
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be

rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids,the Bi dder 6 s name, its represent
the late bid was submitted.

Modification and Withdrawal of Bids
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21.1 Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked toitsor i gi nal bid, and mar ked a:¢
thereof, and stamped fireceivedd by the
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
| abell ed as a fAmodificationo of the oI
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

21.2 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

21.3 No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
result in the forfeiture of ITBGlauseB6.5der 0 s
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) willcauseall t he proposals with the Bidder ds |
This shall be without prejudice to any applicable criminal, civil and
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22)

23)

administrative penalties that may be imposed upon the persons and entities
concerned.

Opening and Preliminary Examination of Bids

22.1 The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

22.2 The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

22.3 The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

22.4 The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

22.5 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids
Process to be Confidential

23.1 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

23.2 AnyeffortbyaBi dder to influence the Procuring E

decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.
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24)

25)

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

251 The Procuring Entityods evaluation o
in the Bid Form, which includes the Bill of Quantities.

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuantto ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

i)  The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

i) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the

BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.
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25.4

25.5

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
gualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

C) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative

characteristics;

s)] Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB

)

The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a)

Completeness of the bid. Unless the BDS allows patrtial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
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26)

25.6

25.7

25.8

offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

Post - Qualification

26.1

26.2

26.3

The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

The determination shall be based upon an examination of the documentary
evidence of the Bidder 6s qulaBGlalse t2aas
well as other information as the Procuring Entity deems necessary and

ons

appropriate, using a non-di scr eti onary i pvhichsshafi bei | 0

completed within a period of twelve (12) calendar days.
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26.4

26.5

26.6

26.7

26.8

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoOPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the
grounds for such determination.

Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HOPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

27.1

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HOPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or
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27.2

b) If it has reasonable grounds to believe that there has been a change in
the bidderds capability to under
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

28) Contract Award

28.1

28.2

Subject to ITB Clause 26, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.
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28.3

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iif) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of

Award.
b) Posting of the performance security in accordance with ITB Clause 30;
and
c) Signing of the contract as provided in ITB Clause 29.

29) Signing of the Contract

29.1

29.2

29.3

Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bi d d bid, tinauding the technical and financial proposals,

and all other documents/statements submitted (e.g., Bi d d mspdnse
to request for clarifications on the bid), including corrections to the bid,

fany,resul ting from the Procuring
d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.

30) Performance Security

30.1

To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.
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31)

32)

30.2 Sectors enumerated under Section 76.1 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashi er q
check issued by a bank.

For biddings conducted by LGUs, the
cashi emasea@er 60s ch
issued by other banks certified by the
BSP as authorized to issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HOPE in
accordance with Section 83 of the IRR.
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Bid Data Sheet

ITB Clause

11

The Procuring Entity is Social Security System.
The Project titles are:

Lotl-Renovation at SSS Max enc WOtf if i & eL Bl

Ro oms

lot2-Renovation at
(RM) Comfort RooOmMms

SSS M&amoO®f Mags a

Lot3-Renovation at SSS -Kamjganmda RBwimls

The identification number of the Contract is ITB-NGPA-SSS-CIVIL-2025-005

The Funding Source is:

2.1 The GOP through the source of funding as indicated below for CY2025
in the amount of :

Lot1 3,528,000.00 With Code PAP 2025-0360

Lot 2 3,566,000.00 With Code PAP 2025-0363

Lot 3 3,813,000.00 With Code PAP 2025-0369

2.2 The source of funding is: SSS Corporate Operating Budget.

3.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.

54

For this purpose, contracts similar to the Project refers to contracts which
have the same major categories of work, which shall be comprised of:

a. Civil-architectural and electro-mechanical as detailed in the
specifications and Bill of quantities (BOQ) Form; and

b. Completed within Five (5) years prior to the deadline for the
submission and receipt of bids.

No further instructions.

8.1

Subcontracting is not allowed.

8.3

Not applicable.
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8.4 Subcontracting is not allowed.
9.1 The Procuring Entity will hold a pre-bid conference for this Project on 05
December 2025, 10:00a.m. at Bidding Room, 2nd Floor, SSS Main Bldg.,
East  Avenue, Diliman, Quezon City and through video-
conferencing/webcasting via Microsoft Teams.
10.1 The Procuring Entityods address i s:
Social Security System
East Ave., Diliman, Quezon City
Tel. Nos. (632) 8922-1070; 8709-7198 local 3424/3420
Email i bac@sss.gov.ph
12.21(h)(ii) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience
Key Personnel Required no. of years of Field of Experience
relevant work experience
Project 5 vears Construction /
Engineer/Architect Y Renovation Works
Foreman 5 vears Construction /
y Renovation Works
Except for the Foreman, all key personnel should be PR@&gistered
engineers / architects in good standing.
12.2(h)(iii) The minimum major equipment requirements are the following:

Equipment Capacity Number of Units

Truck/delivery truck

Equipment and hand tools necessary for the completion of the project shall
be made available on site (by the winning bidder / contractor).

Not e: List of contractordéds major e
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor for
the duration of the project.
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12.4

The ABCs are as follows:

Lot 1 - Renovation at SSS Main Office Building i 3,528,000.00
Executive Lounge Comfort Rooms

Lot 2 - Renovation at SSS Main Office Building 1 3,566,000.00
Ramon Magsaysay Hall (RM) Comfort Rooms

Lot 3 - Renovation at SSS Pampanga Building - 3,813,000.00
Comfort Rooms

Any bid with a financial component exceeding the amount per lot shall not be
accepted:

14.1

The bid prices shall be quoted in Philippine Peso.

14.3

Payment shall be made in Philippine Peso.

Progress payment may be made in four (4) progress billings and upon written
request by the Contractor, following the matrix below:

PROGRESS
PAYMENT BASIS OF PAYMENT
1%t Billing 20% or more work accomplishment.
(Equivalent to 20% or more of the Contract Cost)
24 Billing 50% or more work accomplishment
(Equivalent to 50% or more of the Contract Cost)
3" Billing 75% or more work accomplishment

(Equivalent to 75% or more of the Contract Cost)
4" or Final Billing | One hundred percent (100%) completion of the pro
and upon issuance of Certificate of Completion
certified by the Engineering and Facilities Managen
Department

Materials and equipment delivered on the site but not completely put in place
shall not be included for payment.

Processing of all payments shall commence upon submission of the
complete required documents by the CONTRACTOR, as follows:

a. Billing Letter from Contractor

b. Statement of Work Accomplished/Progress Billing

c. Contractoroés Affidavit on payme
indebtedness connected with the project as of current billing

d. Pictures (colored), before, during and after construction of items of
work especially for embedded items

e. As-Built Plans (to be submitted only for the final billing/payment)

Sworn Contractordés Quit Claim (

—
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The retention money and the cumulative value of the work previously
certified and paid for shall be deducted from the progress payments as
prescribed in item 5 of Annex E of the Revised IRR of RA 9184.

15.1 Bids will be valid for one hundred twenty (120) days from bid opening.
16.1 The Bid Security shall be in the form of a Bid Securing Declaration or any of
the following:
1. The amount of not less than 2% of ABC, if bid security is in cash.
Lot 1 - | P70,560.00
Lot 2 - | P71,320.00
Lot 3 - | P 76,260.00
2. The amount of not less than 2% of ABC,i f bi d secur.i
check
Lot 1 - P 70,560.00
Lot 2 - P 71,320.00
Lot 3 - | P 76,260.00
3. The amount of not less than 2% of ABC, if bid security is in
manager 6s check.
Lot1 - P 70,560.00
Lot 2 - P 71,320.00
Lot 3 - | P 76,260.00
4. The amount of not less than 5% of ABC, if Surety Bond.
Lot 1 - | P 176,400.00
Lot 2 - | P 178,300.00
Lot 3 - P 190,650.00
16.2 The Bid Security shall be valid until 18 April 2026
16.3 Substitution of the bid security form is allowed. Bid Securing Declaration and

the following forms may be used:

a) Cash or Cashierdés or Manager 6s
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b) Surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as authorized to issue
such security. 0

19 The address for the submission of Bids is Bidding Room, 2nd Floor, SSS Main
Bldg., East Avenue, Diliman, Quezon City
The deadline for the submission of Bids is 19 December 2025 ( Friday) at
10:00a.m.

215 No further instructions.

221 The place of the bid opening is Bidding Room, 2nd Floor, SSS Main Bldg., East
Avenue, Diliman, Quezon City
The date and time of bid opening is 19 December 2025 ( Friday) at 10:00a.m

22.2(b) Not applicable.

25.3 (b)(i) Not applicable.

25.3 (b)(iii) Not applicable.

25.3(b) Not applicable.

253 () Not applicable.

255 (a) Partial bids are allowed. The infrastructure project is packaged intgo 2 lots,
Bidder shall have the option of submitting a proposal on any or all lots and
evaluation and contract award will be undertaken on a per lot basis. Lots shall
not be divided into sub-lots for the purpose of bidding, evaluation, and contract
award.

255 (0) Bid correction is not allowed.

25.6 No further instructions.

26.1 PCAB License and Registration:

License Category : C & D
Size Range :Small B
Classification : General Building

The bidder shall have at least three (3) years of experience in construction
business (from the first issuance of its PCAB License).
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29.3(f)

List additional contract documents relevant to the Project that may be
required by existing laws and/or the Procuring Entity, such as construction
schedule and S-curve, manpower schedule, construction methods,
equipment utilization schedule, construction safety and health program
approved by the DOLE, and Program Evaluation and Review Technique
(PERT), Critical Path Method (CPM) or other acceptable tools of project
scheduling.

30.2

Posting Performance Securing Declaration in lieu of performance security
may be allowed in this Project.

30.3

The Performance Security shall be in the form:

The amount of not less than 30% of the Contract Cost] if performance security
is Surety Bond.

47




Section 1V. General Conditions of Contract
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1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

1.3

1.4

15

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date , as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

2.1

2.2

2.3

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
C) Instructions to Bidders;

d) Addenda to the Bidding Documents;
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3)

4)

5)

e) Special Conditions of Contract;
f) General Conditions of Contract;
0)] Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1

3.2

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1

52

53

54

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.
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6)

7

The

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

Contractords Obligations

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor 6s s t dof justifimble cawse,rttke Contractor eshall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carryoutthe Pr o c u r i n @stréctionsiin dgafing with them.

Subcontracting

7.1

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractoroés eligibility
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7.2

For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a)

b)

d)

f)

The subcontracted portion of the contract shall be subject to the
approval of the HOPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

i) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

The gener al contractor shall remai

actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed,

1)) Subcontractors shall be eligible to concessional windows of GFIs

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and
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iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1 The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.2 The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

8.3 The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

8.4 Once a month, Contractors may submit documents, such as Monthly
Certificates, to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shallchecktheCont r act or 6 s S WA
certify the amount to be paid to the Contractor as progress payment. Materials

and equipment delivered onsite but not yet incorporated in the Works shall not

be included for payment, except as otherwise stipulated in the SCC.

9.2 The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.
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b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.
d) Amount to cover third-party liabilities.
e) Amount to cover uncorrected discovered defects in the Works.

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

9.4 The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

9.5 ltems of the Works for which a price of A0
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

10.1 Subject to existing accounting and auditing rules and regulations, the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

102 The Procuring Entity shall check the Cont:
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.

10.4 The Procuring Entity may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

11) Retention

11.1  The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
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forfeit the performance security, which may ultimately lead to the termination of
the contract.

11.2 Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)
by the Procuring Entity based on justifiable causes.

11.3 The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

11.4 On completion of the whole Works, the Contractor may substitute retention
money with an fAon demandod Bank guarantee
Procuring Entity.

12) Performance Security

12.1 Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

12.2 The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

12.3 The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

12.4 The performance security may be released by the Procuring Entity after the

issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.
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13)

12.5

12.6

12.7

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act No. 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Detailed Engineering and Site Investigation Reports

13.1

13.2

13.3

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported
by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

A schedule of detailed engineering activities shall include the following:

a) Survey,

b) Site Investigation;

¢) Soils and Foundation Investigation;

d) Construction Materials Investigation;

e) Preparation of Design Plans;

f)  Preparation of Technical Specifications;

g) Preparation of Quantity and Cost Estimates;

h) Preparation of Scope of Work;
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i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

i) Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

k) Preparation of Utility Relocation Plan;
I) Preparation and Submission of Design Report;

m) Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

0) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

14) Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15) Contractorbdés Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
as well as the works, equipment, installation and the like to be affected by its
construction work.

15.2 The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HOoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

15.3 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.
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154 The foll owing persons shall be held respc
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structurectuorraliSRailures, o i.e., where o
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor T Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants T Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

c) Procuring Entityds Representatives or
Managers and Supervisors i T h e project owner 6s re,|
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or noni compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

15.5 The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

15.6 To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:
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15.7

15.8

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)

For biddings conducted by LGUs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.

In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

16) Procuring Ent i Risk0 s

16.1

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property

(excluding the Works, Plant, Materials, and Equipment), which are due
to:
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i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Pr ocur i n glesignn dr due yodvar or radioactive contamination
directly affecting the country where the Works are to be executed.

17) Insurance

17.1 The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

a) Contractor 6s Al Ri sk | nsur anple e, wi t
Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and

Supplies owned by the Contractor;
c) Personal injury or death of Contractor
d) Comprehensive insurance for third part

or indirect act or omission causing damage to third persons.

17.2 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

17.5 Inthe eventthe Contractor fails to observe the above safeguards, the Procuring

Entity ma vy , at the Contractordés expense, t ake
necessary for its protection and that of
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parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

17.6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need ofthe Pr o c u r i n dem&nd,twithtay 0 s
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
i) been placed under receivership or under a management
committee;
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liguidated Damages

18.1 When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

18.3 To be entitled to liguidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

18.4 In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

18.5 If the Intended Completion Date is extended after liguidated damages have

been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.
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19)

20)

21)

Settlement of Disputes

19.1

19.2

19.3

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004a However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be
referred to the same for resolution.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, t he Contractor 0s
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Termination for Breach of Contract

21.1

The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

a) Due to the Contractor 6s f @ang,tithasnd

incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

b) DuetotheContractorés fault and after

has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

c) The Contractor abandons the contract works, plainly demonstrates an

intention not to continue the performance oftheCont r act or 6 s
under the contract, refuses or f ai

instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

d) When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project

Engineerés instruction to conduct

receiving the said notice;

e) The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
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in accordance with the approved work plan and equipment deployment
schedule as required for the project;

f) The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

Q) The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

i) The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractordos creditors; or any act is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

21.2 All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

221 For purposes of thioxendewedr aatd fNieort ei Mo UB
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

22.2 If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

22.3 If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

22.4  After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.
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23)

24)

25)

22.5 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitu
obligations under the contract;

c) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:

a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoOPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1, unless otherwise specified in the SCC;

b) Drawing up or using forged documents;

c) Using adulterated materials, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.
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26) Termination for Other Causes

26.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HOPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor
within eighty-four (84) days from the date of the Pr ocur i nsg Ent it
certificate;

d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

Entity;
e) The Contractor does not maintain a Security, which is required;
f) The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18; and

26.4 The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

26.5 When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

26.6 If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.
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27) Procedures for Termination of Contracts

27.1 The following provisions shall govern the procedures for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HOPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HOPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Cont r act or 6s verified p
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed beforetheCont r act or 8s recei pt of the

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

f) Contract Termination Review Committee (CTRC) - The HoOPE may
create a committee to assist him in the discharge of its functions under
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the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HOPE

Q) Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

27.2 Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

28) Approval of Drawings and Temporary Works by the Procuring Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

28.2 The Contractor shall be responsible for design of Temporary Works.

283 TheProcuri smgpgnovayodédshall not alter the Cor
design of the Temporary Works.

28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

29)  Acceleration and Delays Ordered by the Procuring Entity

29.1 When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

292 I f the Contractorés Financi al Proposals f
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

30) Contractor 's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.
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31)

32)

33)

Dayworks

31.1

31.2

31.3

Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated inthe Bid. The Daywor ks rates in the
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1

32.2

The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work

33.1

33.2

33.3

33.4

33.5

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entityds approval of
Contractor 6 s Aadvised gPepgramoai Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
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34)

35)

36)

shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Management Conferences

34.1

34.2

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

Bill of Quantities

35.1

35.2

35.3

35.4

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go
beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.

If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

36.1

36.2

36.3

The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

The Contractor shall permit the Funding Source named in the SCC to inspect

t he Contractor o6s account s and records

Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.
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37)

38)

39)

40)

Identifying Defects

The Procuring Entity shall check the Contr
defects that are found. Such checking sha
The Procuring Entity may instruct the Contractor to check noted defects and test any

work that the Procuring Entity considers as substandard and/or defective.

act
[

Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HOPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly corrected.
Uncorrected Defects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Variation Orders

40.1 Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
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40.3

40.4

40.5

authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoOPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall
be used.

b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring En ineeryniag,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:
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41)

42)

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HOPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.

Suspension of Work

42.1

42.2

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.
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b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond

forty-five (45) calendar days from the time the Contractor's claim has

been certified by the Procuring Entit)
the documents are complete, unless there are justifiable reasons for the

delay in payment which shall be communicated in writing to the

Contractor.

42.3 In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

43) Payment on Termination

43.1 If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

432 | f the Contract i s terminated ,ébrduetobhe Pr o
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable

cost of removal of Equi pment , repatriati
employed solely on the Wo r k s, and the Contractorodos <co
securing the Works, and less advance payments received up to the date of the

certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

44) Extension of Contract Time

44.1  Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
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45)

44.2

44.3

44.4

44.5

44.6

44.7

44.8

Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.

The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.

The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Completion Date.

The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

76



46) Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

47) Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

48) Operating and Maintenance Manuals

481 | f fAas builto Drawings and/ or operating a
the Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receivethe Pr o c ur i n gppravalfthet y 6 s
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

11

The Intended Completion Date is [Insert date].

NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2

The Procuring Entity is [Insert full name and address of the Procuring
Entity ].

1.3

The Sites are located at [insert location] and is defined in drawings No.
[Insert Number].

Lot 17 2" Floor, SSS Main Building, East Ave., Diliman Quezon City
Lot 27 2" Floor, SSS Main Building, East Ave., Diliman Quezon City

Lot 3 7T SSS Pampanga Building, Diosdado Macapagal Government
Center, San Fernando, Pampanga

1.4

The Start Date is [Insert date].

NOTE: The start date shall be the date of receipt of the Notice of
Commencement from the Engineering and Facilities Management
Department.

15

The Works consist of [insert a brief summary, including relationship to
other contracts under this Project].

2.2

No sectional completion date

5.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor for the duration of the Contract which shall commence upon
receipt of the Notice to Proceed and contract / Job Order.

6.5

The Contractor shall employ the following Key Personnel:

Key Personnel General Experience Relevant Experience
Required no. of years Field of
Key Personnel of relevant work .
. Experience
experience

Project Manager 5 vears Construction /
(CE/Architect) y Renovation Works

Project 5 vears Construction /
Engineer/Architect y Renovation Works

Foreman 5 vears Construction /
y Renovation Works

Except for the Foreman, all key personnel should be PR&:gistered
engineers / architects in good standing.




7.1

No further instructions.

8.1

No advance payment

9.1

Materials and equipment delivered onsite but not yet incorporated in the
Works shall be included for payment.

9.4

Progress payment may be made in four (4) progress billings and upon
written request by the Contractor, following the matrix below:

PROGRESS
PAYMENT
1% Billing 20% or more work accomplishment.
(Equivalent to 20% or more of the Contract
Cost)
2" Billing 50% or more work accomplishment
(Equivalent to 50% or more of the Contract
Cost)
3" Billing 75% or more work accomplishment
(Equivalent to 75% or more of the Contract
Cost)
4" or Final One hundred percent (100%) completion of
Billing the project and upon issuance of Certificate of
Completion as certified by the Engineering
and Facilities Management Department

BASIS OF PAYMENT

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

Processing of all payments shall commence upon submission of the
complete required documents by the CONTRACTOR, as follows:

a. Billing Letter from Contractor

b. Statement of Work Accomplished/Progress Billing

c. Contractoroés Affidavit on pay
all indebtedness connected with the project as of current billing

d. Pictures (colored), before, during and after construction of items
of work especially for embedded items

e. As-Built Plans (to be submitted only for the final billing/payment)

Sworn Contractords Quit Claim

.

The retention money and the cumulative value of the work previously
certified and paid for shall be deducted from the progress payments as
prescribed in item 5 of Annex E of the Revised IRR of RA 9184.

12.7

No further instructions.

13.1

The site investigation reports are: none

15.3

No further instructions.

15.5

Not Applicable




19.2

The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor: [Insert name]

[Insert address]

20 St at e Nbadditienalprovision. 6 or , if the Cont
fAll partners to the joint venture shall be jointly and severally liable to the
Procuring Entity. o

25(a) No further instructions.

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to

mobilize and start work or performance within the specified period
in the Notice to Proceed (ANT

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure  projects or consultancy contracts, lawful
instructions include but are not limited to the following:

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

1)) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

V) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

c) Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:




i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security
posted by the Contractor shall also be forfeited.]

31.1

Dayworks are applicable at the r
Bid.

33.1

The Contractor shall submit the Program of Work to the Branch Support
Services Department / Engineering and Facilities Management
Department within five (5) calendar days after the conduct of pre-
construction meeting.

33.3

The program of work update must be submitted within seven (7) calendar
days from notice of change in the general methods, arrangements, order,
and timing for all the activities, if any.

Ten percent (10%) of the progress billing will be withheld on top of
applicable ten percent (10%) retention money for late submission of an
updated Program of Work.

36.3

The Funding Source is the Government of the Philippines.

43.1

The percentage to apply to the value of the work not completed is [insert
percentage].




44.5

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HOPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

48.1

The date by which operating and maintenance manuals are required is
[date].

The date by which #fAas b withintfoarteah(14)v
calendar days from the completion of the project.

48.2

SSS shall pay the Final Billing
required documents are submitted.
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1.1 Temporary boardup/site enclosure using metal studs, fiber
cement boards with complete accessories including safety
signages

1.2 Temporary facilities (warehouse/barracks) including
temporary utilities connections (water/electrical)



1.3 Demolition/Dismantling/Removal of floor and wall tiles,
lavatories and counters, water closets, urinals, tissue
holders, ceiling, lighting fixtures and other structures
affected by the renovation works

1.4 Dismantling of existing jambs and doors (chipping and
restoration works)

1.5 Chipping works for the replacement of sewer and water lines
including ferroscanning and coring of slab

1.6 Site clearing / cleaning, hauling and disposal of debris and
waste materials

Civil and Architectural Works

2.1. Chipping / Repair and leveling of floor and wall in preparation
for the installation of porcelain floor tiles

2.2. Chipping / Repair and leveling of walls including application of
primer paint in preparation for the installation of bamboo fiber
charcoal wall boards

23. 9YUt ql edqRYUWY nWt aYGWwt RUt Wet RUN WM
10mm dia. horizontal and vertical reinforcements, plastered
on both sides

2.4. Construction of lavatory counter

25. Atdct ql RUNDWs YI t+ AWUNwWa6 RAL W9 dc¢t t

2.6. Installation of homogeneous porcelain tiles 600mm x 600mm
(Flooring and Wall)

2.7. Installation of granite counter top

2.8. Application of cementitious waterproofing including surface
preparation (3 coats)

2.9. Installation of bamboo charcoal fiber board, 8mm thick (Wall)

2.10. Installation of ceiling and drop ceiling using 6mm fiber cement
board on suspended light gauge metal framing including
accessories and other related items to complete the project

2.11. Fabrication of undercounter cabinets and overhead shelves
(18mm thk PVC board / Marine plywood in HPL finish,
complete with supports, hardware and accessories)

2.12. Fabrication of mirror cabinets (20mm thk antibacterial and
waterproof phenolic board in HPL finish with adjustable
shelves at 100mm interval)

2.13. Provision of WD01: Wooden Hollow Core Panel Door (900mm
X 2100mm) in HPL finish with bottom louver in simulated wood
grain finish with Jamb (2" x 6") including Lockset (Lever Type),
door closer and stainless steel kickplate, complete with
hardware and acessories

2.14. Provision of PBO1: Flush Hollow Core BiFold Phenolic Door
(750mm x 1900mm) in HPL finish with bottom louver with
lockset (Knob Type), stainless steel kickplate, complete with
hardware and accessories



3. Plumbing Works
3.1. Supply and installation of plumbing and sanitary fixtures
complete with fittings and accessories (water closet, vessel
type basin, urinal, flush valve, faucet, floor drain, bidet,
flexible hose, gate valve and other miscellaneous items)
3.2. Provision of sewer line roughingns and tapping to existing
sewer line including vent pipes, flow and leak testing
3.3. Provision of water line roughingns and tapping to existing
water supply line, pressure and leak testing using PPR pipes,
fittings and other related items to complete the project
3.4. Restoration work of affected areas/surfaces including repair /
replacement of damaged PVC sanitary and leaking water
lines, provision of anchor of sagging PVC pipes, water lines
above the ceiling including replacement of affected ceiling
boards
4. Painting Works
4.1. Surface preparation (sanding, application of putty, etc.)
4.2. Painting of newly installed ceiling boards (semgloss latex
finish)
5. Specialty Works
5.1. Supply and installation of signages
5.2. Supply and installation of mirrors
5.3. Supply and installation of toilet partitions including all
accessories
5.4. Supply and installation of tissue and soap holders, trash bins
and hand dryers including all accessories
6. Electrical Works (w/ separate scope of works)
B. ~ NEAf xWEAE9f[f9 Nf§ E
A ANf90x AE ?2EE9Af ANf § AE~ AUuE

N9 R2 R LUo LW

| #FERqUAqe ! ¢aWi YI t1

Slop Sink
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- 10mm dia. reinforcing bar,
ASTM Grade 40

Lavatory Counter
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- 10mm dia. reinforcing bar,
ASTM Grade 40

Plaster
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- Sand: good quality sand

Homogeneous Porcelain Tiles

AB MMG G W+ WS MMG G
- anti-skid (floor)

Submit sample /
swatch and/or
brochure

Granite Counter Top

- polished granite counter top,
20mm thick

Submit sample /
swatch and/or
brochure

Bamboo Charcoal Fiber Board
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- complete with trims/profiles
and other accessories for
installation

Submit sample /
swatch and/or
brochure
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Mirror Cabinet
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gel RUNDWGH! 5 YY1
q6 RHEL Wc RNSG WA 1J
bic Ax b WNnRURY 6 We
Fqe RUGIIHE W qI 1l
¢ UT We ®#ADE L YI R

- 18mm thick marine plywood in
High Pressure Laminate (HPL)
finish with adjustable shelves at
100mm interval and provision
for soap and tissue dispenser

EUt 21 WGl Y
cCaRNUGWUqUW
OWwHEDL L ¢ ! W

t 2GGYIl qoc Ut

Submit certification of
stainless steel SUS304

Doors

i ?MN a
A®MMG G Wi W+ W=NMM
Afl YOO VYs WARYI DWGE
dYe2 1l

Al Ax Ws YYT WNI ¢ RO
AE W+ WS wWNY YT Wh
Al 132 131 Wa! GUWGYH
¢UT WNIK=ZG0 W6t LW
t RHt GG ¢ qld

AO W 1llopt LR U G 134 + Wi
SGRUNIJt UpNIND iEbb LLF

2YY!I WHEGYH 1]
0YHtEA&EWLRql
teagauwnyl |

Submit certification of
stainless steel SUS304
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i W+ WNOMM
WwYGUURUN

5 WHYI DWGE
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- knob type lockset and 1.2mm
thk stainless steel kickplate
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Sanitary piping

ARGUaWOUGH ¢t qRF
960Y!I RT Dlbie Aé9
bI§1 ¢UNWUb We UT Wn
Teq!o6Wt RADWI UG
I3t RPUWo WGa¢ U
HHEIJL T YI RIJt a WO
GRGUWHIRGt AWIG ¢
t 2 GGYI qt
sYRURUNDaWEYG21C
EdYGUaWNEWLGRUR
bl ¢ +RO20b

Aol ¢ Galle Aé96LWWNE
nYl Wi¢ec2caqVyl !

Adhere to National Plumbing
Code of the Philippines (NPCP)
for design and installation

EUt 2| UWq6 ¢

¢UT WévYl RAY
| 2 Ut Wel 13wt
cUHGYI I

Conduct hydrostatic
pressure testing at 1.5
times its working
pressure

Waterline piping

ARGUaWAYG! WAI Yd
A =MbWAWNRqqRU
F RAIDW WGWUOT + wy
GucU
éciz2ldall7! ¢t t WYl
HeodaAWs o WWAAA WA
HEWDH L YI RIJt aWwol
GRGUWHAGIRGH ALWE ¢
t 2 GGYI qt
sYRURUDRNa lWc 3¢ qlWn

Adhere to National Plumbing
Code of the Philippines (NPCP)
for design and installation

EUt el DWq6 ¢

¢cUT WYl RAY
I 2 Ut Weé |l 13wt
cUHGBYI 1IT

fUOtedcecqlWG
Gett W6l Ye
N+ GVt T WV
qldi GUI ¢qel
2¢1 RéqRYUH
#HYUT 30t ¢ qR

Conduct gravity/water
leak testing

Tcqldl WoaYt IJq

gzt 6 WHza2 qqYUOWI R
HOVYt DgawyYUUWGR
b e qe U7 WHY 2131
AO Wo WM Y Wx A [
AOENP GO Wb x b WF WOT
ToOMG O Wbic b

dl¢c ddwadYeUqllqVYG
t 2 GGURWI Ws Ra6 LW

Ez2HGRqLt ¢
Al YHEG 21 1JWnN
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A0 oY Wx A[ LW
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4 RONDGUWS YT W2 13
Het RU
-2 MMU O Wel x b W+ WN =
00 Wbicob

w7 ¢t ROW[ ¢ 2 HI

(@}

@ Yea Uqll WoW7c¢t R
sRWAYAGHIIallLW
CHANDI T YI RIJY
YO Ge qRHGUWS Rq
YnlWs ¢t §WAHEt RU

GYYl w21 ¢rRU

ABqc RUGIHE W qld1d
AN MMG G W# WNMMG G
ARUHG2T It W ql ¢R

RT Uq

ABgqc ROGUIL Y W qdd
ARUFAG 2T It Wndll+R
2¢020Ws RS WRAYG
CHHEIDL T YI RIJ

EOYGWERUYt W[ ¢ 2 HIIC

dilc¢dawadyYeUqdT Wn
5 Rag6 WAHRHAHLWaqgE G

OWWA¢ RUqRUDWI YI t

!

AcRUqRUNDWY n W9 URT

Al RGNl all HI ! GRF
HYCaqb
AcRUqEDUWEIDG RIG ¢ ql
#HYCaqt b

Ezal n¢HIJWAI UGel ¢
AEUY 21 DWnRAWDI WH
bel  ne BRUWRY WHG W
nl YOGWT et qAW RI
RNDGEqG! W ¢ Ul Wq
nROVRaqWt ¢ U1 G¢e G
FOGYYqaéwuOwe U1 wi
| Y2 RS WIT nidt
ddt U We GGl YGI R q
NeGH AWHAI ¢ Bt + WY
GO0Ys W6 WnRTI
¢cUT wt ¢ 0T WRaqLt G
AUGGO! WY UWWHY ¢ q
Hl 2t AW YOdal w
B21J30WHY2131 ¢ NI
AUG G Ys Wa6 1JWe #I !
aqvyuwri!
AUGGO! WnRI t qAY

Submit paint color
swatches and/or
brochure




I YGaUl wyl w Gl ¢
HY21D1 ¢NUWs R6 Y
AUGaYs Wagé WWnRI
- Apply a second coat for full
coverage and durability
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Mirror with cabinet

Ao G 6 Waqé RAT WnaVYe
b 6 YHE We HE YI HIIU
Il Jt Rt qec¢ UqAaWmyY G
CHI ¢t R2IDAWGY !
He#t RUNWs Rq 6 LWt
NOG G W+ WNOG G W+ W
YOUWGRIWHIIWNI ¢ @
GRI DT WHY! U

- 6mm thick copper free mirror in
aluminum frameless profile on
18mm thk marine plywood
backing in HPL finish

Submit sample /
swatches for approval
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GdWeHHALDE L YI RIJY
AUWEEOMNWG ¢ qldl
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.  WARRANTY

The defects liability period shall be one (1) year from the project
completion up to Final Acceptance by the SSS. During this period, the
Contractor shall undertake the repair works, at his own expense, of any
damage to the works on account of the use of aterials of inferior quality,
within ninety (90) days from the time the SSS has issued an order to
undertake repair.



10.

11.

12.

ELECTRICAL WORKS

GENERAL CONDITIONS:

All electrical works shall comply with the plan and specification in accordance with the
latest edition of the Philippine Electrical Code (PEC).

Rough-in layout concealed between walls and exposed above ceiling shall be IMC
and/or Polyvinyl Chloride (PVC) pipes and properly secured with clamps/ mounting
supports.

PVC pipe fitting layout shall be provided with appropriate PVC adapter with locknut
and glued with PVC solvent and properly anchored with clamps/ supports.

Minimum size of conduit to be used shall be 15 mm diameter.

Minimum size of conduit for long runs exceeding 270° bends shall be 20 mm diameter
and pull box shall be provided as necessary.

Color coding for wiring installations shall be as follows:
For Normal Power Circuits - Line 1 - Black wire, 230 VAC
Line 2 - Red wire
Ground - Green wire
For UPS Power Circuits - Line 1 - White wire, 220 VAC
Line 2 - White wire
Ground - Green wire
Color coding for receptacle outlet device plate covers shall be follows:
For Normal Power Circuit - Beige color

For UPS Power Circuits - White color

All new wiring installations shall be tested and measured parameters shall be recorded
and submitted accordingly.

Receptacle outlets shall be installed 300mm above finished floor level.

Labeling / marking for the proposed branch circuit as indicated in the drawing and
panel board directory prior to turnover to the owner.

All materials and equipment to be use shall be brand new and must be of the approved
type and intended application.

Prepare load schedule for all new installation, if necessary incorporate with the existing
load schedule and provide legible markings between new and existing schedule of
loads.



II. ELECTRICAL MATERIAL SPECIFICATIONS:

1. CONDUITS & FITTINGS

Materials Specifications
a. uPVC pipe 20mm@
b. Flexible Metal Conduit (FMC) 15mm@

2. BOXES / GUTTERS WITH COVERS

Materials Specifications
a. Junction Box steel sheet gauge 16
b. Utility Box 20 x 40, st eel sheet

3. WIRES / CABLES & DEVICES

Materials Specifications
a. Wire 3.5 mm2, THHN/ THWN stranded wire,
lead free
b. Lighting Fixtures Surface mounted T5, 18watts LED, 100

L/W, 175-265 VAC, 60Hz, aluminum
housing with pc cover complete with
standard accessories

Surface mounted T5, 9watts LED, 90 L/W,
175-265 VAC, 60Hz, aluminum housing
with pc cover complete with standard
accessories

Down Lighting Fixture, Recessed Type,
Spun Aluminum with 12watts LED Lamp, E-
c. Switches 27, 4" dia. Clear glass cover

One-gang and three-gang wide series
d. Convenience Outlet switch, 230VAC, 60Hz., complete with face
plate cover

Duplex Outlet Wide Series, 3-prong, with
e. Exhaust Fan grounding terminal, 15A, 60Hz. Complete
with face plate and cover

Exhaust Fan, 40watts min, ceiling mounted,
12"x12", 230VAC, 60Hz. with grill shutter/
louver



A.

4. CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTAL
MATERIALS REQUIRED TO COMPLETE THE INSTALLATION

Materials Specifications
a. Conduit support Threaded bar with Grip Anchor
b. Conduit clamp U-bolts/ strapped
c. Mounting of conduit Angul ar bar, 1 106

SCOPE OF WORKS:
ELECTRICAL WORKS:

The service provider/ contractor is required to conduct site inspection together with the
Building Administration and EFMD Engineer or SSS representative to determine the
nature and extent of necessary works, materials, services and consider these are
essential and incidental requirement in the implementation of the project.

The contractor shall be responsible for the thorough coordination with the concern
parties and, secure of all necessary work permits that maybe required of the project.

Any changes and/ or modifications of the materials specification and work orders shall
be subject to discussion with involve parties to address any conflicts before proceeding
of the said changes prior to the approval of the Building Owner and the SSS
representative.

Dismantling of all electrical lighting fixtures, down lighting fixtures, wiring system,
devices, and other layout not necessary and affected by the renovation works.

Supply and installation of new electrical materials for the replacement of the existing
lighting fixtures and devices at RM Hall and Executive Lounge Toilet.;

9 Strip light 9watts/meter, 230VAC, 60Hz., Daylight/ Warm White complete with
appropriate strip light with driver

1 Down Lighting Fixture, Recessed Type, Spun Aluminum with 12watts LED
Lamp, 6" dia. LED Panel Light, complete witjh essential wirings and standard
accessories

1 Exhaust Fan, 40watts min, ceiling mounted, 12"x12", 230VAC, 60Hz.with grill
shutter/ louver

. The new lighting fixtures and devices shall be tapped to the nearest existing power

supply of the existing lighting circuits.
Replacement of the existing power outlet at RM Hall and Executive Lounge toilet.
Supply and install of conduit support/ hangers and shall be rigidly secured with

appropriate fittings using
appropriate materials.



9. All areas affected during implementation of the project by chipping/ boring, dismantling

wor ks and ot her related activities shal/l be
satisfaction at no additional cost to the SSS.

10. Supply of labor, materials and devices that are essential to complete the project, may
it be mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity
(BOQ) and proposed plan layout.

11. Testing and commissioning of the electrical wiring system, fixtures and other devices.
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A.

¢ U0 We qWwaGl I3t #1 RAWJT WY We GGl YGI ReqlwaYr

GUWs YI t WRAYUqUGGGeqUT We UT JI WagbRt WHYUq! ¢
caqll ReOt AWGcHY!I AWGHicUqAaAWgqyYYat We UT WWhe
CqRt ncHqY! ! WGWI nYIl G¢URDWY nWGGWs YI t WUH
GoWaqoélWs VYI ¢t WelOs Nl dy 1 RmgreRXU&Y Ut W e Ol
YrR203U0qt 1O

E9SAELWS[ Wi S§8AUE
1. 1 0001 ¢ WwWAUe RI DGWUqt oERqUWAI IJGeEl ¢ qRY

1.1 Temporary boardup/site enclosure using metal studs, fiber
cement boards with complete accessories including safety
signages

1.2 Temporary facilities (warehouse/barracks) including temporary
utilities connections (water/electrical)

1.3 Demolition/Removal of floor and wall tiles, lavatories and
counters, water closets, urinals, tissue holders, ceiling, lighting
fixtures and other structures affected by the renovation works

1.4 Dismantling of existing jambs and doors (chipping and
restoration works)



1.5

1.6

Chipping works for the replacement of sewer and water lines
including ferroscanning and coring of slab

Site clearing / cleaning, hauling and disposal of debris and waste
materials

. Civil and Architectural Works

2.1

2.2

2.3

2.4
2.5
2.6

2.7
2.8

2.9
2.10

2.11

2.12

2.13

2.14

Chipping / Repair and leveling of floor and wall in preparation for
the installation of porcelain floor tiles

Chipping / Repair and leveling of walls including application of
primer paint in preparation for the installation of bamboo fiber
charcoal wall boards

OYUt ql edqRYUWYnWt dYGWt ROt Wet ROUNWMI
10mm dia. horizontal and vertical reinforcements, plastered on
both sides

Construction of lavatory counter

Adect qUll RUNDWs YI t+ AWUNwWgS6 RAT Wei9dcet t U
Installation of homogeneous porcelain tiles 600mm x 600mm
(Flooring and Wall)

Installation of granite counter top

Application of cementitious waterproofing including surface
preparation (3 coats)

Installation of bamboo charcoal fiber board, 8mm thick (Wall)
Installation of ceiling and drop ceiling using 6mm fiber cement
board on suspended light gauge metal framing including
accessories and other related items to complete the project
Fabrication of undercounter cabinets and overhead shelves (18mm thk
PVC board / Marine plywood in HPL finish, complete with supports,
hardware and accessories)

Fabrication of mirror cabinets (20mm thk antibacterial and waterproof
phenolic board in HPL finish with adjustable shelves at 100mm
interval)

Provision of WD01: Wooden Hollow Core Panel Door (900mm X
2100mm) in HPL finish with bottom louver in simulated wood grain
finish with Jamb (2" x 6") including Lockset (Lever Type), door closer and
stainless steel kickplate, complete with hardware and acessories
Provision of PBO1: Flush Hollow Core BiFold Phenolic Door (750mm
x 1900mm) in HPL finish with bottom louver with lockset (Knob Type),
stainless steel kickplate, complete with hardware and accessories

. Plumbing Works

3.1

3.2

Supply and installation of plumbing and sanitary fixtures
complete with fittings and accessories (water closet, vessel type
basin, urinal, flush valve, faucet, floor drain, bidet, flexible hose,
gate valve and other miscellaneous items)

Provision of sewer line roughingns and tapping to existing sewer
line including vent pipes, flow and leak testing



3.3

3.4

Provision of water line roughingins and tapping to existing water
supply line, pressure and leak testing using PPR pipes, fittings
and other related items to complete the project

Restoration work of affected areas/surfaces including repair /
replacement of damaged PVC sanitary and leaking water lines,
provision of anchor of sagging PVC pipes, water lines above the
ceiling including replacement of affected ceiling boards

4. Painting Works

4.1
4.2

Surface preparation (sanding, application of putty, etc.)
Painting of newly installed ceiling boards (semgloss latex finish)

5. Specialty Works

5.1
5.2
5.3

5.4

Supply and installation of signages

Supply and installation of mirrors

Supply and installation of toilet partitions including all
accessories

Supply and installation of tissue and soap holders, trash bins and
hand dryers including all accessories

6. Electrical Works (w/ separate scope of works)

B. ~ NEAf xWEAE9f[f9 Nfg§g E
A ANf9Ox AE 2EE9Af ANf § AE~ AUuE
NIOO R2ZRGWoW | #HERalIHgeal ¢ G YI £}

Slop Sink

AN MMG G Waq 6 RAT W Y
70YHIY Wei9c 76 Al
tGYYqé6WGGcet aqldl
- 10mm dia. reinforcing bar,
ASTM Grade 40

Lavatory Counter

AN MMG & Waq 6 RAEL WHY
T Ys1Jat

A MMMLWGH RWHY UHI
- 10mm dia. reinforcing bar,
ASTM Grade 40

Plaster A G 13 Uqa lWAY ! qi ¢ |Class A Mortar
- Sand: good quality sand
Homogeneous Porcelain Tiles dE MM O W+ WS MMG G | Submit sample /
- anti-skid (floor) swatch and/or
brochure
Granite Counter Top - polished granite counter top, | Submit sample /
20mm thick swatch and/or
brochure
Bamboo Charcoal Fiber Board AYM G O Wa 6 RAETL Submit sample /

- complete with trims/profiles swatch and/or




and other accessories for
installation

brochure

[ RAWDI W9 WG WUqW7 Ye

AB G O Waé6 RAEL WnRAW
bl YR el W It R
dlat GUOUT UT WG RNG
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Yt WNIJIWJa WNwW*
GoaWw Undla WNmwL
¢cUnNWI WAYT allmy
i RGa WNGIRRIGYH IJT Ws
UHS6Y! alUNMG G WI R
Tension Rod: 10mm dia. full
threaded rod

9¢ HRUNqt W

LUOWIT 31 wo Ya Uq il we (
9¢ HRUUqWe qWEG Y

Mirror Cabinet

ANY O G W6 RAL WAE 9

Giu! sYYT WRUWMIOZ
Al Dt t el JWxe¢aRU
cUT Wt Ynqleda Yt
BEEOMMb WS RUNIJY
CHHEIE T YI RIJY

- 18mm thick marine plywood in
High Pressure Laminate (HPL)
finish with adjustable shelves at
100mm interval and provision
for soap and tissue dispenser

EUt el WGl VY
ciRNUGUUqLW
UWHEEEE ¢! W

l 2GGYIlI qoc¢c Ut

Submit certification of
stainless steel SUS304

Doors
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Al Ax Ws YYT WNI ¢ RU
- knob type lockset and 1.2mm

thk stainless steel kickplate
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Submit certification of
stainless steel SUS304
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Sanitary piping

ARGUaWOUGH¢t qRF
960Y!I RT UlWbiec Aé9
bI§1 ¢ UNWUb We Ul Wn
Teq!6Wt RADWI UG
T 3t RNDULWo WGac¢U
HHIJL T YI RIJt a WO
GRGUWHIORGt AlWIs ¢
l 2GGYI qt

sYRURURNaWEYG21(

EdYGUaWNELWLGRUR
bl ¢ ¥FRG20b

Aml ¢ Galle Aé96LWWNC
nYl Wi¢ec2caqVyl !

Adhere to National Plumbing
Code of the Philippines (NPCP)
for design and installation

EUt 21 DWqg6 ¢
¢cUOT WYl RAY
I 2 Ut we I 13wt
cUH6Y! I

Conduct hydrostatic
pressure testing at 1.5
times its working
pressure

Waterline piping

ARC—I-'IJaLIJAYuI WA | Y[G
A _MbLIJCJ.LInRa]G]RU
b RADW WGWUOT + wy
GacU
écaz2Jall7l ¢t t+ Wyl
HcaodALWs o WAARALWH
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Adhere to National Plumbing
Code of the Philippines (NPCP)
for design and installation
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Conduct gravity/water
leak testing
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Grab Bar

- 32mm dia. stainless steel bar
complete with accessories
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- Apply a second coat for full
coverage and durability
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Submit sample /
swatches for approval

NYRGOGWqWAE!I qRqRYU

AE MG G Waé RAL WGE 1
s Rqé6lWc RN WAL 131
bic Ax b WYUWAYq6 W
Al U B Haq Il R¢ O

dil¢ qJl WGl YYn

Al Ge AWl It Rt q¢
A9 Y & GO WJa e HEIt
blHI ¢ #t gt AWe6¢ U
RUT RACqY!I AUHYe¢
#HaYt RUDWSE RUNIIY
t 2 GGYIl quwe 0T Wwel

O0LWeHADEE VI RIJY
AVWEEOMNWG ¢ qll R

Ee HGRaqLH ¢
I s¢cqHGIJt Wn

NRt t el dWcYarTl WI

Eqc RUGIIEt W q I

x Rhue RT WWEY¢ GW? Rt G

AEBEqc RUGIHE W qld1d
MMM x WHE Gée HRq!

NIl ¢t 6 W7 RU

ABEqc RUGIDHE W qld 1l
| Ya¢cqRUNDWHY 2 I
AN Mx WHE¢ Ge ARaq!

cc Ul w21 1 13l

Anl 2t 63T W q¢ RUG
G¢caqlll Reid

dtle q YWRUNI ¢1 3T W
YGUI ¢ qRY U A LE P I
b 30t RUNDWT Rt q¢ UF
A® Y WG ot We RI W G
dHI 2t 6T WG YqVY!l 4
dlAfAOWs ¢ qll GI YY




MMMMi WGYs I
5. Electrical Works (vith separate material specifications)

lll. WARRANTY

The defects liability period shall be one (1) year from the project completion
up to Final Acceptance by the Social Security System (SSS). During this
period, the Contractor shall undertake the repair works, at his own expense,
of any damage to the works n account of the use of materials of inferior
quality, within (90) days from the time that SSS has issued an order to
undertake repair.



10.

11.

12.

ELECTRICAL WORKS

GENERAL CONDITIONS:

All electrical works shall comply with the plan and specification in accordance with the latest
edition of the Philippine Electrical Code (PEC).

Rougkhin layout concealed between walls and exposed above ceiling shall be IMC and/or Polyvinyl
Chloride (PVC) pipes and properly secured with clamps/ mounting supports.

PVC pipe fitting layout shall be provided with appropriate PVC adapter with locknut and glued with
PVC solvent and properly anchored with clamps/ supports.

Minimum size of conduit to be used shall be 15 mm diameter.

Minimum size of conduit for long runs exceeding 270° bends shall be 20 mm diameter and pull
box shall be provided as necessary.

Color coding for wiring installations shall be as follows:

For Normal Power Circuits - Line 1- Black wire, 230 VAC
Line 2- Red wire
Ground - Green wire

For UPS Power Circuits - Line 1- White wire, 220 VAC
Line 2- White wire
Ground - Green wire

Color coding for receptacle outlet device plate covers shall be follows:
For Normal Power Circuit - Beige color
For UPS Power Circuits - White color

All new wiring installations shall be tested and measured parameters shall be recorded and
submitted accordingly.

Receptacle outlets shall be installed 300mm above finished floor level.

Labeling / marking for the proposed branch circuit as indicated in the drawing and panel board
directory prior to turnover to the owner.

All materials and equipment to be use shall be brand new and must be of the approved type and
intended application.

Prepare load schedule for all new installation, if necessary incorporate with the existing load
schedule and provide legible markings between new and existing schedule of loads.



II. ELECTRICAL MATERIAL SPECIFICATIONS:

1. CONDUITS & FITTINGS

Materials Specifications

c. UPVC pipe 20mmg

d. Flexible Metal Conduit (FMC) 15mm@

2. BOXES/GUTTERS WITH COVERS

Materials Specifications
c. Junction Box steel sheet gauge 16
d. Utility Box SwlFWNwAW qRlI3ad W 61313qlUN

3. WIRES / CABLES & DEVICES

Materials Specifications

f.  Wire 3.5 mm2, THHN/ THWN stranded wire, lead free

Surface mounted T5, 18watts LED, 100 L/W, 17&
g. Lighting Fixtures 265 VAC, 60Hz, aluminum housing with pc cove
complete with standard accessories

Surface mounted T5, 9watts LED, 90 L/W, 17E
265 VAC, 60Hz, aluminum housing with pc cove
complete with standard accessories

Down Lighting Fixture, Recessed Type, Spu
Aluminum with 12watts LED Lamp, 7, 4" dia.
Clear glass cover

One-gang and threegang wide series switch,
h. Switches 230VAC, 60Hz., complete with face plate cover

Duplex Outlet Wide Series, Jrong, with
i. Convenience Outlet grounding terminal, 15A, 60Hz. Complete with
face plate and cover

Exhaust Fan, 40watts min, ceiling mounted,
j-  Exhaust Fan 12"x12", 230VAC, 60Hz. with grill shutter/ louver

4, CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTWATERIALS REQUIRED
TO COMPLETE THE INSTALLATION



Materials Specifications

d. Conduit support Threaded bar with Grip Anchor
e. Conduit clamp U-bolts/ strapped
f.  Mounting of conduit Unesidc¢l WH¢! AWNWOK W+ WNU

V. SCOPE OF WORKS:
B. ELECTRICAL WORKS:

1. The service provider/ contractor is required to conduct site inspection together with the Building
Administration and EFMD Engineer or SSS representative to determine the nature and extent of
necessary works, materials, services and consider these are ess¢ial and incidental requirement
in the implementation of the project.

2. The contractor shall be responsible for the thorough coordination with the concern parties and,
secure of all necessary work permits that maybe required of the project.

3. Any changes and/ or modifications of the materials specification and work orders shall be subject
to discussion with involve parties to address any conflicts before proceeding of the said changes
prior to the approval of the Building Owner and the SSS reggentative.

4. Dismantling of all electrical lighting fixtures, down lighting fixtures, wiring system, devices, and
other layout not necessary and affected by the renovation works.

5. Supply and installation of new electrical materials for the replacement of the existing lighting
fixtures and devices at RM Hall and Executive Lounge Toilet.;

9 Strip light 9watts/meter, 230VAC, 60Hz., Daylight! Warm White complete with
appropriate strip light with driver

1 Down Lighting Fixture, Recessed Type, Spun Aluminum with 12watts LED Lamp, 6" dia.
LED Panel Light, complete witjh essential wirings and standard accessories

1 Exhaust Fan, 40watts min, ceiling mounted, 12"x12", 230VAC, 60Hz.with grill shutter/
louver

6. The new lighting fixtures and devices shall be tapped to the nearest existing power supply of the
existing lighting circuits.

7. Replacement of the existing power outlet at RM Hall and Executive Lounge toilet.

8. Supply and install of conduit support/ hangers and shall be rigidly secured with appropriate fittings
using
appropriate materials.

9. Allareas affected during implementation of the project by chipping/ boring, dismantling works and
Yq6 1l Wl Yaecaqll WeHqR2RQRIJY W 6¢caaWAHIIWI 3t qY!I U7 WaVY LWyl
additional cost to the SSS.

10. Supply of labor, materials and devices that are essential to complete the project, may it be
mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity (BOQ) and
proposed plan layout.

11. Testing and commissioning of the electrical wiring system, fixtures and other devices.
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1.1 Preparation/printing of architectural and engineering asbuilt
plans/drawings signed and sealed by the contractor's Architect
and/or Engineer including submission of electronic copy

1.2 Temporary facilities (warehouse/barracks) including temporary
utilities connections (water/electrical)

1.3 Demolition/Dismantling/Removal of floor and wall tiles,
lavatories and counters, water closets, urinals, tissue holders,
ceiling, lighting fixtures and other structures affected by the
renovation works

1.4 Dismantling of existing jambs and doors (chipping and
restoration works)

1.5 Chipping works for the replacement of sewer and water lines
including ferroscanning and coring



1.6 Site clearing/cleaning, hauling and disposal of debris and waste
materials

. Civil and Architectural Works

2.1 Installation of porcelain tiles (floor, wall and accent wall)

2.2 Construction of slop sink, CHB Wall (4") plastered on both sides
at (1) 2F Male Employee CR and (2) GF Female Public CR

2.3 Extension of concrete counter

2.4 Installation of synthetic granite counter top at (1) 2F Male
Employee CR, (2) 2F Female Employee CR, (3) GF Male Public
CR, (4) GF Female Public CR, and (5) GF CR Hallway

2.5 Plastering of wall (align with installed tile finish) at Ground Floor
Hallway

2.6 Installation of ceiling using 6mm fiber cement board on
suspended light gauge metal framing including accessories and
other related items to complete the project (OVP CR)

2.7 Replacement of ceiling with moisture resistant fiber cement
boards (Reuse existing framing)

2.8 Fabrication and installation of open shelves using 20mm thk
Marine plywood in 0.60mm thick HPL finish with shelf bracket
supports (2F Male Employee CR & GF Female Public CR)

2.9 Provision of WDO01, Flush Hollow Core Wood Panel Door
(900mm W x 2150mm H) with bottom louver in simulated wood
grain finish with jamb (2" X 6"), lever type lockset and door closer,
complete with hardwares and accessories

2.10 Provision of WDO02, Flush Hollow Core Wood Panel Door
(2050mm W x 2150mm H) in simulated wood grain finish with
jamb (2" X 6") and 300mm H stainless steel kick plate, lever type
lockset and door closer, complete with hardwares and
accessories

2.11 Provision of WDO03, Flush Hollow Core Wood Panel Door
(800mm W x 2150mm H) with bottom louver in simulated wood
grain finish with jamb (2" X 6"), lever type lockset and door closer,
complete with hardwares and accessories

2.12 Provision of WD04, Single Leaf Louvered Wooden Door (415mm
W x 1550mm H) with KD solid wood frames in simulated wood
grain finish, stainless steel door handle and hinges, complete
with hardwares and accessories

2.13 Provision of WDO05, Double Leaf Louvered Wooden Door
(800mm W x 1550mm H) with KD solid wood frames in simulated
wood grain finish, stainless steel door handle and hinges,
complete with hardwares and accessories

2.14 Painting of newly installed ceiling boards (semgloss latex finish)

2.15 Painting of doors (duco paint finish)

2.16 Cleaning and painting of existing windows and frames (enamel
finish) including re-application of sealant



3. Plumbing Works

3.1

3.2

3.3

3.4

3.5

3.6

Application of cementitious waterproofing including surface
preparation (3 coats)

Supply and installation of plumbing and sanitary fixtures
complete with fittings and accessories (water closet,
undercounter lavatory, walkhung lavatory with modular cabinet,
urinal, flush valve, faucet, floor drain, bidet, flexible hose, grap,
gate valve and other miscellaneous items)

Supply and installation of L.shape stainless steel (SS304) grab
bar 1 1/2" dia. 1m x 1.5m with complete fittings and accessories
Provision of sewer line roughingns and tapping to existing sewer
line including vent pipes, flow and leak testing

Provision of water line roughingns and tapping to existing water
supply line, pressure and leak testing using PPR pipes, fittings
and other related items to complete the project

Backfilling and restoration works including repair / replacement
of damaged PVC sanitary and water lines leakage, provision of
anchor of sagging PVC pipes, water lines above the ceiling
including replacement of affected ceiling boards

4. Specialty Works

4.1
4.2
4.3

4.4

Supply and installation of signages

Supply and installation of mirrors

Supply and installation of toilet partitions including all
accessories

Supply and installation of tissue and soap holders, trash bins and
hand dryers including all accessories

5. Electrical Works (w/ separate scope of works)
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Porcelain Tiles
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10.

11.

12.

. WARRANTY

The defects liability period shall be one (1) year from the project completion
up to Final Acceptance by the Social Security System (SSS). During this
period, the Contractor shall undertake the repair works, at his own expense,
of any damage to the works n account of the use of materials of inferior
quality, within (90) days from the time that SSS has issued an order to
undertake repair.

ELECTRICAL WORKS

GENERAL CONDITIONS:

All electrical works shall comply with the plan and specification in accordance with the latest
edition of the Philippine Electrical Code (PEC).

Roughin layout concealed between walls and exposed above ceiling shall be IMC and/or Polyvinyl
Chloride (PVC) pipes and properly secured with clamps/ mounting supports.

PVC pipe fitting layout shall be provided with appropriate PVC adapter with locknut and glued with
PVC solvent and properly anchored with clamps/ supports.

Minimum size of conduit to be used shall be 15 mm diameter.

Minimum size of conduit for long runs exceeding 270° bends shall be 20 mm diameter and pull
box shall be provided as necessary.

Color coding for wiring installations shall be as follows:

For Normal Power Circuits - Line 1- Black wire, 230 VAC
Line 2- Red wire
Ground - Green wire

For UPS Power Circuits - Line 1- White wire, 220 VAC
Line 2- White wire
Ground - Green wire
Color coding for receptacle outlet device plate covers shall be follows:
For Normal Power Circuit - Beige color

For UPS Power Circuits - White color

All new wiring installations shall be tested and measured parameters shall be recorded and
submitted accordingly.

Receptacle outlets shall be installed 300mm above finished floor level.

Labeling / marking for the proposed branch circuit as indicated in the drawing and panel board
directory prior to turnover to the owner.

All materials and equipment to be use shall be brand new and must be of the approved type and
intended application.

Prepare load schedule for all new installation, if necessary incorporate with the existing load
schedule and provide legible markings between new and existing schedule of loads.



II. ELECTRICAL MATERIAL SPECIFICATIONS:

1. CONDUITS & FITTINGS

Materials Specifications

uPVC pipe 20mmg

Flexible Metal Conduit (FMC) 15mm@

2. BOXES/GUTTERS WITH COVERS

Materials Specifications
Junction Box steel sheet gauge 16
Utility Box SwlFWNwAW qRlI3ad W 61313qWUN

3. WIRES / CABLES & DEVICES

Materials Specifications

Wire 3.5 mm2, THHN/ THWN stranded wire, lead free

Down Lighting Fixture, Recessed Type, Spu

Lighting Fixtures Aluminum with 12watts LED Lamp, 6" dia. LEL
Panel Light, complete witjh essential wirings and
standard accessories

Strip  light 9watts/meter, 230VAC, 60Hz.,
Daylight/ Warm White complete with appropriate
strip light with driver

One-gang and twoegang wide series switch,
. Switches 230VAC, 60Hz., complete with face plate cover

Duplex Outlet Wide Series, Jrong, with
Convenience Outlet grounding terminal, 15A, 60Hz. Complete with
face plate and cover

Exhaust Fan, 40watts min, ceiling mounted,
Exhaust Fan 12"x12", 230VAC, 60Hz. with grill shutter/ louver



4. CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTWATERIALS REQUIRED
TO COMPLETE THE INSTALLATION

Materials Specifications
g. Conduit support Threaded bar with Grip Anchor
h. Conduit clamp U-bolts/ strapped
i.  Mounting of conduit Unesdcl WHeI AWNLWODK W+ WNLU

V. SCOPE OF WORKS:
C. ELECTRICAL WORKS:

1. The service provider/ contractor is required to conduct site inspection together with the Building
Administration and EFMD Engineer or SSS representative to determine the nature and extent of
necessary works, materials, services and consider these are ess¢ial and incidental requirement
in the implementation of the project.

2. The contractor shall be responsible for the thorough coordination with the concern parties and,
secure of all necessary work permits that maybe required of the project.

3. Any changes and/ or modifications of the materials specification and work orders shall be subject
to discussion with involve parties to address any conflicts before proceeding of the said changes
prior to the approval of the Building Owner and the SSS reggentative.

4. Dismantling of all electrical lighting fixtures, down lighting fixtures, wiring system, devices, and
other layout not necessary and affected by the renovation works.

5. Supply and installation of new electrical materials for the replacement of the existing lighting
fixtures and devices at SSS Pampanga Branch Toilet.;

1 Strip light 9watts/meter, 230VAC, 60Hz., Daylight! Warm White complete with
appropriate strip light with driver

1 Down Lighting Fixture, Recessed Type, Spun Aluminum with 12watts LED Lamp, 6" dia.
LED Panel Light, complete witjh essential wirings and standard accessories

1 Exhaust Fan, 40watts min, ceiling mounted, 12"x12", 230VAC, 60Hz.with grill shutter/
louver

6. The new lighting fixtures and devices shall be tapped to the nearest existing power supply of the
existing lighting circuits.

7. Replacement of the existing power outlet at RM Hall and Executive Lounge toilet.

8. Supply and install of conduit support/ hangers and shall be rigidly secured with appropriate fittings
using
appropriate materials.

9. Allareas affected during implementation of the project by chipping/ boring, dismantling works and
Yq6é Il Wl Wacaqlll WeHqR2RqRIJE W d¢caaWAHDWI 3t qY!l U7 WaVY LWyl
additional cost to the SSS.



10. Supply of labor, materials and devices that are essential to complete the project, may it be
mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity (BOQ) and

proposed plan layout.

11. Testing and commissioning of the electrical wiring system, fixtures and other devices.






Section VI I. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section or annexed in a separate folder.
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GENERAL NOTES

1. AL PLUMBING WORKS INCLUDED HEREIN SHALL BE EXECUTED ACCCRDING TO THE
PROVISIONS OF THE PHLS. PLUMBING CODE. THE NATIONAL PLUMBING CODE AND RULES
& REGULATIONS OF QUEZON CITY,

2, COORDINATE THE DRAWING WITH OTHER RELATED DRAWNGS AND SPECIFICATIONS. THE
ENGINEER SHALL BE NOTIFIEC IMMEDIATELY CF ANY DISCREPANCY FOUND THEREIN.

3. ALL PIPES SHALL BE IWSTALLED AS INDICATED ON PLANS. ANY RELOCATIONS REQUIRED
FOR PROPER EXECUTION OF OTHER TRADE SHALL BE WITH FRICR APPROVAL OF THE
ARCHTECT/ENGINEER.

4, PROPOSED SANITARY UTILITES SHALL CONFORM TO THE ACTUAL LCCATION. DEPTH ANG
INVET ELEVATICN OF ALL EXISTING PIPES AND STRUCTURES AS VERIFIED BY THE
CONTRACTOR.

5 ALL SLOPES FOR HORIZONTAL DRANMGE SHALL MAINTAIN 2% UMCESS OTHERWSE
SPECFIED.

SZE OF WATER SUPPLY PIPES TO FIXTURES SHALL BE IN ACCORDANCE WITH THE
MANUFACTURER'S INSTRUCTIONS.

. THE CONTRACTOR SHALL VERIFY ALL EXISTING UTIUTES AT SITE, COCRDINATION THE
WORKS WITH SENER LINE EFFLUENT DISPOSAL PCINT & WATER LINE SERVCE CONNECTING
POINT UNLESS OTHERWISE SPECFIED.

8. ALL PIPE SIZES ARE IN MIUMETERS AND ALL DIMENSIONS ARE IN METERS UNLESS
OTHERWSE SPECFIED,

9,ALL PIPE DIAMETER ARE INSIDE DINENSKN (NCMINAL) UNLESS OTHERWSE SPECIFIED.

10. VERIFY ARCHITECTURAL PLANS FCR THE EXACT LOCATION (R SETTING OUT OF FLOOR
CRAING, FLOOR CLEAN-QUTS AND OTHER PLUNBING AFPURTENMCES.

11, CONTRACTCR TO PROVIDE SHOP DRAMNG OF PROPCSED FLUMBING LAYOUT FCR
ENGINEERS' APPROVAL IN RELATION WITH THE ACTUAL SITE CONDITIOR

12. AL FLOOR DRAINS INSDE BUILDING SHALL BE PROVIDED WETH WATER TRAP

~d

MATERIAL SPECIFICATION

COWD WATER LMES  SHALL BE POLYPROPYLENE PIPES & ATTNGS.
JONTING SHALL BE BY SOCKET, FUSION,

SEWER/WASTE UNES ~ SHALL BE POLYVINYL CHLORIDE (PYC PIPES AND FITTINGS
SERES 1000 1,
JONTING SHALL BE BY SOLVENT CEMENT JOINTNG
CONFORMNG T0 ASTM D256¢

VENT LMES / STACK  SHALL BE POLYWNYL CHLORIDE (PYC PPES AND FITTINGS

SERES 1000 I,
JOINTING SHALL BE BY SCLVENT CEMENT JOINTING
CONFCRMING TO ASTM D2554
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CENERA
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NOTES:

ALL ELECTRICAL WORKS HERE IM SHALL EE DOME IN ACCORDANCE WITH THE
FROVISIONS OF THE LATEST EDITION OF THE PHILIFFIME ELECTRICAL CODE
(FEC), LAWS AND ORDINAMCES OF THE LOCAL CODE ENFORCING AUTHORITIES
AND REGUIREMENT OF THE LOCaL POWER AMD TELEFHOME COMPAMY.
SERVICE POWER SHALL BE 230 wOLTS, THREE PHASE, 3 WIRES + 1 GROUND, 80 HZ.
SMALLEST BRANCH CIRCUIT WIRE SHALL BE 2.5 MmM® THHN FOR POWER 4MD
LIGHTI®NG AMD SHALL BE INSULATED FOR €00 VOLTS.

WHEMEVER MNECESSARY PROVIDE PULL BOX OF PROPER SIZE AND DIMENSION
ALTHOUGH MOT INCICATED W THE FLAM.

ALL BRAMCH CIRCUIT SHALL BE IMSTALLED A5 IMDICATED IM THE FLAM,
INDIVIDU AL BRAMCH CIRCUIT HOMERUMNZ SHALL WNOT BE COMEINED 1M THE
SAME COMDUIT.

ALL SWITCHES, FAMEL BOARDS, LIGHTING FIXTURES AMD ALL MOM—CURRENT
CARRYING METAL PARTS SHALL BE PROPERLY GROUNDED IN ACCORDANCE
WITH THE LATEST EDITION OF THE PEC.

ROUGHING—IN CONDUITS SHALL BE OF APFROVED TYPE AND APPLICATION, RSC
EXFOSED, IMC AND PVC FOR LATERAL AND EMEEDDED LAY-—-QUT.

THE ELECTRICAL CONTRACTOR IS REQUIEED TO WMEIT AND SURVEY THE SITE
TO ASCERTAIN THE LOCAL COMDITION THAT mMay AFFECT DURING THE
IMELEMEMTATION OF THE FROJECT.

ALL AREA AFFECTED EY THE CHIFFING/REMOVAL WORKS SHALL BE FATCHED
OR RESTORED TO ITS ORIGINAL AESTHETIC COMODITION.

MOUMTING HEIGHTS SHALL BE AS FOLLOWS:

FANELEOARD ——— 140 m ABCVE FIMISHED FLOCRE

SWITCHES ———  1.40 m &BOVE FINISHED FLOCRE

COMVEMIENCE QUTLETS ——— 0.30 m ABOVE FINISHED FLOOR (FOR WalLL MOUNTED)
——— MODULAR RACEWAY {ON MODULAR WORKSTATIONS)

ALl ELECTREICAL woRKS HEREIN SHaLL BE DOWE UNDER THE SUPERWISION
OF DULY UCEMSED ELECTRICAL EMGIMEER OR MASTER ELECTRICIARN.

—
e

3]
L

.\ »\_‘/ h

S0LS & LEGEND:

A
\
Vi

QUPLEX CONVEMIENWCE OUTLET WIDE SERIES, 5 FRONG, UNIVERSAL SLOT WITH GROUND, 7154,

230V BY NORMAL POWER IN FLUSH MOUNTED TYRFE IN WHITE PLATE COVER FOR HAND DRYER

STRIP LGHT TWATTS/WETER, BOLUMENS/WATTS WITH DC 12v, WATURE WHITE /

D&YLIGHT, WARM WHITE COMPLETE WITH AFPROFRISTE STAIF LIGHT DRIVER

100—150WATTS, INPUT VOLTAGE OF 220-240v, 80Hz., OUTPUT 12v

MIRADR CABINET W,/ VERTICAL LED LIGHTS

OUWH LIGHT, RECESSED TYPE SPUN ALUMINUM WITH 12WATTS LED Lawe, & Dla, PaNEL LIGHT

EXHAUST FAN, CEIUNG MOUNTED, 40—W&TTS MIN., 90—120CFM MIN., 230V, GOHZ.,
12°:12°, WITH GRILL SHUTTER,/ LOUMER OF M5 APFROVED TYR'E ECUNALENT

CIRCUIT DESIGHATION

BRANCH CIRCUIT HOMERUN

OWE GANG SWITCH, SINGLE POLE 154, 230 v FLUSH TrPE
TWO GANG SWITCH, SIMGLE POLE 154, 250 W FLUSH TYPE
THREE GaMG SWITCH, SINGLE POLE 154, 250 W FLUSH TYPE
THREE GANG SWITCH, SINGLE POLE 154, 250V FLUSH TYPE
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GENERAL NOTES
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ALL PLUMBING WORKS INCLUDED HEREIN SHALL BE EXECUTED ACCORDING TO THE
PROMSIONS CF THE PHILS. PLUMBING COCE. THE NATIONAL PLUNEING CODE AND RULES
& REGULATIONS OF CUEZON OITY.

COORCINATE THE DRAWNG WITH OTHER RELATED CRAWNGS AND SPEQIRCATIONS. THE
ENGINEER SHALL BE NOTIFIED MMEDIATELY OF ANY DISCREPANCY FOUND THEREIN:

. ALL PPES SHALL BE INSTALLED AS INDICATED ON PLANS. ANY RELOCATIONS REQURED

FOR PROPER EXECUTION OF OTHER TRADE SHALL BE WTH FRICR APFROVAL CF THE
ARCHITECT /ENGINEER.

. PROPCSED SANITARY UTILITES SHALL CONFORM TO THE ACTUAL LOCATICN, DEPTH AND

INVET ELEVATION OF ALL EXISTING PIPES AND STRUCTURES AS VERIFIED BY THE
CONTRACTOR.

- ALL SLOPES FOR HORGZONTAL DRAINAGE SHALL MAINTAIN 2% UNLESS OTHERWSE

SPECIFED.

. SIZE OF WATER SUPPLY PIPES TO FIXTURES SHALL BE IN ACCORDANCE WTH THE

NANUFACTURER'S INSTRUCTIONS.

- THE CONTRACTCR SHALL VERIFY ALL EXISTING UTUTIES AT SITE, COORDINATION THE

WORKS WITH SEWER LINE EFFLUENT DISPOSAL PONT & WATER LINE SERVICE CONNECTING
POINT UNLESS CTHERWSE SPECIFIED:.

ALL PIPE SIZES ARE IN NILLIMETERS AND ALL DIMENSIONS ARE IN METERS UMLESS
OTHERWISE SPECIFIED.

L ALL PIPE DIAMETER ARE INSIDE DIMENSION {NOMINAL) UNLESS OTHERWISE SPECIFIED.
 VERFY ARCHITECTURAL PLANS FCR THE EXACT LOCATICN OR SETTING QUT OF FLOOR

DRAINS, FLOCR CLEAN-QUTS AND OTHER PLUNEING APPURTENMMNCES,

. CONTRACTOR 1O PROVIDE SHCP DRAMNG CF PROPOSED PLUMBING LAYOUT FOR

ENGINEERS™ APPROVAL IN RELATION WITH THE ACTUAL SITE CONDITIN
ALL FLCOR DRAINS INSOE BUILING SHALL BE PROVIDED WTH WATER TRAP

MATERIAL SPECIFICATION

COLD WATER UNES

SEWLR/WASIE LIAES

VENT LINES / STAK

SHALL BE POLYPROPYLENE PPES & FITTINGS.
JCINTING SHALL BE BY SOCKET, FUSION,

SHALL HE PULTVINYL CHLURIDE (PVD PEES AND HITINGS
SERIES 1030 1,

JOINTING SHALL BE BY SOLVENT CEMENT JOINTNG
CONFORMNG TO ASTM D2564

SHALL BE POLYVINTL CHLORIDE (PVC PIPES AND FITTINGS
SERIES 1020 I,

JOINTING SHALL BE BY SOLVENT CENENT JUNTNG
CONFORMNG TG ASTM D2564
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CENERAL NOTE
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1. ALL ELECTRICAL WORKS HERE 1MW SHALL EE DOMWE IN ACCORDAMCE WITH THE
FROVIZIONS OF THE LATEST EDITION OF THE FHILIFFINE ELECTRICAL CODE
[FEC), LAWS AMD ORDINAMCES OF THE LOCAL CODE ENFORCING AUTHORITIES
AMD REQUIEEMEWT OF THE LOCaL FPOWER &MD TELEFHOME COMPAMNY.

P

SERVICE POWER SHALL SE 230 wOLTS, THREE FHASE, 3 WIRES + 7 GROUND, 60 HZ.

3. SMALLEST BRANCH CIRCUIT WIRE SHALL BE 3.5 MM® THHN FOR POWER AND
LIGHTING AND SHALL BE INSULATED FOR £00 VOLTS.

4. WHEMEVER MNECESSARY PR
ALTHOUCH ROT INBICATED

COWIDE PULL BOX OF FPROPER ZIZE AND DIMENSION
[ THE PLAM.

5. ALL BERANCH CIRCUIT SHALL BE INSTALLED A5 INDICATED M THE FLAMN,
INDIVIDUAL BRAMNCH CIRCUIT HOMERUMNZ SHALL NOT BE COMEINED 1M THE

SAME CONDUIT.

6, ALL ZWTCHEZ, FAMEL BOARDS, LIGHTING FIXTURES AMD ALL NOM—CLURRENT
CARRYING METAL PARTS SHALL BE PROPERLY GROUMDED M ACCORDAMCE

WITH THE LATEST EDITION

OF THE FEC.

#. ROUGHING—IN CONDUITS SHALL BE OF AFFROVED TYFE AND APPLICATION, RSC

A
W

2]
st

e
V!
VI C

OUPLEX CONVEMWIEWCE OUTLET WIDE SERIES, 3 FRONG, LUMIVERSAL SLOT WITH GROUND, 154,
230V BY WORMAL POWER IM FLUSH MOUNTED TYFE IN WHITE FLETE COVER FOR HAND DRYER

STRIP UGHT FWATTS/METER, BOLUMENS/WETTS WITH OC 12, ATURE WHITE /

QAYUGHT/ WARM WHITE COMPLETE WITH AFFROPRIATE STRIF LIGHT DRIVER

100—"150WATTS, INPUT VOLTAGE OF 220-240, &0Hz., OUTPUT 12v

WIRAOR CABINET W/ VERTICAL LED LIGHTS

OUAN LIGHT, RECESSED TYPE SPUN ALUMINUM WITH 12WATTS LED Law®, & Dls, PANEL LIGHT

E¥HAUST FAN, CEIUNG WZUNTED, 40-WETTS MIN., S0=120CFM MIN, 220V, GOHZ,
12%12%, WITH GRILL SHUTTER,/ LOUVER O TS APPROVED TYPE EQUINALENT

CIRCUIT DESIGHATION

HRANCH CIRCUT HOMERUK

OME GAMG SWITCH, SIMGLE POLE 154, 250 v FLUSH TYPE
TWO GANG SWITCH, SIMGLE POLE 154, 250 W FLUSH TYPE
THREE GaMG SWITCH, SINGLE POLE 154, 250 v FLUSH TYPE

EXFOSED, IMC AMD PYC FOR LATERAL AND EMEEDDED LAY—COUT. S THREE GAMG SWITCH, SINGLE POLE 154, 250 W FLUSH TYPE
8. THE ELECTRICAL CONTRACTOR IS REQUIRED TO VISIT AMND SURVEY THE SITE

T ASCERTAIMN THE LOCAL COMDITION THAT saY AFFECT DURING THE

IMEFLEMEMTATION OF THE FPROJECT.
9. ALL AREA AFFECTED EY THE CHIFFING/REMOWVAL WORKS SHALL BE FATCHED

DR RESTORED TO ITS OQRIGINAL AESTHETIC COMDITION.
100 MOUNTING HEIGHTS SHALL BE AS FOLLOWS:

PANELBOARD ——— 1.40 m ABCVE FINISHED FLOCR

SWITCHES ——— 140 m ABCVE FINISHED FLOCR

COMVEMIENCE QUTLETS ——— 0.30 m ABOVE FINISHED FLOOR (FOR WALL MOUNTED)

——— MODULAR RACEWAY {ON MODULAR WORKSTATIOMS)

1. ALL ELECTREICAL woORkKS HEREIM SHaLL BE DONE UNWDER THE SUPERVISION

OF DULY LICENSED ELECTRICAL EMCIMEER COF WMASTER ELECTRICIAM.
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