

**PROJECT: RENOVATION AT SSS MAIN OFFICE BUILDING-EXECUTIVE LOUNGE
COMFORT ROOMS RAMON MAGSAYSAY HALL COMFORT ROOMS
RENOVATION AT SSS PAMPANGA BUILDING COMFORT ROOMS**

QUERIES/CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE:

	Query/Clarifications	TWG/BAC Reply
1.1	May we kindly request a copy of the plans and Bill of Quantities (BOQ)?	The plans are already attached to the bidding documents, and the soft copy of the Bill of Quantities (BOQ) will be included in the Bid Bulletin.
1.2	Is there a target date for completion? Is there a specified predicted start date?	As stated in the bidding documents, the completion period is seventy-five (75) calendar days for Lot 1 and Lot 2, counted from the receipt of the Notice to Proceed (NTP), and ninety (90) calendar days for Lot 3, also counted from the receipt of the Notice to Proceed. There is no specific start date yet, as this is still subject to post-qualification and approval. Once you receive the Notice to Proceed (NTP), the counting of seventy-five (75) calendar days for Lot 1 and Lot 2, and ninety (90) calendar days for Lot 3 will begin. At that point, we will be able to determine the project's completion date.

WRITTEN QUERIES:

	Query/Clarifications	TWG/BAC Reply
2.1	This is to clarify the formula in the attached BOQ form. We notice that the Total amount will not correspond in the direct cost plus indirect cost. Attached to this email the BOQ form given in the BID Document.	We will issue revised BOQ Forms. This will supersede the BOQ forms given in the Bid Documents.