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Glossary of Acronyms, Terms, and Abbreviations  

ABC ï Approved Budget for the Contract.   

ADR ï Alternative Dispute Resolution. 

ARCC ï Allowable Range of Contract Cost. 

BAC ï Bids and Awards Committee. 

BIR ï Bureau of Internal Revenue. 

BSP ï Bangko Sentral ng Pilipinas.  

CDA ï Cooperative Development Authority. 

COS ï Contract of Service. 

CPI ï Consumer Price Index. 

DOLE ï Department of Labor and Employment.  

DTI ï Department of Trade and Industry. 

GCC - General Conditions of Contract. 

GFI ï Government Financial Institution.   

GOCC ï Government-Owned and/or ïControlled Corporation. 

GoP ï Government of the Philippines. 

GPPB ï Government Procurement Policy Board. 

HoPE ï Head of Procuring Entity. 

JO ï Job Order. 

IRR ï Implementing Rules and Regulations. 

ITB ï Instructions to Bidders. 

LCB- Lowest Calculated Bid. 

LCRB ï Lowest Calculated Responsive Bid.   

LGUs ï Local Government Units.  

LoC ï Line of Credit 

MAB ï Most Advantageous Bid. 

MARB ï Most Advantageous Responsive Bid.   
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MEARB ï Most Economically Advantageous Responsive Bid.   

MYCA ï Multi-Year Contracting Authority. 

NFCC ï Net Financial Contracting Capacity. 

NGA ï National Government Agency. 

PCAB ï Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System. 

PSA ï Philippine Statistics Authority.  

RA No. ï Republic Act Number. 

SARB ï Single Advantageous and Responsive Bid. 

SCC - Special Conditions of Contract. 

SCRB ï Single Calculated and Responsive Bid. 

SEARB ï Single Economically Advantageous Responsive Bid. 

SEC ï Securities and Exchange Commission. 

SLCC ï Single Largest Completed Contract. 

SRRB ï Single Rated and Responsive Bid. 

UN ï United Nations. 
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Definition of Terms  

Bid ï a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, 
contractor, consultant, or service provider in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).  

Bidder ï a supplier, manufacturer, distributor, contractor, consultant, and service provider, 
whether public or private, who submits a Bid in response to the requirements of the Procuring 
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]). 

Bidding Documents ï the documents issued by the Procuring Entity as the basis for Bids, 
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods, 
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA 
No. 12009, Section 5[e]) 

Bill of Quantities ï a list of the specific items of the Work and their corresponding unit prices, 
lump sums, and/or provisional sums. 

Consulting Services ï services for Infrastructure Projects and other types of projects or 
activities of the government requiring adequate external technical and professional expertise 
that are beyond the capability or capacity of the government to undertake such as, but not 
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; 
(iv) construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract ï the agreement entered into between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works and as recorded in the Contract Form signed by 
the parties, including all attachments and appendices thereto and all documents incorporated 
by reference therein. 
 
Contract Price ï the price stated in the Notice of Award and thereafter to be paid by the 
Procuring Entity to the Contractor for the execution of the Works in accordance with this 
Contract. 
 
Contract Time Extension (CTE) ï the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

Contractor ï a natural or juridical entity whose proposal was accepted by the Procuring Entity 
and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

Days ï refers to calendar days; months to calendar months.  
 
Dayworks ï varied work inputs subject to payment on a time basis for the Contractorôs 
employees and Equipment, in addition to payments for associated Materials and Plant. 
 
Defect ï any part of the Works not completed in accordance with the Contract. 
 
Defects Liability Certificate ï the certificate issued by the Procuring Entity upon correction of 
defects by the Contractor.  
  
Defects Liability Period ï the one (1) year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair of 
any damage to the Works at its own expense.  
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Drawings ï   graphical presentations of the Works. They include all supplementary details, 
shop drawings, calculations, and other information provided or approved for the execution of 
this Contract. 
 
Effective Date of the Contract ï the date indicated in the contract. However, the Contractor 
shall commence performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project ï refers to the acquisition of Goods, 
Consulting Services, and the contracting for Infrastructure Projects by the Government of the 
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty 
or International or Executive Agreement.  

Funding Source ï Organization named in the SCC. 

Goods ï refer to (i) all items, supplies, and materials, whether in the nature of equipment, 
furniture, stationery, materials for construction, or personal property of any kind, needed in the 
transaction of public businesses or in the pursuit of any government undertaking, project or 
activity; or (ii) general support services which pertain to all types of services except Consulting 
Services and Infrastructure Projects, such as the repair and maintenance of equipment and 
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services. 
Personnel Services or individual COS or JO engagements do not fall under this definition; 
(IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects ï include the construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, irrigation, 
flood control and drainage, water supply, sanitation, sewerage and solid waste management 
systems, shore protection, energy/power and electrification facilities, national buildings, school 
buildings, hospital buildings, and other related construction projects of the government. Also 
referred to as ñcivil worksò or ñworks;ò (IRR of RA No. 12009, Section 5[r]).  

Lot ï refers to one or more infrastructure projects that are grouped or bundled together based 
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and 
may be awarded as a separate contract. 

MARB ï refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the most advantageous bid in reference to the highest 
rated offer based on the quality component of the bid. 

Materials ï refer to all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

MEARB ï refers to the award criteria in the procurement of Infrastructure where the 
considerations for the award of contract are the eligibility of the bidder, the responsiveness of 
its bid to the technical requirements, and the determination of the most economically 
advantageous bid in reference to the quality-price ratio allocated to the technical and financial 
components of the bid. 

Notice to Proceed ï refers to a written notice issued by the Procuring Entity to the Contractor 
requiring the latter to begin the commencement of the work not later than a specified or 
determinable date. 
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Online submission ï pertains to the submission of the bid for Infrastructure Projects and the 
bid envelopes containing the technical and financial components of the bid through electronic 
means or through the electronic bidding facility of the PhilGEPS, once available. 

Permanent Works ï refer to all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract which 
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal 
of all Temporary Works. 

Plant ï refers to the machinery, apparatus, and the like intended to form an integral part of the 
Permanent Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project ï refers to a specific or identified procurement covering Goods, Infrastructure Projects 
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in 
the Project Procurement Management Plan prepared by the agency which shall be 
consolidated in the Procuring Entity's Annual Procurement Plan.  

Program of Work ï refers to the big-picture plan and comprehensive schedule that details 
construction-related tasks to ensure the timely and efficient delivery of the project. 

Site Investigation Reports ï refers to those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the Site. 

Slippage ï refers to a delay in work execution occurring when actual accomplishment falls 
below the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. This is 
actually described as a percentage of the whole Works. 

Simple Infrastructure Projects ï refers to construction, improvement, rehabilitation, demolition, 
repair, restoration, or maintenance of structures, technical facilities and systems with an 
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos                                              
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods 
of the population living in a community and built according to the needs and aspirations of the 
community population. 

Verified Report ï  the report submitted by the Implementing Unit to the HoPE setting forth its 
findings as to the existence of grounds or causes for termination and explicitly stating its 
recommendation for the issuance of a Notice to Terminate. 
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Section I. Invitation to Bid  
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Republic of the Philippines 

SOCIAL SECURITY SYSTEM 
East Avenue, Diliman Quezon City * Trunkline Number: (+632) 8709 7198 

Email: usssaptayo@sss.gov.ph * Website: www.sss.gov.ph  
 

 

INVITATION TO BID FOR   
RENOVATION AT SSS MAIN BUILDING ï  

6TH FLOOR, 7TH FLOOR, AND 8TH FLOOR OFFICE SPACES 
(ITB-NGPA-SSS-CIVIL-2026-006) 

 
 

1) The SOCIAL SECURITY SYSTEM (SSS), through the Approved 2026 Corporate 
Operating Budget with Codes (PAP) of the Annual Procurement Plan (APP) stated below, 
intends to apply the sum of One Hundred Twenty -Two Million Twenty -Eight Thousand 
Four Hundred Pesos ( 122,028,400.00) being the Approved Budget for the Contract 
(ABC) to payments under the contract for Renovation at SSS Main Building ï 6th Floor, 
7th Floor, and 8th Floor Office Spaces. The project consists of three (3) lots, broken down 
as follows: 

Lot  
Project Title/ PAP 

Code 

Delivery/  
Completion 

Period  
ABC 

Code (PAP)  

1 Renovation at SSS 
Main Building ï 6th 
Floor Office Spaces  

Two Hundred 
Forty (240) 

calendar days 

40,892,000.00 2026-2245 (3rd 
Update for the 

month of March) 

2 Renovation at SSS 
Main Building ï 7th 
Floor Office Spaces  

Two Hundred 
Forty (240) 

calendar days 

43,966,100.00 

 

2026-2246 (3rd 
Update for the 

month of March) 

3 Renovation at SSS 
Main Building ï 8th 
Floor Office Spaces  

Two Hundred 
Forty (240) 

calendar days 

37,170,300.00 2026-2247 (3rd 
Update for the 

month of March) 

 
Bids received in excess of the ABC per lot shall be automatically rejected at bid              
opening. 

 
2) The SSS now invites bids for Renovation at SSS Main Building ï 6th Floor, 7th Floor, 

and 8th Floor Office Spaces.  Completion of the Works is required within period 
specified above. Bidders should have an experience of at least five (5) years in the 
construction business, i.e, from the first issuance of its Philippine Contractors 
Accreditation Board (PCAB) License and has completed a contract similar to the project 
equivalent to at least fifty percent (50%) of the ABC. The description of an eligible bidder 
is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders 
(ITB). 
 

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary ñpass/failò criterion as specified in the IRR, otherwise known as the ñNew 
Government Procurement Act (NGPA) RA No. 12009ò. 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least sixty percent (60%) interest or outstanding 
capital stock belonging to citizens of the Philippines. 
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4) The award criteria to be adopted for this Project is Lowest Calculated and Responsive Bid 
(LCRB), where the considerations for the award of contracts are the eligibility of the bidder, 
the responsiveness of its bid to technical requirements, and the lowest financial bid. 

5) Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations 
with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens 
of the Philippines, and to citizens or organizations of a country the laws or regulations of 
which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183. 

In case of Joint Venture, persons or entities forming themselves into a joint venture, i.e., a 
group of two (2) or more persons or entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, That Filipino ownership 
or interest of the joint venture concerned shall be at least sixty percent (60%). For this 
purpose, Filipino ownership or interest shall be based on the contributions of each of the 
members of the joint venture as specified in their JVA: Provided further, That the primary 
purpose of each member of the joint venture must be similar or related to the requirement 
of the project to be bid out. 

6) Interested bidders may obtain further information from SSS and inspect the Bidding 
Documents at the address given below from Monday to Friday, 8:00 a.m. to 5:00 p.m. 

7) A complete set of Bidding Documents may be acquired by interested Bidders on  
12 June  2026 from the address given below upon payment of the applicable fee for the 
Bidding Documents, in the amount as follows: 
 

 

 
The mode of payment will be on a cash basis payable at the SSS Cash Management 
Department, Ground Floor, SSS Main Bldg., upon accomplishment of SSS Form R-6. The 
Bidding Documents shall be received personally by the prospective Bidder or his 
authorized representative.  
 
It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
provided that bidders shall pay the applicable fee for the Bidding Documents not later than 
the submission of their bids. 
 

8) The SSS will hold a Pre-Bid Conference on 25 June 2026 (Thursday ), 02:00 p.m.  at 
Bidding Room, 2nd Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City and/or 
through video conferencing via Microsoft Teams, which shall be open to prospective 
Bidders. 

  
9) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat through 

manual submission at the office address indicated below on or before 09 July  2026 
(Thursday ) at 10:00 a.m. Late bids shall not be accepted. 

 
10) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in the 

amount stated in ITB Clause 16.1. 

Lot No.  ABC 
 

Cost of Bidding Documents  

1   40,892,000.00 22,500.00 

2 
 43,966,100.00 

 

22,500.00 

3   37,170,300.00 20,000.00 
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11) Bid opening shall be on 09 July 2026 (Thursday) at 10:00 a.m.  at Bidding Room, 2nd 

Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City and/or via Microsoft Teams. 
Bids will be opened in the presence of the Biddersô representatives who choose to attend 
the activity. 
 

12) The SSS warns the public and bidders against unscrupulous individuals or groups 
posing as SSS officers or employees and soliciting money, gifts, favors, or other benefits 
for alleged assistance or any purpose. DO NOT GIVE anything to these unscrupulous 
individuals or groups. The SSS enjoins the cooperation of the public and bidders in 
reporting such persons/groups to the SSS Bids and Awards Committee (BAC) and the 
BAC Secretariat. 
 

13) The SSS reserves the right to reject any and all bids, declare a failure of bidding, or not 
award the contract at any time prior to contract award in accordance with Section 70 of 
R.A. No. 12009, without incurring any liability to the affected Bidder or Bidders. 

 
14) For further information, please refer to: 
 

Rosalyn D. Azul-Condat 
Bids and Awards Committee Secretariat Department 
2nd Flr., SSS Main Bldg., East Ave., Diliman, Quezon City 
Tel. Nos. (632) 8922-1070; 8709-7198 local 3424/3420 
Email ï bac@sss.gov.ph  
 

15) You may visit https://www.sss.gov.ph/opportunities  for downloading of Bidding 
Documents. 
 

 
12 June  2026 

 
 

mailto:bac@sss.gov.ph
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Section II. Instructions to Bidders  
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A. General  

1)  Scope of Bid  

1.1 The Procuring Entity named in the BDS, invites Bids for the Project with 
Identification Number which shall be specified in the BDS.  

The Procurement Project (referred to herein as ñProjectò) composed of number 
of lots as provided in the BDS is for the construction of Works, as described in 
Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.1. 

2)  Source of Funds  

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for this Project to cover eligible payments under the contract. 

3)  Corrupt, Fraudulent, Collusive, Coercive , and Obstructive  Practices  

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders 
and Contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing 
laws, rules, and regulations:   

i) "corrupt practice" means an act by which officials in the public 
or private sectors improperly and unlawfully enrich themselves, 
others, or induce others to do so, by misusing the position in 
which they are placed, and includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action 
of any such official in the procurement process or in contract 
execution; entering, on behalf of the government, into any 
contract or transaction manifestly and grossly disadvantageous 
to the same, whether or not the public officer profited or will profit 
thereby, and similar acts as provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for 
purposes of influencing a procurement process or the execution 
of a contract to the detriment of the Procuring Entity, which 
includes collusive practices among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition. 

iii) ñcollusive practicesò means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels. 

https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov-my.sharepoint.com%2Fpersonal%2Fkaenciso_gppb_gov_ph%2F_vti_bin%2Fwopi.ashx%2Ffiles%2Fb59a46adefe64a208caca6037ce3bb49&wdenableroaming=1&mscc=1&wdodb=1&hid=1E1D99A1-20A1-5000-2382-73592A11824B.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&usid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&newsession=1&sftc=1&uihit=docaspx&muv=1&ats=PairwiseBroker&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov-my.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&wdorigin=Sharing.ServerTransfer&afdflight=74&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds1_1
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
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iv) ñcoercive practicesò means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence their 
participation in a procurement process, or affect the execution 
of a contract;  

v) ñobstructive practiceò is 

a) deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution 
relative to allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or 
intimidating any party to prevent the latter from disclosing its 
knowledge of matters relevant to the administrative 
proceedings or from pursuing such proceedings or 
investigation; or 

b) acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

b) Undertakes to reject a proposal for award upon prima facie 
determination that the Bidder recommended for award has engaged in 
any of the prohibited practices mentioned in this Clause for purposes of 
competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a Bidder or Contractor in the bidding 
for and performance of a contract themselves or through independent auditors 
as reflected in the GCC Clause 36. 

4)  Conflict of Interest  

4.1 All Bidders found to have conflicting interests shall be disqualified to participate 
in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to 
have conflicting interests with another Bidder in any of the events described in 
paragraphs (a) through (c) and a general conflict of interest in any of the 
circumstances set out in paragraphs (d) through (f) below:  

a) A Bidder has controlling shareholders or beneficial owners in common 
with another Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder; 
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c) A bidder has the same legally authorized representative as that of 
another Bidder for purposes of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process. This may include a firm or an 
organization that lends, or temporarily seconds, its personnel to firms 
or organizations that are engaged in consulting services for the 
preparation related to procurement for or implementation of the project 
if the personnel would be involved in any capacity on the same project;   

e) A bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services that 
are the subject of the bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project, 
if the personnel would be involved in any capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement 
of the Bidder that it is not related, by consanguinity or affinity up to the third civil 
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project 
Management Office (PMO), the End-User or Implementing Unit or any 
members of the Bids and Awards Committee (BAC), Technical Working Group 
(TWG), and BAC Secretariat. 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it 
represents. Failure to comply shall be a ground for the automatic 
disqualification of the bid in consonance with Section 59 of the IRR. For this 
reason, relationship to the aforementioned persons within the third civil degree 
of consanguinity or affinity shall automatically disqualify the Bidder from 
participating in the procurement of contracts of the Procuring Entity 
notwithstanding the act of such persons inhibiting themselves from the 
procurement process. This Clause shall apply to the following persons and 
affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and 
their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of 
the board of directors, general manager or chief executive officer;  

d) In the case of a partnership, joint venture, or consortium, to the entity 
itself, its members or partners, as well as any person or entity that is a 
member of a blacklisted partnership, joint venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with  their 
relatives up to the third civil degree of consanguinity or affinity, and  their 
assignees, holding at least twenty percent (20%) of the shares therein, 
its chairperson and president, shall be blacklisted after they have been 
determined to hold the same controlling interest in a previously 
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blacklisted corporation or in two corporations that have been 
blacklisted; the corporations of which they are part shall also be 
blacklisted. 

5) Eligible Bidders   

5.1  Only Bids found to be legally, technically, and financially eligible will be 
evaluated. For procurement of Infrastructure Projects, the following persons 
shall be eligible to participate in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

b) Partnerships duly organized under the laws of the Philippines and of 
which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a 
group of two (2) or more persons or entities that intend to be jointly and 
severally responsible or liable for a particular contract; Provided, 
however, that in accordance with relevant laws, rules, and regulations,  
Filipino ownership or interest of the joint venture concerned shall be at 
least sixty percent (60%); Provided, further, that joint ventures in which 
Filipino ownership or interest is less than sixty percent (60%) may be 
eligible where the structures to be built require the application of 
techniques or technologies which are not adequately possessed by a 
person or entity meeting the sixty percent (60%) Filipino ownership 
requirement; Provided, furthermore, that in the latter case, Filipino 
ownership or interest shall not be less than twenty-five percent (25%). 
For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the member of the joint venture as specified in 
their Joint Venture Agreement (JVA); Provided, finally, that the primary 
purpose of each member of the joint venture must be similar or related 
to the requirement of the project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS.  

5.3 In accordance with RA No. 4566 or the ñContractors' License Lawò as amended 
by RA No. 11711 or ñAn Act Further Amending Republic Act No. 4566ò, the 
persons or entities enumerated in Section 52 of the IRR may participate in the 
procurement of Infrastructure Projects if it has been issued a license by the 
Philippine Contractors Accreditation Board (PCAB) to engage or act as a 
contractor.  

5.4 The Bidder must have completed an SLCC that is similar to the procurement 
project to be bid, and whose value must be equivalent to at least fifty percent 
(50%) of the ABC, adjusted to current prices using the Philippine Statistics 
Authority (PSA) consumer price indices; Provided, that any change to the fifty 
percent (50%) requirement may be allowed, subject to the recommendation of 
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the Procuring Entity, which shall be submitted to the GPPB for consideration; 
Provided, further, that contractors under Small A and Small B categories 
without similar experience on the procurement project to be bid may be allowed 
to bid if the cost of such contract is not more than the Allowable Range of 
Contract Cost of their registration based on the guidelines as prescribed by the 
PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or 
foreign or international financing institution may agree on another track record 
requirement, as specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it 
has the same major categories of work. The Procuring Entity may clarify in the 
Bidding Documents what is regarded as major categories of work, guided by 
the principle of proportionality and Fit-for-Purpose approach.  

5.5 The SLCC shall be supported by an Ownerôs Certificate of Final Acceptance 
issued by the project owner other than the Contractor, or a final rating of at 
least Satisfactory in the Constructors Performance Evaluation System (CPES), 
or a similar performance and monitoring system. In the case of contracts with 
the private sector, an equivalent document shall be submitted.  

5.6 The computation of a bidderôs NFCC must be at least equal to the ABC to be 
bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value 
of all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the procurement project to be bid; Provided, That a different formula may 
be adopted subject to the recommendation of the Procuring Entity, which 
shall be submitted to the GPPB for consideration. 

The value of the domestic bidderôs current assets and current liabilities shall be 
based on the latest AFS submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current 
assets and current liabilities shall be based on their latest AFS prepared in 
accordance with international financial reporting standards. 

6)  Bidderôs Responsibilities  

6.1 The Bidder or its duly authorized representative shall submit a sworn statement 
in the form prescribed in Section IX. Philippine Bidding Documents Related 
Forms as required in ITB Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of 
all existing laws, decrees, ordinances, acts and regulations of the Philippines 
which may affect this Project in any way.   

6.3 The Bidder undertook the following responsibilities: 

a) Took steps to carefully examine and ensure full understanding and 
comprehension of the Bidding Document, its requirements, clauses, 
and provisions; 
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b) Acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

c) Made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid 
Bulletin(s); 

e) Ensured that it is not ñblacklistedò or barred from bidding by the 
Government of the Philippines (GoP) or any of its agencies, offices, 
corporations, or LGUs, including foreign government, or foreign/ 
international financing institutions whose blacklisting rules have been 
recognized by the GPPB; by itself or by reason of its relation, 
membership, association, affiliation, or controlling interest with another 
blacklisted person or entity; 

f) Ensured that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and 
that all statements and information provided therein are true and 
correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all 
the documents submitted; 

h) Ensured that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary to participate, submit the bid, to sign, and 
execute the ensuing contract, accompanied by the duly notarized 
Special Power of Attorney, Board or Partnership Resolution, or 
Secretaryôs Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA 
No. 12009 and its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder 
undertakes to: 

i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or Collective 
Bargaining Agreement (CBA) or arbitration award, if and when 
applicable. 

In case there is a finding by the Procuring Entity or the 
Department of Labor and Employment (DOLE) of underpayment 
or non-payment of workersô wages and wage-related benefits, 
the Bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of RA No. 12009, 
without prejudice to the institution of appropriate actions under 
the Labor Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) 
and correct deficiencies, if any.  
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In case of imminent danger, injury or death of the worker, the 
Bidder undertakes to suspend contract implementation pending 
clearance to resume from the DOLE Regional Office, in 
compliance with the Work Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; or 
CBA or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the establishmentôs 
premises. 

k) Ensured that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to 
any person or official, personnel or representative of the government in 
relation to any procurement project or activity; 

l) Examined all instructions, forms, terms, and specifications in the 
Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to 
be bid, including but not limited to: (i) the location and the nature of the 
contract, project, or work; (ii) climatic conditions; (iii) transportation 
facilities; (iv) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, 
electric power and access roads; and (v) other factors that may affect 
the cost, duration and execution or implementation of the contract, 
project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or 
supplemental bid bulletin(s) issued, are correct and consistent. The 
Procuring Entity shall not assume any responsibility regarding 
erroneous interpretations or conclusions by the prospective or eligible 
Bidder out of the data furnished by the Procuring Entity. 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned;  

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contract works and the 
conditions for this Project and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and 
submission of its bid, and the Procuring Entity shall in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  

In case of failure of bidding, the Bidding Documents fee may be applied in the 
re-bidding for the same Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept 
bids only from those that have paid the applicable fee for the Bidding 
Documents at the office indicated in the Invitation to Bid.  
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7)  Origin of G oods  and Services  

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 
or Contracting of Works or Services other than those prohibited by a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of the United 
Nations. 

8)  Subcontracts  

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Works to an extent as may be approved by the HoPE and as stated in the 
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a 
different percentage of the ABC, on a per project basis, as approved by the 
GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from 
any liability or obligation that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall 
submit the same eligibility documents as the general contractor. Failure of a 
subcontractor to meet the eligibility criteria does not affect the eligibility of the 
general contractor for the procurement project. In such case, the portion 
intended to be subcontracted to the ineligible subcontractor shall be assumed 
by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the 
eligibility documents of the subcontractor, shall be disclosed in the BDS. 

B. Contents of Bidding Documents  

9)  Pre-Bid Conference  

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the 
Procuring Entityôs physical address and/or online through videoconferencing, 
webcasting, or similar technology, or a combination thereof, on the date 
indicated therein, to clarify and address the Biddersô questions on the technical 
and financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before 
the deadline for the submission of and receipt of bids, but not earlier than seven 
(7) calendar days from the posting of the invitation to bid and other bidding 
documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully 
understand the Procuring Entityôs requirements.  While non-attendance of the 
Bidder will in no way prejudice its bid, the Bidder is deemed to know any 
changes and/or amendments to the Bidding Documents, as may be provided 
in the Supplemental Bid Bulletin.  

The proceedings of the pre-bid conference shall be recorded, and the 
corresponding minutes shall be prepared not later than five (5) calendar days 
after the pre-bid conference. The minutes shall be made available to 
prospective Bidders not later than five (5) days upon written request. 
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9.4 Decisions of the BAC amending any provision of the Bidding Documents shall 
be issued in writing through a Supplemental Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents  

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of 
any part of the Bidding Documents. Such a request must be in writing and 
submitted to the BAC of the Procuring Entity at the address or electronic mail 
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as 
may be applicable, at least ten (10) calendar days before the deadline set for 
the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid 
Bulletin duly signed by the BAC Chairperson. It shall be made available to all 
those who have properly secured the Bidding Documents, at least seven (7) 
calendar days before the deadline for the submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entityôs 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids. Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the 
PhilGEPS website, in any conspicuous place in the premises of the Procuring 
Entity, and on the website or social media platforms of the Procuring Entity, if 
available, or such other channels as may be authorized by the GPPB. It shall 
be the responsibility of all prospective bidders, including those who have 
properly secured the Bidding Documents, to inquire and secure Supplemental 
Bid Bulletins that may be issued by the BAC. However, Bidders who have 
submitted bids before the issuance of the Supplemental Bid Bulletin must be 
accordingly informed by the BAC, and be allowed to modify or withdraw their 
bids prior to the deadline for the submission and receipt of bids in accordance 
with ITB Clause 21. 

C. Preparation of Bids  

11)  Language of Bid s 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, 
the bids, and all other documents submitted to the BAC are in foreign language other 
than English, it must be accompanied by a translation of the documents in English. 
The documents shall be translated by the relevant foreign government agency, the 
foreign government agency authorized to translate documents, or a registered 
translator in the foreign bidderôs country.  The Bidder shall cause the authentication of 
the translated documents and shall be authenticated by the appropriate Philippine 
foreign service establishment or post or the equivalent office having jurisdiction over 
the foreign bidderôs affairs in the Philippines. However, for Contracting Parties to the 
Apostille Convention, the documents shall be authenticated through an apostille by the 
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries 
identified by the DFA that will still require legalization (red ribbon) by the relevant 
Embassy or Consulate. The English translation shall govern, for purposes of 
interpretation of the bid. 
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12) Documents Comprising the Bid: Technical and Financial Components   

12.1  The first bid envelope shall contain the following technical documents, including 
the eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in 
accordance with Section 20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not 
similar in nature and complexity to the contract to be bid;  

d) Statement of the Bidderôs SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Ownerôs Certificate of Final 
Acceptance issued by the project owner other than the Contractor, or a 
final rating of at least satisfactory in the CPES, or a similar performance 
and monitoring system. In case of contracts with the private sector, an 
equivalent document shall be submitted; 

e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB 
Clause 16, and validity period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the 
procurement project to be bid;  

ii) List of Contractorôs personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the procurement project to be bid, with their complete 
qualifications and experience data. These personnel must meet 
the required minimum years of experience set in the BDS; 

iii) List of Contractorôs major equipment units which are owned, 
leased, or under purchase agreements, supported by proof of 
ownership or certification of availability of equipment from the 
equipment lessor or vendor for the duration of the project, as the 
case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of 
the IRR. 

12.2  The second bid envelope shall contain the Financial Bid Form, which includes 
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.  
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12.3  Whenever necessary, modifications may be made to the foregoing provisions 
specifically for major and specialized procurement to suit the particular needs 
of the Procuring Entity, subject to the approval of the GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated 
in the BDS, for foreign-funded procurement, the ABC shall be applied as the 
ceiling to bid prices provided the following conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the Procuring 
Entity, payment could be made upon the submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the Procuring Entity and that the estimates are based on adequate 
detailed engineering and reflect the quality, supervision and risk, and 
inflationary factors, as well as prevailing market prices, associated with 
the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of Infrastructure Projects, the 
Procuring Entity must also have trained quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid 
prices relative to ABC and engineerôs or Procuring Entityôs estimate. 

e) The Procuring Entity has established a monitoring and evaluation 
system for contract implementation to provide feedback on actual total 
costs of goods and works. 

However, the GoP and the foreign government, or foreign or international 
financing institutions may agree to waive the foregoing conditions. 

13)  Bid Prices  

13.1  The contract shall be for the whole Works, as described in the Bidding 
Documents, based on the priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not 
addressing or providing all of the required items in the Bidding Documents 
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a 
required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a dash (-) for the 
said item would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
specified in GCC Clause 45. 

14)  Bid Currencies  
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14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange 
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the 
day of the bid opening. 

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for 
purposes of bid evaluation and comparing the bid prices, will convert the 
currencies in which the bid price is expressed to Philippine Peso at the foreign 
exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Peso. 

15)  Bid Validity  

15.1  Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the opening 
of bids. 

15.2  Should it become necessary to extend the validity of the bids and the bid 
securities beyond one hundred twenty (120) calendar days, the Procuring 
Entity concerned shall request in writing all those who submitted bids for such 
extension before the expiration date therefore. Bidders, however, shall have 
the right to refuse to grant such extension without forfeiting their Bid Security. 

16)  Bid Security   

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as 
stated in the BDS, which may include the following: 

Form of Bid Security  
Amount of Bid Security  

(Not less than the  required  
Percentage of the ABC)  

(a) Cash or cashierôs/managerôs check 
issued by a bank. 

 
Two percent (2%) 

 
 

(b) Bank draft/guarantee or irrevocable 
Letter of Credit issued by a bank; 
Provided, however, that it shall be 
confirmed or authenticated by a 
local bank, if issued by a foreign 
bank. 

 

 
 

Five percent (5%) 
 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance on as authorized to 
issue such security. 

 

(d) Bid Securing Declaration Not Applicable 
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The Bid Security shall be denominated in Philippine Peso and posted in favor 
of the Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.   

16.3  In no case shall the Bid Security be returned later than the expiration of the bid 
validity period indicated in the Bidding Documents, unless it has been extended 
in accordance with Section 57.2 of the IRR. In case the bidder is required to 
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing 
Declaration for the extended period as a replacement of its Bid Security; 
Provided, that the option to substitute is indicated in the BDS. 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the 
posting of the performance security pursuant to ITB Clause 30, the Bid Security 
of the successful Bidderôs Bid Security will be discharged, but in no case later 
than its validity period as indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as 
provided under Rule VIII, X, XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the Lowest Calculated Responsive Bid (LCRB), Most 
Economically Advantageous Responsive Bid (MEARB), Most 
Advantageous Responsive Bid (MARB), Single Calculated and 
Responsive Bid (SCRB), Single Economically Advantageous 
Responsive Bid (SEARB), or Single Advantageous Responsive 
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit 
the documents required under Section 66.5 of the IRR; (ii) enter 
into contract with the Procuring Entity; or (iii) post the required 
performance security within the period stipulated in the IRR and 
in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for 
eligibility, opening of bids, evaluation and post evaluation of 
Bids, and awarding of contracts;  

iii) Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification;  

iv) Withdraws a bid, or refuses to accept an award, or refuses or 
fails to enter into contract with the Procuring Entity without 
justifiable cause, after the approval of the HoPE for having been 
the declared LCRB or MEARB, as the case may be;  

v) Refuses or fails to furnish performance security within the 
prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with 
suspension, as provided under Section 99 of the IRR; 
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vii) Uses force, fraudulent machinations, coercion, undue influence 
or pressure on any member of the BAC or any officer or 
employee of the Procuring Entity to take a particular action for 
its own favor or gain, or to the advantage of a particular bidder; 

viii) Colludes with one (1) or more bidders and submitting different 
bids as if they were bona fide, when they knew that one or more 
of them was so much higher than the other that it could not be 
honestly accepted and that the contract will surely be awarded 
to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more 
persons, corporations, partnerships, or any other business 
entity in which it has interest, to create the appearance of 
competition that does not in fact exist so as to be declared as 
the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon 
one to refrain from bidding for procurement contracts, or which 
call for withdrawal of bids already submitted, or which are 
otherwise intended to secure an undue advantage to any of the 
bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time 
of its discovery, with the HoPE, members of the BAC, the TWG, 
and the BAC Secretariat, the head of the PMO or the End-User 
or Implementing Unit, and the project consultants of the 
Procuring Entity, or of the procurement agent, whichever is 
applicable, by consanguinity or affinity up to the third civil degree 
pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false 
entries;  

xiii) Allows the use of oneôs name or uses the name of another for 
purposes of public bidding;  

xiv) Submits eligibility requirements and bids containing false 
information or falsified documents or the concealment of such 
information that will materially alter the outcome of eligibility 
screening or any stage of the procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring 
Entity before the opening of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome 
of the bidding; 

xv) Employs schemes which stifle or suppress any procurement 
activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act 
by the same Procuring Entity, or a combination of three (3) 
violations imposed with blacklisting by the Procuring Entity and 
other Procuring Entities, as posted on the GPPB portal;  



 

30 

b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or 
progress of work. Poor performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above 
within the critical path of the project due entirely to the 
fault or negligence of the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with 
the approved specifications arising from the fault or 
negligence of the winning bidder. 

ii) In case it is determined prima facie that the winning bidder has 
engaged, before or during the implementation of the contract, in 
the following unlawful deeds and behaviors relative to contract 
acquisition and implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or 
trade. 

iii) Assigns or subcontracts the contract or any part thereof or 
substituting key personnel named in the proposal without prior 
written approval by the Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project 
or contract by the winning bidder resulting in substantial breach 
thereof without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 

vi) Fails to comply with the provision on warranty that requires to 
repair any noted defect or damage to the Infrastructure Project 
due to the use of materials of inferior quality within ninety (90) 
calendar days from the issuance of the order by the HoPE to 
undertake such repairs. 

17)  Format and Signing of Bid s  

17.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX. Philippine Bidding 
Documents Related Forms on or before the deadline specified in the ITB 
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted 
simultaneously, whether through manual or online submission. The first shall 
contain the technical component of the bid, including the eligibility requirements 
under ITB Clause 12, and the second shall contain the financial component of 
the bid. 

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any 
alterations to their format. No substitute form shall be accepted.  
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17.3  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids  

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in 
one sealed envelope marked ñTECHNICAL COMPONENT,ò, and the financial 
component in another sealed envelope marked ñFINANCIAL COMPONENT,ò, 
sealing them all in an outer envelope marked ñBID.ò  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its 
duly authorized representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entityôs BAC in accordance with ITB 
Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.1; and 

e) bear a warning ñDO NOT OPEN BEFOREéò the date and time for the 
opening of bids, in accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, 
as required in the Bidding Documents, the same shall be accepted; Provided, 
That the bidder or its duly authorized representative shall acknowledge such 
condition of the bid as submitted. On the other hand, unsealed or unmarked 
bid envelopes, or bids that cannot be opened or corrupted in case of online 
submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the 
improperly sealed or marked bid, or for its premature opening. 

 

D. Submission and Opening of Bids  

19)  Deadline for Submission of Bids  

Bids must be received by the Procuring Entityôs BAC at the address indicated in the 
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the 
date and time indicated in the BDS. 

20)  Late Bids  
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Bids, including the eligibility requirements, submitted after the deadline shall be 
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the 
submission and opening of bids, the Bidderôs name, its representative, and the time 
the late bid was submitted. 

21)  Modification and Withdrawal of Bids  

21.1  Bidders may modify their bids before the deadline for the submission and 
receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be 
allowed to retrieve their original bid, but shall only be allowed to submit 
the bid modification by sending another bid, equally sealed, properly 
identified, linked to its original bid, and marked as a ñmodification,ò 
thereof, and stamped ñreceivedò by the BAC. Bid modifications received 
after the applicable deadline shall not be considered and shall be 
returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to 
retrieve their original Bid, but shall only be allowed to submit the bid 
modification, send another Bid equally secured, properly identified 
labelled as a ñmodificationò of the one previously submitted. The time 
indicated in the latest bid receipt page generated shall be the official 
time of submission. Bids modification submitted after the applicable 
deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission 
and receipt of bids. Withdrawal of bids after the applicable deadline shall be 
subject to appropriate sanctions as prescribed in the IRR.  

Bidders may also express their intention not to participate in the bidding in 
writing, which should be received by the BAC before the deadline for 
submission and receipt of bids. Bidders that withdraw their bids shall no longer 
be allowed to submit another bid for the same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  
Further, no bid may be withdrawn in the interval between the deadline for 
submission and receipt of bids, and the expiration of bid validity specified by 
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall 
result in the forfeiture of the Bidderôs Bid Security pursuant to ITB Clause 16.5, 
and the imposition of administrative sanctions as prescribed by RA No. 12009 
and without prejudice to the imposition of civil and criminal sanctions as 
provided under applicable laws.  

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain 
to an offer made by a bidder in addition or as a substitute to its original bid, 
which may be included as part of its original bid or submitted separately. A bid 
with options shall likewise be considered an Alternative Bid regardless of 
whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 
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Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than one 
bid) will cause all the proposals with the Bidderôs participation to be disqualified. 
This shall be without prejudice to any applicable criminal, civil and 
administrative penalties that may be imposed upon the persons and entities 
concerned. 

22)  Opening  and Preliminary Examination of Bids   

22.1 The BAC shall open the bids in public, immediately after the deadline for 
submission and receipt of bids, as specified in the BDS.  In case the Bids 
cannot be opened as scheduled due to justifiable reasons, the BAC shall take 
custody of the submitted Bids and reschedule the opening of Bids on the next 
working day or at the soonest possible time, through the issuance of a Notice 
of Postponement to be posted on the PhilGEPS website and the website of the 
Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on 
the award criterion to be adopted, as follows: 

a) For LCRB and MEARB, the BAC shall open the technical and financial 
proposals on the same day; and 

b) For MARB, only the technical proposals shall be opened while the financial 
proposals shall remain unopened and shall be kept securely by the BAC 
until the specified time of their opening as indicated in the BDS. Only the 
financial proposals of the bidders who have met the highest technical score 
for MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings of 
preliminary examination, and whether there is a withdrawal or modification; and 
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

22.4  The Bidders or their duly authorized representatives may attend the opening of 
bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of bids, as read, and the minutes of the bid 
opening shall be made available to the public, upon written request and 
payment of a specified fee to recover the cost of materials. 

22.5  To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all bidders whose bids it has received 
through mail at its PhilGEPS-registered physical address or official e-mail 
address. The said notice shall be issued within seven (7) calendar days from 
the date of the bid opening. 

E. Evaluation and Comparison of Bids  

23)  Process to be Confidential   

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as 
Observers, are prohibited from making or accepting any communication with 
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any bidder regarding the evaluation of their bids until the issuance of the Notice 
of Award, unless otherwise allowed in the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entityôs 
decision in respect of bid evaluation, bid comparison or contract award will 
result in the rejection of the bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses 
to requests for clarification shall be in writing. Any clarification submitted by a Bidder 
in respect to its bid that is not in response to the request of the Procuring Entity shall 
not be considered.  

25)  Detailed Evaluation and Comparison of Bids   

25.1 The Procuring Entityôs evaluation of bids shall be based on the bid price quoted 
in the Bid Form, which includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of 
the bids which have passed the opening and preliminary examination of bids, 
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most 
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

ii) The ranking of the total bid prices as so calculated from the lowest to 
highest, where the bid with the lowest price shall be identified as the 
LCB. 

b) For MEAB, the BAC shall evaluate the quality and price proposals to 
determine the MEAB using the following steps:  

i) The quality proposal together with the price proposal shall be 
considered in the evaluation of bids. The quality proposals shall be 
evaluated first using the criteria in the BDS. The price proposals of the 
bids that meet the minimum quality score shall then be opened.  

ii) The price and quality proposals shall be given corresponding weights 
with the price proposal given a minimum weight of fifteen percent (15%) 
up to a maximum of forty percent (40%). The weight of the quality 
criteria shall be adjusted accordingly such that their total weight in 
percent together with the weight given to the price proposal shall be 
equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of 
materials or structures with green specifications shall be given greater 
weight in the evaluation of bids. As approved by the BAC, the exact 
weights shall be indicated in the BDS. The BAC shall rank the bidders 
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in descending order based on the combined numerical ratings of their 
quality and price proposals. The bidder with the best overall score using 
the quality-price ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the 
BAC within two (2) calendar days after receipt of the results of the 
evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with 
corresponding numerical weights indicated in the BDS, which may include 
qualitative, environmental, or social aspects linked to the subject matter of the 
contract. These may include any or a combination of the following:  

a) Quality and technical merit, including technical competence and 
a credible track record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  

d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative 
characteristics;  

g) Organization, qualification, and experience of employees or 
staff assigned to perform the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure 
Projects to be procured. 

c) For MAB 

i) The BAC shall evaluate the quality proposals to determine the MAB 
using the quality components. The quality components shall be 
assessed on the basis of the criteria with corresponding numerical 
weights indicated in the BDS to determine the bidder with the highest 
technical rating.  

ii) The second bid envelope of the bidder obtaining the highest technical 
rating shall be opened. If the financial proposal is equal to or lower than 
the ABC, the bid shall be accepted and determined as the MAB; 
otherwise, the same shall be rejected and the bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended 
that the highest and lowest scores for each bidder for each criterion shall not 
be considered in determining the average scores of the bidders, except when 
the evaluation is conducted in a collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:  
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a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the BDS shall be 
considered non-responsive and, thus, automatically disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a 
required item in the bid form, the same shall be construed that it is being 
offered for free to the Government, except those required by law or 
regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors 
and omissions to enable proper comparison of all eligible bids.  It may 
also consider bid correction if expressly allowed in the BDS. Any 
adjustment shall be calculated in monetary terms to determine the 
calculated prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the LCB, MEAB, or MAB.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and 
competitive bid comparison. For this purpose, all bidders shall be required to 
include in their bids the cost of all taxes, such as, but not limited to, value-added 
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids, 
including said taxes, shall be the basis for the bid evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual 
lots, or for any combination thereof, provided that all bids and combinations of 
bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
correspond to all of the requirements specified for each lot. Bid Security as 
required by ITB Clause 16 shall be submitted for each contract (lot) separately. 
The basis for evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post - Qualification  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated 
as having submitted the LCB, MEAB, or MAB, as the case may be, complies 
with and is responsive to all the requirements and conditions specified in ITB 
Clauses 5 and 12.  The Bidder,  within a non-extendible period of five (5) 
calendar days from receipt of notice from the BAC that it submitted the LCB, 
MEAB, or MAB, shall submit all the eligibility documents supporting its 
PhilGEPS Certificate of Registration (Platinum Membership), its latest income 
and business tax returns filed for the preceding quarter which should not be 
earlier than two (2) quarters from the date of submission and receipt of bid, and 
other appropriate licenses and permits required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award; Provided, 
That in the event that a finding against the veracity of any of the documents 
submitted is made, it shall cause the forfeiture of the Bid Security. 
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26.3  The determination shall be based upon an examination of the documentary 
evidence of the Bidderôs qualifications submitted pursuant to ITB Clause 12, as 
well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary ñpass/failò criterion, which shall be 
completed within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all 
the criteria for post-qualification, it shall declare the said bid as the LCRB, 
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and 
recommend to the HoPE the award of contract to the said bidder at its 
submitted bid price or its calculated bid price, whichever is lower or, in the case 
of quality-based evaluation procedure, submitted bid price or its negotiated 
price, whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, 
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall 
immediately notify the Bidder in writing of its post-disqualification and the 
grounds for such determination.  

26.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration 
thereof, the BAC shall initiate and complete the same post-qualification process 
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes 
the post-qualification and provided that the request for reconsideration of the 
first bidder has been denied, the second bidder shall be post-qualified as the 
bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for 
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or 
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is 
determined for award, subject to the procedure of Notice and Execution of 
Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination 
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the 
recommendation to award the contract, the HoPE or its duly authorized 
representative shall approve or disapprove the said recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall 
immediately issue the Notice of Award to the bidder with the LCRB, MEARB, 
MARB, SCRB, SEARB, or SARB, as the case may be. 

  In the event that the approving authority shall disapprove the resolution on the 
award of the contract, such disapproval shall be based only on valid, 
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR 
to be expressed in writing. A copy of the decision disapproving the resolution 
shall be furnished to the BAC and the bidder.  

27)  Reservation Clause  

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without 
incurring any liability, the HoPE or its duly authorized representative at any 
stage of the procurement, reserves the right to review its qualifications, reject 
any and all bids, declare a failure of bidding or not award the contract in the 
following situations:   
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a) If it has reasonable grounds to believe that a misrepresentation has 
been made by the said bidder; or 

b) If it has reasonable grounds to believe that there has been a change in 
the bidderôs capability to undertake the project from the time it submitted 
its eligibility requirements.  

Should such review uncover any misrepresentation made in the eligibility and 
bidding requirements, statements or documents, or any changes in the 
situation of the Bidder which will adversely affect its capability to undertake the 
Project so that it no longer meets the prescribed eligibility or bid evaluation 
criteria, the Procuring Entity shall consider the said Bidder as ineligible and 
disqualify it from participating further in the bidding process or being awarded 
the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative 
reserves the right to reject any and all Bids, declare a Failure of Bidding at any 
time prior to the contract award, or not to award the contract, without thereby 
incurring any liability, and make no assurance that a contract shall be entered 
into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and 
any of the bidders, or if the collusion is between or among the bidders 
themselves, or between a bidder and a third party, including any act 
which restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition or influences or tends to influence the bidding 
process; 

b) If the BAC is found to have failed in complying with the applicable law 
or in following the prescribed bidding procedures; or 

c) If there are any justifiable and reasonable ground where the award of 
the contract will not redound to the benefit of the government, in 
instances where (i) the physical and economic conditions have 
significantly changed so as to render the project no longer 
economically, financially or technically feasible as determined by the 
HoPE; (ii) the Project is no longer necessary as determined by the 
HoPE; and (iii) the source of funds for the Project has been withheld or 
reduced through no fault of the Procuring Entity. 

F. Award of Contract  

28)  Contract  Award   

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the winning Bidder in writing that its bid has been accepted, through a 
Notice of Award duly received by the Bidder or its representative personally or 
by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB, 
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SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by 
registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice 
of Award, the following conditions should be complied with before the contract 
may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if 
applicable; or 

iii) Valid PCAB license and registration for the type and cost of the 
Project for foreign bidders when the Treaty or International or 
Executive Agreement expressly allows submission of such 
license and registration as a pre-condition to the Notice of 
Award.  

b) Posting of the performance security in accordance with ITB Clause 30; 
and 

c) Signing of the contract as provided in ITB Clause 29.  

29)  Signing of the Contract  

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning 
Bidder shall post the required performance security, sign and date the contract, 
and return it to the Procuring Entity. 

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with. 

29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning Bidderôs bid, including the technical and financial proposals, 
and all other documents/statements submitted (e.g., Bidderôs response 
to request for clarifications on the bid), including corrections to the bid, 
if any, resulting from the Procuring Entityôs bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

30)  Performance Security   
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30.1 To guarantee the faithful performance by the winning bidder of its obligations 
under the contract, it shall post a performance security prior to the signing of 
the contract. Furthermore, the successful bidder shall be required to update the 
performance security posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.1 of the IRR may be allowed to post 
Performance Securing Declaration (PSD) as specified in the BDS. 

30.3 The performance security shall be in a form selected by the Procuring Entity in 
the amount indicated in the BDS, which shall not be less than the percentage 
of the ABC in accordance with the following price schedule:  

Form of Performance Security  Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price)  

a) Cash or Cashierôs or Managerôs 
check issued by a bank.  

For biddings conducted by LGUs, the 
cashierôs or managerôs check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument.  

 

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or 
irrevocable Letter of Credit issued by a 
local bank. If issued by a foreign bank, 
it shall be confirmed or authenticated 
by a local bank.  

c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the IC as 
authorized to issue such security.  

 

Thirty Percent (30%) 

30.4 The performance security shall be denominated in Philippine Peso and posted 
in favor of the Procuring Entity, which shall be forfeited in the event it is 
established that the winning bidder is in default in any of its obligations under 
the contract. 

31)  Notice to Proceed  

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later 
than three (3) calendar days from the date of approval of the contract by the 
appropriate signatories. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

32)  Protest Mechanism  

Decisions of the BAC in all stages of procurement may be protested to the HoPE in 
accordance with Section 83 of the IRR. 
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Section III. Bid Data Sheet  
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Bid Data Sheet  

ITB Clause  
 

1.1 

 

The Procuring Entity is Social Security System. 

The Project titles is Renovation at SSS Main Building ï 6th Floor, 7th 
Floor, and 8th Floor Office Spaces 

The identification number of the Contract is ITB-NGPA-SSS-CIVIL-2026-006  

2 The Funding Source is:  

2.1 The GOP through the source of funding as indicated below for CY2026 
in the amount of:   

Lot 
No. 

Description Amount 

1 Renovation at SSS Main Building ï 
6th Floor Office Spaces 

 40,892,000.00 
 

2 Renovation at SSS Main Building ï 
7th Floor Office Spaces  

 43,966,100.00 

3 Renovation at SSS Main Building ï 
8th Floor Office Space 

 37,170,300.00 
 

2.2 The source of funding is: SSS Corporate Operating Budget for CY2026 

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 

5.4 

 

 

The required track record shall be the following: The Bidder must have 
completed an SLCC that is similar to the procurement project to be bid, 
and whose value must be equivalent to at least fifty percent (50%) of 
the ABC.  

Contracts similar to the Project shall be described as follows: 

 
a. Civil-architectural, electro-mechanical, plumbing/Sanitary works, Fire 

Detection and Alarm System and structured cabling works as detailed 
in the specifications and Bill of quantities (BOQ) Form; and 

b. Completed within Five (5) years prior to the submission and opening 
of bids. 

7 No further instructions. 

8.1 Subcontracting is not allowed. 

8.3 Not applicable. 



 

44 

8.4 Subcontracting is not allowed. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project  
25 June  2026 (Thursday), 02:00 p.m.  at Bidding Room, 2nd Floor, SSS Main 
Bldg., East Avenue, Diliman, Quezon City and through video-
conferencing/webcasting via Microsoft Teams.   

10.1 

 

The Procuring Entityôs address is:  
 
Social Security System 
East Ave., Diliman, Quezon City  
Tel. Nos. (632) 8922-1070; 8709-7198 local 3424/3420 
Email ï bac@sss.gov.ph  
 

12.1 (b) PCAB License and Registration:  

License Category: B 

Size Range: Medium A  

Classification: General Building  

The bidder shall have at least five (5) years of experience in construction 
business (from the first issuance of its PCAB License). 

12.1(h)(ii) The minimum work experience requirements for key personnel are the 
following: 

Key Personnel                 General Experience         Relevant Experience 

Key Personnel 
Required no. of years of 
relevant work experience 

Field of Experience 

Project Manager 
(CE/Architect) 

5 years 
Construction / 
Renovation Works 

Project 
Engineer/Architect 

5 years 
Construction / 
Renovation Works 

Electrical/Mechanical 
Engineer 

5 years 
Construction / 
Renovation Works 

Sanitary 
Engineer/Master 
Plumber 

5 years 
Construction / 
Renovation Works 

Safety Officer 3 years 
Construction / 
Renovation Works 

Foreman 5 years 
Construction / 
Renovation Works  

 

Except for the Foreman, all key personnel should be PRC -registered 
engineers / architects in good standing.  

12.1(h)(iii) The minimum major equipment requirements are the following: 

a) Delivery Truck 
 

mailto:bac@sss.gov.ph
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 Note: List of contractorôs major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment lessor/vendor for 
the duration of the project. 
 

12.4 

 

The ABC per lot is as follows: 

Lot 
No. 

Description Amount 

1 Renovation at SSS Main Building ï 
6th Floor Office Spaces 

 40,892,000.00 
 

2 Renovation at SSS Main Building ï 
7th Floor Office Spaces  

 43,966,100.00 

3 Renovation at SSS Main Building ï 
8th Floor Office Space 

 37,170,300.00 
 

 

Any bid with a financial component exceeding this amount per lot shall not 
be accepted. 

14.1 The bid prices shall be quoted in Philippine Peso. 

14.3 Not applicable 

15.1 Bids will be valid for One Hundred Twenty (120) days from bid opening.  

16.1 The Bid Security shall be in the form of a Bid Securing Declaration, or any of 
the following: 

 

Form of Bid Security Amount of Bid Security (Not less 
than the Percentage of the ABC) 

Cash or cashierôs managerôs check 
issued by a Universal or Commercial 
Bank. 

Two percent (2%) or 
 

Lot 1 -  817,840.00 
Lot 2 -  879,322.00 
Lot 3 -  743,406.00 

Surety bond callable demand issued 
by a surety or insurance company 
duly certified by the Insurance 
Commission as authorized to issue 
such security. 

Five percent (5%) or 
 

Lot 1 -  2,044,600.00 
Lot 2 -  2,198,305.00 
Lot 3 -  1,858,515.00 

 

16.2 The Bid Security shall be valid until 06 November 2026 . 

16.3 Substitution of the bid security form is allowed. Bid Securing Declaration and 
the following forms may be used: 

a) Cash or Cashierôs or Managerôs Check issued by a Bank.   
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b) Surety bond callable upon demand issued by a surety or insurance 
company duly certified by the Insurance Commission as authorized to 
issue such security. ò 

19 The address for submission of bids is Bidding Room, 2nd Floor, SSS Main 
Bldg., East Avenue, Diliman, Quezon City. 

The deadline for submission of bids is 09 July 2026 (Thursday), 10:00 a.m.    

21.5 No further instructions. 

22.1 The date and time of bid opening is 09 July 2026 (Thursday), 10:00 a.m.   

The place of bid opening is Bidding Room, 2nd Floor, SSS Main Bldg., East 
Avenue, Diliman, Quezon City. 

22.2(b) Not applicable. 

25.3 (b)(i) 
Not applicable. 

25.3 (b)(iii) Not applicable. 

25.3(b)  Not applicable. 

25.3 (c)(i) 
Not applicable. 

25.5 (a) 
Partial bids are allowed. The infrastructure project is packaged into 3 lots. 
Bidder shall have the option of submitting a proposal on any or all lots and 
evaluation and contract award will be undertaken on a per lot basis. Lots shall 
not be divided into sub-lots for the purpose of bidding, evaluation, and contract 
award. 

25.5 (b) 
Bid correction shall be allowed.   

25.6 No further instructions. 

26.1 The bidder with the Lowest/Single Calculated Bid shall submit copies the 
following post-qualification requirements:    
 

a) Registration certificate from Securities and Exchange Commission 
(SEC), Latest General Information Sheet to support Registration 
Certificate from the Securities and Exchange Commission (SEC) and 
Articles of Incorporation for corporations, For Partnership, copy of the 
Articles of Partnership to support Registration Certificate from the 
Securities and Exchange Commission (SEC), Department of Trade 
and Industry (DTI) for sole proprietorship, or Cooperative 
Development Authority (CDA) for cooperatives or its equivalent 
document; and 

b) Mayorôs or Business permit issued by the city or municipality where 
the principal place of business of the prospective bidder is located, or 
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the equivalent document for Exclusive Economic Zones or Areas; and 

c) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 
approved by the Bureau of Internal Revenue (BIR) 

d) Latest Income Tax Return filed through Electronic Filing and Payment 
System (EFPS) corresponding to the submitted Audited Financial 
Statement. 

e) Quarterly VAT (Business Tax Returns) per Revenue Regulations 3-
2005 for the last (6) months prior to the submission and opening of 
bids filed electronically (EFPS). 

 

29.3(f) 

 

Additional contract documents relevant to the Project to be submitted by the 
successful bidder: 

1. construction schedule and S-curve 
2. manpower schedule 
3. construction methods 
4. equipment utilization schedule 
5. PERT/CPM or other acceptable tools for project scheduling 

30.2 Not applicable 

30.3 The Performance Security shall be in the form:  

Form of Performance Security Amount of Performance Security 
(Not less than the Percentage of the 
Total Contract Price) 

Surety bond callable upon demand 
issued by a surety of insurance 
company duly certified by the IC as 
authorized to issue such security 

Thirty percent (30%) 
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Section IV. General Conditions of Contract  
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1) General Terms   

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date  refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works. The intended 
Completion Date may be revised only by the Procuring Entity by issuing an 
extension of time or an acceleration order.  

1.2 The Procuring Entity  is the party who employs the Contractor to carry out the 
Works stated in the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity as forming part of the 
Site.  

1.4  The Start Date , as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 
with any of the Site Possession Dates.    

1.5 Work(s)  refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties 
and obligations of the Contractor imposed by this Contract as described in the 
SCC. In line with this, Temporary Works are works designed, constructed, and 
installed by the Contractor that are needed for construction or installation of the 
Permanent Works, which are subsequently removed. 

2)  Interpretation  

2.1  In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The Procuring Entity will provide 
instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order 
of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 
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e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law  

3.1  This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

3.2 This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English. 

4)  Communications  

Communications between parties that are referred to in the Conditions shall be 
effective only if made in writing.  A notice shall be effective only when it is received by 
the concerned party. 

5)  Possession of Site  

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed 
with the execution of the Works. If the Contractor suffers delay or incurs cost 
from failure on the part of the Procuring Entity to give possession in accordance 
with the terms of this clause, the Procuring Entity shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities. The resulting adjustments in contract time to address such delay shall 
be in accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at its own cost any additional facilities outside the Site required by 
it for purposes of the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by 
the Procuring Entity access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried 
out. 
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6)  The Contractorôs Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entity, and 
complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply 
with the applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the 
Contractorôs staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract. 

6.7  During Contract implementation, the Contractor and its subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 
Site.  The Contractor shall also provide facilities and services for them during 
this period.  The Procuring Entity may modify the schedule of other contractors, 
and shall notify the Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity. The Contractor shall notify the Procuring Entity of such discoveries and 
carry out the Procuring Entityôs instructions in dealing with them. 

7) Subcontracting  

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract 
portions of the Works beyond the percentage specified in BDS Clause 8.1. If 
subcontracting is allowed, the arrangement, including the timing for submission 
of the subcontractorôs eligibility documents, shall be disclosed. 
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7.2 For subcontracting arrangements, the following rules shall apply for both 
locally-funded projects and to projects financed through Official Development 
Assistance, except those covered by treaty, or international, or executive 
agreements:  

a) The subcontracted portion of the contract shall be subject to the 
approval of the HoPE and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), 
or a different percentage on a per project basis as approved by 
the GPPB. The threshold percentages fixed herein shall be 
subject to the periodic review and adjustments as may be 
deemed appropriate by the GPPB; and 

ii) The subcontracted portion shall be limited to components that 
are not deemed "significant or material" to the project as 
determined by the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of 
submission of the eligibility documents of the subcontractor, shall be 
disclosed in the Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the 
same eligibility documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect 
the eligibility of the general contractor for the procurement project. In 
such case, the portion intended to be subcontracted to the ineligible 
subcontractor shall be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractorôs 
actions, defaults, delays, and negligence; 

e) The general contractor and the subcontractor are obliged to comply with 
the provisions of the contract and shall share liability, jointly and 
severally, in cases of violation of safety standards or other labor 
standards insofar as the subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and 
process under the IRR, the value of the entire completed and accepted 
Project, including the subcontracted portion, shall be credited as 
experience of the general contractor. In the case of the subcontractor, 
the following rules shall apply: 

i) The subcontractor shall get credit for one hundred percent 
(100%) of the value of the subcontracted portion of the project 
performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs 
that treat receivables from the government as loan security; the 
receivables of subcontractors due from their general contractor 
shall similarly be accepted as loan security by GFIs; and 



 

55 

iii) Contract performance monitoring, such as the use of CPES, 
among others, shall also be mandatorily applied to the work 
experience of the subcontractors. 

8)  Advance Payment  

8.1  The Procuring Entity shall make an advance payment on the Contract Price to 
the Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price to be made in lump sum or, at the most, two installments 
according to a schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract 
document; and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value 
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety 
bond callable upon demand issued by a duly licensed surety or insurance 
company, at the option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through 
deductions in amounts equivalent to the percentage of the total contract price 
that corresponds to the value of the advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly 
Certificates, to show the progress or partial completion of a project. The 
Contractor may reduce its standby letter of credit or guarantee instrument by 
the amounts refunded by the Monthly Certificates, or any equivalent document 
subject to auditing and accounting rules, in the advance payment. 

9)  Progress Payments  

9.1  Once a month, the Contractor may submit a statement of work accomplished 
(SWA) or progress billing and corresponding request for progress payment for 
work accomplished. The SWA should show the amounts which the Contractor 
considers itself to be entitled to up to the end of the month, to cover (i) the 
cumulative value of the Works it executed to date, based on the items in the 
Bill of Quantities, and (ii) adjustments made for approved Variation Orders 
executed. Alternatively, the Procuring Entity may require in the Bidding 
Documents that the SWA or progress billing and the corresponding request for 
progress payment may only be submitted upon actual completion of the 
Infrastructure Project or a specific portion, segment, milestone or phase 
thereof. 

The Procuring Entity or Project Engineer shall check the Contractorôs SWA and 
certify the amount to be paid to the Contractor as progress payment. Materials 
and equipment delivered onsite but not yet incorporated in the Works shall not 
be included for payment, except as otherwise stipulated in the SCC.   

9.2  The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 



 

56 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity within twenty-eight (28) days from the 
date each certificate was issued.  No payment of interest for delayed payments 
and adjustments shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the 
Contractor, as indicated in the SCC; Provided, That at least a percentage of 
the Works has been accomplished as certified by the Procuring Entity and as 
indicated in the SCC. 

9.5  Items of the Works for which a price of ñ0ò (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates 
and prices in the Contract. 

 
10)  Payment Documents  

10.1 Subject to existing accounting and auditing rules and regulations, the 
Contractor shall submit to the Procuring Entity monthly statements of the 
estimated value of the work executed less the cumulative amount certified 
previously. 

10.2  The Procuring Entity shall check the Contractorôs monthly statement and certify 
the amount to be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

11)  Retention  

11.1  The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC 
Clause 11.2.  The said amount will serve to guarantee indemnity for 
uncorrected discovered defects and third-party liabilities arising from this 
Contract. This retention money shall be utilized if the contractor fails to repair 
the discovered defects. Should the retention money be insufficient, the PE may 
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forfeit the performance security, which may ultimately lead to the termination of 
the contract.  

11.2  Progress payments are subject to retention of ten percent (10%) referred to as 
the retention money.  Such retention shall be based on the total amount due to 
the Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of the Works, as determined by 
the Procuring Entity, are completed.  

If, after fifty percent (50%) completion, the work is satisfactorily done and on 
schedule, no additional retention shall be made; otherwise, the ten percent 
(10%) retention shall be imposed, which may be decreased to 5 percent (5%) 
by the Procuring Entity based on justifiable causes. 

11.3  The total retention money shall be due for release upon final acceptance of the 
Works. The Contractor may, however, request the substitution of the retention 
money for each progress billing with irrevocable standby Letters of Credit from 
a bank, bank guarantees or surety bonds callable on demand, of amounts 
equivalent to the retention money substituted for and acceptable to 
Government; Provided, That the project is on schedule and is satisfactorily 
undertaken. Otherwise, the ten (10%) percent retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to 
be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or Procuring Entity 
and will answer for the purpose for which the ten (10%) percent retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention 
money with an ñon demandò Bank guarantee in a form acceptable to the 
Procuring Entity. 

12)  Performance Security  

 
12.1  Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity, but in no case later than the signing of the contract by both 
parties, the winning Contractor shall furnish the performance security in any of 
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any of 
its obligations under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. In case the performance security 
issued is valid for a specific period shorter than the term of the contract, 
including the defects liability period, the same shall be renewed or extended as 
often as necessary and immediately submitted to the Procuring Entity. In case 
of approved contract time extensions, the Contractor shall cause the extension 
of the validity of the performance security to cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the 
issuance of the Certificate of Final Acceptance; Provided, That the Procuring 
Entity has no claims filed against the performance security.  
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12.5  The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 30  to cover any cumulative increase 
of more than ten percent (10%) over the original value of the contract as a result 
of change orders, extra work orders and supplemental agreements, as the case 
may be.  

12.6  In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the Procuring 
Entity shall allow a proportional reduction in the original performance security, 
provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original 
performance security.  

12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant to Act No. 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance of this 
Contract.  

13)  Detailed Engineering and Site  Investigation Reports  

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or 
preliminary engineering study made which establishes the technical viability of 
the project and conformance to land use and zoning guidelines prescribed by 
existing laws. The findings contained in the feasibility study, if undertaken for 
the project, shall be examined. If, in the course of this exercise, it is found that 
amendments would be desirable in the design standards of principal features, 
as proposed, specific recommendations for such changes shall be supported 
by detailed justifications, including their effects on the cost, and the economic 
justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  
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i) Preparation of Proposed Construction Schedule (and estimated Cash 
Flow for projects with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of 
Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the 
Department of Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and 
Health Program for the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster 
response strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among 
others, the items stated in Section 8.3 of the IRR.  

14)  Licenses and Permits  

The Procuring Entity may, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

15)  Contractorôs Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the 
Contractor shall assume full responsibility for any damage or destruction of the 
works, except those occasioned by force majeure; and the safety, protection, 
security, and convenience of its personnel, third parties, and the public at large, 
as well as the works, equipment, installation and the like to be affected by its 
construction work. 

15.2  The defects liability period for infrastructure projects shall be one (1) year from 
project completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at its own expense, of 
any damage to the Works on account of the use of materials of inferior quality, 
defects in the construction, or due to any violation of the terms of the contract, 
within ninety (90) calendar days from the time the HoPE has issued an order 
to undertake repair.  In case of failure or refusal to comply with this mandate, 
the Procuring Entity shall undertake such repair works and shall be entitled to 
full reimbursement of expenses incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the 
Contractor required in Section 68 of the IRR, which shall guarantee that the 
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless 
otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, 
subject its properties to attachment or garnishment proceedings, and may 
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All 
payables of the GoP in its favor shall be offset to recover the costs.  
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15.4  The following persons shall be held responsible for ñStructural Defects,ò i.e., 
major faults or flaws or deficiencies in one or more key structural elements of 
the project which may lead to structural failure of the completed elements or 
structure, or ñStructural Failures,ò i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

a) Contractor ï Where Structural Defects or Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
Contractor shall be held liable; 

b) Consultants ï Where Structural Defects or Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 

c) Procuring Entityôs Representatives or Project Manager or Construction 
Managers and Supervisors ï The project ownerôs representative, 
project manager, construction manager, and supervisor shall be held 
liable in cases where the Structural Defects or Failures are due to their 
willful intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications and 
the use of substandard construction materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects or Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works; and  

e) Users - In cases where Structural Defects or Failures are due to abuse 
or misuse by the End-User or Implementing Unit of the constructed 
facility and/or nonïcompliance by a user with the technical design limits 
and/or intended purpose of the same, then the user concerned shall be 
held liable. 

15.5  The warranty against Structural Defects or Failures, except those occasioned 
by force majeure, shall cover the period specified in the SCC reckoned from 
the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects  for instances that pertain to faults or deficiencies in non-load 
bearing components or finishes of the Project, such as minor cracks, leaks, or 
defects in workmanship or materials, which do not affect the stability or safety 
of the structure but may impact its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be 
required to post a warranty security, which shall be stated in Philippine Peso, 
in the form chosen by the Procuring Entity in accordance with the following 
schedule:  
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Form of Warranty  
Amount of Warranty Security  
 Not less than the Percentage 

(%) of Total Contract Price  

(a) Cash or letter of credit issued by bank; 
Provided, however, that the letter of 
credit shall be confirmed or 
authenticated by a local bank, if 
issued by a foreign bank.  
 
For biddings conducted by LGUs, the 
Letter of Credit may be issued by 
other banks certified by the BSP as 
authorized to issue such financial 
instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 
 
For biddings conducted by LGUs, the 
bank draft/guarantee may be issued 
by other banks certified by the BSP 
as authorized to issue such financial 
instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain 
effective within one (1) year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of the 
said one (1) year period. This one (1) year period shall cover both structural 
and non-structural defects or failures; Provided, That in cases of structural 
defects or failures, warranties beyond the one (1) year period shall be subject 
to applicable laws, rules, and regulations such as the New Civil Code of the 
Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the 
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity 
shall undertake the necessary restoration or reconstruction works and shall be 
entitled to full reimbursement by the parties found to be liable for expenses 
incurred therein upon demand, without prejudice to the imposition of 
administrative sanctions as prescribed by RA No. 12009 and without prejudice 
to the imposition of civil and criminal sanctions as provided under applicable 
laws against the responsible persons as well as the forfeiture of the warranty 
security posted in favor of the Procuring Entity. 

16)  Procuring  Entityôs Risk  

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 
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i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed or 
contracted by it, except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entityôs design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

17)  Insurance  

17.1  The Contractor shall, under its name and at its own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

a) Contractorôs All Risk Insurance, with an exception for Simple 
Infrastructure Projects, as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

c) Personal injury or death of Contractorôs employees; and 

d) Comprehensive insurance for third party liability to Contractorôs direct 
or indirect act or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring 
Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entity the insurance policies in force including the 
receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance required to be obtained under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such 
insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any monies 
due, or which may become due, to the Contractor, without prejudice to the 
Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractorôs expense, take whatever measure is deemed 
necessary for its protection and that of the Contractorôs personnel and third 
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parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 9 until 
the Contractor complies with this Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entityôs demand, with a 
new policy issued by a new insurance company acceptable to the Procuring 
Entity for any of the following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management 
committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
has been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

18)  Liquidated Damages  

18.1  When the Contractor fails to satisfactorily complete the Works under the 
contract within the specified contract duration, inclusive of duly granted time 
extensions, if any, the Contractor shall be liable for liquidated damages in an 
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the 
unperformed portion of the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the 
usability of the project. A project or a portion thereof may be deemed usable 
when it starts to provide the desired benefits as certified by the End-User or 
Implementing Unit and approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to 
prove that it has incurred actual damages. Such amount shall be deducted from 
any money due, or which may become due the Contractor under the contract, 
collected from the retention money or other securities posted by the Contractor, 
or a combination thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the 
total contract price, the Procuring Entity may rescind or terminate the contract, 
without prejudice to other courses of action and remedies available under the 
circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Procuring Entity shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment schedule. 
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19)  Settlement of Disputes  

19.1  Any dispute arising from the implementation of a contract covered by the Act 
and the IRR shall primarily be resolved and settled amicably by mutual 
consultation or agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree 
in writing to resort to other modes of alternative dispute resolution (ADR) to 
promote efficiency in the procurement process. Accordingly, they are 
encouraged to select the most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a 
provision in the contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided 
above, it may be submitted to other forms of ADR, such as mediation, 
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in 
accordance with RA No. 9285, otherwise known as the "Alternative Dispute 
Resolution Act of 2004ò. However, disputes that are within the competence or 
jurisdiction of the Construction Industry Arbitration Commission shall be 
referred to the same for resolution. 

20) Liability of the Contractor  

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract  

21.1  The Procuring Entity shall terminate the contract for breach thereof when any 
of the following conditions are present: 

a)  Due to the Contractorôs fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree No. 1870, s. 1983; 

b) Due to the Contractorôs fault and after the contract time has expired, it 
has incurred a negative slippage of ten percent (10%) or more in the 
completion of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an 
intention not to continue the performance of the Contractorôs obligations 
under the contract, refuses or fails to comply with the Procuring Entityôs 
instructions, or fails to proceed expeditiously and without delay despite 
a written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with 
the Notice of Rejection given by the Project Engineer that, after 
examination therein, the Infrastructure Project is found to be defective 
or otherwise not in accordance with the Contract, or a Project 
Engineerôs instruction to conduct remedial work, within 30 days after 
receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum 
essential equipment listed on the Bid necessary to prosecute the Works 
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in accordance with the approved work plan and equipment deployment 
schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the 
contract or persistently or flagrantly neglects to carry out its obligations 
under the contract; 

g) The Contractor neglects or refuses to remove materials or to perform a 
new work that has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without 
approval by the Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, 
administration, reorganization, winding-up, or dissolution; becomes 
subject to the appointment of a liquidator, receiver, administrator, 
manager, or trustee; enters into a composition or arrangement with the 
Contractorôs creditors; or any act is done or any event occurs which is 
analogous to or has a similar effect to any of these acts or events under 
applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this 
Contract, including those identified by the Procuring Entity in the SCC pursuant 
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity 
if this Contract is terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms ñforce majeureò and ñfortuitous eventò 
may be used interchangeably.  In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which could not have been 
foreseen, or though foreseen, was inevitable.  It shall not include ordinary 
unfavorable weather conditions, and any other cause the effects of which could 
have been avoided with the exercise of reasonable diligence by the Contractor.  

22.2  If this Contract is discontinued by an outbreak of war or by any other similar 
event entirely outside the control of either the Procuring Entity or the 
Contractor, the Procuring Entity shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving the certificate and shall be paid for all Works carried 
out before receiving it and for any Work carried out afterwards to which a 
commitment was made by the Procuring Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may 
then give notice of termination, which shall take effect twenty-eight (28) days 
after the giving of the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant, in 
relation to GCC Clause 9.1 and 21.2, adjusted by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 



 

66 

22.5 The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

23)  Termination by Contractor  

The Contractor may terminate this Contract with the Procuring Entity if the Works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the 
contract, and such failure constitutes a material breach of the Procuring Entityôs 
obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the 
Contractor, which affects the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

24)  Termination for Convenience  

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in 
whole or in part, at any time, if it has determined the existence of any of the following 
conditions that make contract implementation economically, financially, or technically 
impractical or unnecessary: 

a) If physical and economic conditions have significantly changed so as to render 
the project no longer economically, financially, or technically feasible, as 
determined by the HoPE; or  

b) The HoPE has determined the existence of conditions that make project 
implementation impractical or unnecessary, such as, but not limited to, 
fortuitous events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie 
that the Contractor, including any joint venture partner therein, has engaged, before or 
during the implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation. These unlawful acts include, but are not 
limited to, the following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB 
Clause 3.1, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  

c) Using adulterated materials, means, or methods, or engaging in production contrary 
to rules of science or trade; or  

d) Any other act analogous to the foregoing. 
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26) Termination for Other Causes  

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if physical and economic conditions have 
significantly changed so as to render the project no longer economically, 
financially, or technically feasible, as determined by the HoPE; or if the HoPE 
has determined the existence of conditions that make project implementation 
impractical or unnecessary, such as, but not limited to, fortuitous events, 
changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the 
following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of 
the Works, and the instruction is not withdrawn within twenty-eight (28) 
days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor 
within eighty-four (84) days from the date of the Procuring Entityôs 
certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring 
Entity; 

e) The Contractor does not maintain a Security, which is required;  

f) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC 18; and 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the 
imposition of administrative sanctions as prescribed by RA No. 12009 and 
without prejudice to the imposition of civil and criminal sanctions as provided 
under applicable against individuals and organizations deemed to be involved 
with corrupt, fraudulent, or coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entity in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 26.3, the Procuring Entity 
shall decide whether the breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 
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27)  Procedures for Termination of Contracts  

27.1  The following provisions shall govern the procedures for the termination of this 
Contract: 

a) Verification - Upon receipt of a written report of acts or causes which 
may constitute grounds for termination as aforementioned, or upon its 
own initiative, the End-User or Implementing Unit shall, within a period 
of seven (7) calendar days, verify the existence of such grounds and 
cause the execution of a Verified Report, with all relevant evidence 
attached; 

b) Notice to Terminate  - Upon recommendation by the End-User or 
Implementing Unit, the HoPE shall terminate contracts only by written 
notice to the Contractor conveying the termination of the contract. The 
notice shall state: 

(i) that the Contract is being terminated for any of the grounds 
aforementioned, and a statement of the acts that constitute the 
grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 
contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

c) Show Cause  - Within a period of seven (7) calendar days from receipt 
of the Notice of Termination, the Contractor shall submit to the HoPE a 
verified position paper stating why the contract should not be 
terminated. If the Contractor fails to show cause after the lapse of the 
seven (7) day period, either by inaction or by default, the HoPE shall 
issue an order terminating the contract;  

d) Rescission of Notice of Termination  - The Procuring Entity may, at 
any time before receipt of the Contractorôs verified position paper, 
withdraw the Notice to Terminate if it is determined that certain items or 
works subject of the notice had been completed, delivered, or 
performed before the Contractorôs receipt of the notice;  

e) Decision  - Within a non-extendible period of ten (10) calendar days 
from receipt of the verified position paper, the HoPE shall decide 
whether or not to terminate the contract. It shall serve a written notice 
to the Contractor of its decision and, unless otherwise provided, the 
contract is deemed terminated from receipt of the Contractor of the 
notice of the decision. The termination shall only be based on the 
grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC)  - The HoPE may 
create a committee to assist him in the discharge of its functions under 
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the IRR. All decisions recommended by the CTRC shall be subject to 
the approval of the HoPE 

g) Take-over of Contracts  - If a Procuring Entity terminates the contract 
due to default, insolvency, or for cause, it may enter into a Negotiated 
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the 
IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to 
the Procuring Entity of its intention to terminate the contract at least 
thirty (30) calendar days before its intended termination. The contract is 
deemed terminated if it is not resumed in thirty (30) calendar days after 
the receipt of such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable 
laws, the Procuring Entity shall impose on Contractors after the termination of 
the contract, the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity  

28.1  All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entityôs approval shall not alter the Contractorôs responsibility for 
design of the Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

29)  Acceleration and Delays Ordered by the Procuring Entity  

29.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity will obtain priced proposals for achieving 
the necessary acceleration from the Contractor. If the Procuring Entity accepts 
these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor. 

29.2 If the Contractorôs Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

30) Contractor 's Right to Claim  

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount 
of such cost. If as a result of any of the said events, it is necessary to change the 
Works, this shall be dealt with as a Variation. 
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31)  Dayworks  

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in 
the SCC, the Contractor shall determine the Dayworks rates to be included or 
indicated in the Bid. The Dayworks rates in the Contractorôs bid shall be used 
for small additional amounts of work only when the Procuring Entity has given 
written instructions in advance for additional work to be paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity. Each completed form shall be verified 
and signed by the Procuring Entity within two (2) days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms from both the Procuring Entity and Contractor. 

32)  Early Warning  

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Procuring Entity. Should such events or 
circumstances arise which increase the Contract price or delay the execution 
of Works, the provisions on variation order shall apply. 

33)  Program of Work  

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entity for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

33.2  An update of the Program of Work shall show the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated 
Program of Work at intervals no longer than the period stated in the SCC.  If 
the Contractor does not submit an updated Program of Work within this period, 
the Procuring Entity may withhold the amount stated in the SCC from the next 
payment schedule and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

33.4  The Procuring Entityôs approval of the Program of Work shall not alter the 
Contractorôs obligations.  A revised Program of Work produced by the 
Contactor shall show the effect of any approved Variations, and shall include 
all Variations. The Contractor may revise the Program of Work, based on the 
Variation Order, and submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity with an updated cash flow forecast.  The cash flow forecast 



 

71 

shall include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

34)  Management Conferences  

34.1  Either the Procuring Entity or the Contractor may require the other to attend a 
Management Conference.  The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the 
early warning procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences 
and provide copies of the record to those attending the Conference and to the 
Procuring Entity.  The responsibility of the parties for the actions to be taken 
shall be decided by the Procuring Entity either at the Management Conference 
or after the Management Conference. The Procuring Entity shall communicate 
these responsibilities in writing to all who attended the Conference. 

35)  Bill of Quantities  

35.1 The Bill of Quantities shall contain items of work for the construction, 
installation, testing, commissioning of work, materials, and labor among others, 
to be done by the Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

35.3  If the final quantity of any work item completed differs from the quantity 
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity 
shall adjust the Contract accordingly. 

This shall be allowed only if the total amount of all such changes does not go 
beyond ten percent (10%) of the total Contract price, subject to applicable laws, 
rules, and regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring 
Entity with a detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits  

36.1  The Procuring Entity shall at all reasonable times during construction of the 
Works be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  In the 
absence of any defect, the test shall be a compensation event with no adverse 
consequences to the contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractorôs accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 
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37)  Identifying Defects  

The Procuring Entity shall check the Contractorôs work and notify the Contractor of any 
defects that are found.  Such checking shall not affect the Contractorôs responsibilities.  
The Procuring Entity may instruct the Contractor to check noted defects and test any 
work that the Procuring Entity considers as substandard and/or defective. 

38)  Correction of Defects  

38.1 The Procuring Entity shall give notice to the Contractor of any defects before 
the end of the Defects Liability Period, which is one (1) year from project 
completion up to final acceptance by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within ninety (90) calendar days from the time the HoPE has issued an 
order to undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before 
the end of the Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects  

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice 
of its intention to use a third party to correct a Defect. If the Contractor does not 
correct the Defect himself within the period, the Procuring Entity may have the 
Defect corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 

40)  Variation Orders  

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase 
or decrease in quantities, including the introduction of new work items that are 
not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used for purposes of 
bidding and the "as staked plans" or construction drawings prepared after a 
joint survey by the Contractor and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative 
amount thereof shall not exceed ten percent (10%) of the original contract price; 
Provided, further, That the scope of works shall not be reduced as to 
accommodate a positive Variation Order. In all cases, the addition of works 
under Variation Orders should be within the general scope of the project as bid 
and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the 
original contract price shall be the subject of another procurement project to be 
bid out if the Works are separable from the original contract. In exceptional 
cases where it is urgently necessary to complete the original scope of work, the 
HoPE, upon the recommendation of the End-User or Implementing Unit, may 
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authorize positive Variation Order/s resulting to a cumulative value of the 
positive Variation Orders beyond ten percent (10%) but not more than twenty 
percent (20%) of the original contract price. 

All progress payments shall first be charged against the advance payment until 
the latter has been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work 
Order: 

a) A Change Order may be issued by the HoPE or duly authorized 
representative to cover any increase or decrease in quantities of original 
work items in the contract. 

b) An Extra Work Order may be issued by the implementing official to 
cover the introduction of new work necessary for the completion, 
improvement or protection of the project which was not included as 
items of work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items 
whose unit prices shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving 
work items which are exactly the same or similar to those in the original 
contract, the applicable unit prices of work items original contract shall 
be used. 

b) For additional or extra works duly covered by Extra Work Orders 
involving new work items that are not in the original contract, the unit 
prices of the new work items shall be based on the direct unit costs used 
in the original contract (e.g., unit cost of cement, rebars, form lumber, 
labor rate, equipment rental, etc.). All new components of the new work 
item shall be fixed prices; Provided, The same is acceptable to both the 
Government and the Contractor; Provided further, That the direct unit 
costs of new components shall be based on the Contractor's estimate 
as validated by the Procuring Entity concerned via documented 
canvass in accordance with existing rules and regulations. The direct 
cost of the new work item shall then be combined with the mark-up 
factor (i.e., taxes and profit) used by the Contractor in its bid to 
determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under 
any Change Order or Extra Work Order unless it has been approved by the 
HoPE or its duly authorized representative. However, under any of the following 
conditions, the Procuring Entityôs representative or Project Engineer may, 
subject to the availability of funds and within the limits of its delegated authority, 
allow the immediate start of work under any Change Order or Extra Work 
Order:  
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a) In the event of an emergency where the prosecution of the work is 
urgent to avoid detriment to public service, or damage to life and/or 
property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point 
where the cumulative increase in value of work on the project which has not 
yet been duly fully approved does not exceed five percent (5%) of the adjusted 
original contract price.  

Provided, further, That immediately after the start of work, the corresponding 
Change Order or Extra Work Order shall be prepared and submitted for 
approval in accordance with the abovementioned rules. Payments for Works 
satisfactorily accomplished on any Change Order or Extra Work Order may be 
made only after approval of the same by the HoPE or its duly authorized 
representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a 
cumulative amount exceeding five percent (5%) of the original contract price, 
no work thereon may be commenced unless said Change Order or Extra Work 
Order has been approved by the HoPE or its duly authorized representative.  

41)  Contract Completion  

Once the project reaches an accomplishment of ninety-five percent (95%) of the total 
contract amount, the Procuring Entity may constitute an inspectorate team to conduct 
preliminary inspection and submit a punch-list to the Contractor in preparation for the 
final turnover of the project. Said punch-list will contain, among others, the remaining 
Works, Work deficiencies for necessary corrections, and the specific duration/time to 
fully complete the project within the approved remaining contract time. This, however, 
shall not preclude the claim of the Procuring Entity for liquidated damages, if 
applicable. 

42)  Suspension of Work  

42.1  The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous event or for failure on the part of the Contractor 
to correct bad conditions which are unsafe for workers or for the general public, 
to carry out valid orders given by the Procuring Entity or to perform any 
provisions of the contract, or due to adjustment of plans to suit field conditions 
as found necessary during construction. The Contractor shall immediately 
comply with such order to suspend the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects or activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer, regional director, consultant or 
equivalent official, as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 
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b) Requisite construction plans which must be owner furnished are not 
issued to the Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police station which has responsibility over the 
affected area and confirmed by the Department of the Interior and Local 
Government (DILG) Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor's claim has 
been certified by the Procuring Entityôs authorized representative that 
the documents are complete, unless there are justifiable reasons for the 
delay in payment which shall be communicated in writing to the 
Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work shall 
be allowed to the Contractor by adjusting the contract time accordingly. 

43)  Payment on Termination  

43.1   If the Contract is terminated because of a breach of Contract by the Contractor, 
the Procuring Entity shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue 
of the certificate, and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional liquidated damages shall not 
apply.  If the total amount due to the Procuring Entity exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Procuring 
Entity. 

43.2    If the Contract is terminated for the Procuring Entityôs convenience, or due to a 
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable 
cost of removal of Equipment, repatriation of the Contractorôs personnel 
employed solely on the Works, and the Contractorôs costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from 
the notice of termination. 

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the 
Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

44)  Extension of Contract Time  

44.1  Should the amount of additional work or other special circumstances warrant 
the entitlement of the Contractor to an extension of contract time, the Procuring 
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Entity shall determine the amount of such extension; Provided, That the 
Contractor has notified the Procuring Entity of its claim for extension of contract 
time prior to the expiration of the contract time, and within thirty (30) calendar 
days after the additional work has been commenced or the circumstances 
leading to such claim have arisen, as the case may be, in order to give the 
Procuring Entity the opportunity to investigate the claim. Failure to provide such 
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt 
of full and detailed particulars, the Procuring Entity shall examine the facts and 
extent of the delay and shall extend the contract time to complete the contract 
work when, in the Procuring Entity's opinion, the findings of facts justify an 
extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary 
unfavorable weather conditions and inexcusable negligence of the Contractor 
to provide the required equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT, CPM, Precedence Diagram Method or any 
other project management tool. 

44.4  No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the determination 
of the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties before 
contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case 
may be, must be attached to any request of the Contractor for extension of 
contract time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation 
is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional costs.  No payment 
shall be made for any event which may warrant the extension of the Intended 
Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the 
Intended Completion Date within twenty (20) days of the Contractor asking the 
Procuring Entity for a decision thereto after fully submitting all supporting 
information.  If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

45)  Price Escalation   

In the event of an extraordinary increase in prices of specific components of the 
Infrastructure Project, price escalation may be considered, subject to prior approval of 
the GPPB. If the cost of construction components increases by more than ten percent 
(10%) of the unit price of work items, as determined against the prevailing price indices 
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the 
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA 
shall ensure that its price indices are region-specific and updated on a monthly basis 
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46)  Completion  

The Contractor shall request the Procuring Entity to issue a Certificate of Completion 
of the Works, and the Procuring Entity will do so upon determining that the work is 
completed. 

47)  Taking Over  

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date of issuance of a Certificate of Completion; Provided, That it shall not release 
the Contractor of its responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals  

48.1 If ñas builtò Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entityôs approval, the 
Procuring Entity shall withhold the amount stated in the SCC from payments 
due to the Contractor. 
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Section V. Special Conditions of Contract  
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Special Conditions of Contract  

GCC Clause   

1.1 The Intended Completion Date for each lot is within Two Hundred 
Forty (240) calendar days from receipt of Notice to Proceed and Signed 
Contract. 

NOTE: The contract duration shall be reckoned from the start date and 
not from contract effectivity date. 

1.2 The Procuring Entity is Social Security System, SSS Main Building, East 
Avenue, Diliman, Quezon City. 

1.3 The Sites are located at the following and are defined in drawings No. A-
00 

Lot 1 ï 6th Floor, SSS Main Building, East Ave., Diliman Quezon City 

Lot 2 ï 7th Floor, SSS Main Building, East Ave., Diliman Quezon City 

Lot 3 ï 8th Floor, SSS Main Building, East Ave., Diliman Quezon City 

 

1.4 The Start Date  is [Insert date]. 

NOTE: The start date shall be the date of receipt of the Notice of 
Commencement from the Branch Support Services Department 

1.5 The Works  consist of renovation/improvement of office spaces which 
includes Civil-architectural, electro-mechanical, plumbing/Sanitary works 
and structured cabling works. 

2.2 No sectional completion date 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor for the duration of the Contract which shall commence upon 
receipt of the Notice to Proceed and contract / Job Order. 

6.5 The Contractor shall employ the following Key Personnel:   

Key Personnel                 General Experience         Relevant Experience 

Key Personnel 
Required no. of years of 
relevant work experience 

Field of Experience 

Project Manager 
(CE/Architect) 

5 years 
Construction / 
Renovation Works 

Project 
Engineer/Architect 

5 years 
Construction / 
Renovation Works 

Electrical/Mechanical 
Engineer 

5 years 
Construction / 
Renovation Works 

Sanitary 
Engineer/Master 
Plumber 

5 years 
Construction / 
Renovation Works 

Safety Officer 3 years 
Construction / 
Renovation Works 

Foreman 5 years 
Construction / 
Renovation Works  
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Except for the Foreman, all key personnel should be PRC -registered 
engineers / architects in good standing.  

7.1 No further instructions. 

8.1 Advance payment is not allowed. 

9.1 
Progress payment may be made in four (4) progress billings and upon 
written request by the Contractor, following the matrix below: 

PROGRESS 
PAYMENT 

BASIS OF PAYMENT  

1st Billing 20% or more work accomplishment. 
(Equivalent to 20% or more of the Contract Cost) 

2nd Billing 50% or more work accomplishment 
(Equivalent to 50% or more of the Contract Cost) 

3rd Billing 75% or more work accomplishment 
(Equivalent to 75% or more of the Contract Cost) 

4th or Final Billing One hundred percent (100%) completion of the 
project and upon issuance of Certificate of 
Completion as certified by the Branch Support 
Services Department 

 

Processing of all payments shall commence upon submission of the 
complete required documents by the CONTRACTOR, as follows: 

    a. Billing Letter from Contractor 
    b. Statement of Work Accomplished/Progress Billing 
    c. Contractorôs Affidavit on payment of laborers and materials and all    

indebtedness connected with the project as of current billing 
    d. Pictures (colored), before, during and after construction of items of 

work especially for embedded items 
    e. As-Built Plans (to be submitted only for the final billing/payment) 
    f. Sworn Contractorôs Quit Claim (for release of retention) 
 
The retention money and the cumulative value of the work previously 
certified and paid for shall be deducted from the progress payments as 
prescribed in item 5 of Annex E of the Revised IRR of RA 9184. 

Materials and equipment delivered on the site but not completely put in 
place shall not be included for payment. 

9.4 The first progress payment may be paid by the Procuring Entity to the 
Contractor; Provided, that at least twenty percent (20%) of the Works has 
been accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 None 

15.3 No further instructions. 
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15.5 One (1) year from project completion up to final acceptance or the defects 
liability period 

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and 
the Contractor: [Insert name] 

[Insert address] 

20 Data Privacy Act of 2012  

The bidder and its implementation partner/s, including its personnel who 
shall be assigned to the project, must comply with the pertinent provisions 
of Republic Act No. 10173 (Data Privacy Act of 2012), its Implementing 
Rules and Regulations (IRR), or any subsequent official 
issuance/guideline on Data Privacy, if applicable. 

Liability of the Contractor  

1. CONFIDENTIALITY. Neither party shall, without the prior written 
consent of the other, disclose or make available to any person, make 
public, or use directly or indirectly, except for the performance and 
implementation of the works, any confidential information, acquired 
from an information holder in connection with the performance of this 
Contract, unless: (i) the information is known to the disclosing party, 
as evidenced by its written records, prior to obtaining the same from 
the information holder and is not otherwise subject to disclosure 
restrictions on the disclosing party, (ii) the information is disclosed to 
the disclosing party by a third party who did not receive the same, 
directly or indirectly, from an information holder, and who has no 
obligation of secrecy with respect thereto, or (iii) required to be 
disclosed by law.  

The obligation of confidentiality by both parties, as provided herein, 
shall survive the termination of the Agreement.  

2. MERGER AND CONSOLIDATION. In case of merger, consolidation 
or change of ownership of the SUPPLIER with other company, it is 
the responsibility of the surviving company/consolidated 
company/acquiring entity to inform SSS of the change in corporate 
structure/ownership. Failure to do so shall translate in such company 
assuming all liabilities of the acquired/merged company under the 
Agreement. 

3. FORCE MAJEURE. SUPPLIER shall not be liable for forfeiture of its 
performance security, liquidated damages, or termination for default 
if and to the extent that SUPPLIER's delay in performance or other 
failure to perform its obligations under this Agreement is the result of 
a force majeure.  

For purposes of this Agreement the terms "force majeure" and 
"fortuitous event" may be used interchangeably. In this regard, a 
fortuitous event or force majeure shall be interpreted to mean an 
event which SUPPLIER could not have foreseen, or which though 
foreseen, was inevitable. It shall not include ordinary unfavorable 
weather conditions; and any other cause the effects of which could 
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have been avoided with the exercise of reasonable diligence by 
SUPPLIER. Such events may include, but not limited to, acts of SSS 
in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions, and freight embargoes. 

If a force majeure situation arises, SUPPLIER shall promptly notify 
SSS in writing of such condition and the cause thereof. Unless 
otherwise directed by SSS in writing, SUPPLIER shall continue to 
perform its obligations under this Agreement as far as is reasonably 
practical and shall seek all reasonable alternative means for 
performance not prevented by the force majeure. 

4. NON-ASSIGNMENT. SUPPLIER shall not assign its rights or 
obligations under this Agreement, in whole or in part, except with 
SSS's prior written consent. SUPPLIER shall not subcontract in 
whole or in part the PROJECT and deliverables subject of this 
Agreement without the written consent of SSS. 

5. WAIVER. Failure by either party to insist upon the other strict 
performance of any of the terms and conditions hereof shall not be 
deemed a relinquishment or waiver of any subsequent breach or 
default of the terms and conditions hereof, which can only be deemed 
made if expressed in writing and signed by its duly authorized 
representative. No such waiver shall be construed as modification of 
any of the provisions of the Agreement or as a waiver of any past or 
future default or breach hereof, except as expressly stated in such 
waiver. 

6. CUMULATIVE REMEDIES. Any and all remedies granted to the 
parties under the applicable laws and the Contract shall be deemed 
cumulative and may therefore, at the sole option and discretion, be 
availed of by the aggrieved party simultaneously, successively, or 
independently. 

7. NO EMPLOYER-EMPLOYEE RELATIONSHIP. It is expressly and 
manifestly understood and agreed upon that the employees of 
SUPPLIER assigned to perform the PROJECT are not employees of 
SSS. Neither is there an employer-employee relationship between 
SSS and SUPPLIER. 

The Agreement does not create an employer-employee relationship 
between SSS and the SUPPLIER including its personnel; that the 
services rendered by the personnel assigned by SUPPLIER to SSS 
in the performance of its obligation under the contract do not 
represent government service and will not be credited as such; that 
its personnel assigned to SSS are not entitled to benefits enjoyed by 
SSSô officials and employees such as Personal Economic Relief 
Allowance (PERA), Representation and Transportation Allowance 
(RATA), ACA, etc.; that these personnel are not related within the 
third degree of consanguinity or affinity to the contracting officer and 
appointing authority of SSS; that they have not been previously 
dismissed from the government service by reason of an 
administrative case; that they have not reached the compulsory 
retirement age of sixty-five (65); and that they possess the education, 
experience and skills required to perform the job. The SUPPLIER 
hereby acknowledges that no authority has been given by SSS to 
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hire any person as an employee of the latter. Any instruction given 
by SSS or any of its personnel to SUPPLIERôs employees are to be 
construed merely as a measure taken by the former to ensure and 
enhance the quality of project performed hereunder. The SUPPLIER 
shall, at all times, exercise supervision and control over its employees 
in the performance of its obligations under the contract. 

8. PARTNERSHIP. Nothing in the contract shall constitute a partnership 
between the parties. No party or its agents or employees shall be 
deemed to be the agent, employee or representative of any other 
party. 

9. COMPLIANCE WITH SS LAW. SUPPLIER shall report all its 
employees to SSS for coverage and their contributions, as well as, 
all amortizations for salary/education/calamity and other SSS loans 
shall be updated. Should SUPPLIER fail to comply with its obligations 
under the provisions of the SS Law and Employeesô Compensation 
Act, SSS shall have the authority to deduct any unpaid SS and EC 
contributions, salary, educational, emergency and/or calamity loan 
amortizations, employerôs liability for damages, including interests 
and penalties from SUPPLIERôs receivables under this Agreement.  

Further, prescription does not run against SSS for its failure to 
demand SS contributions or payments from SUPPLIER. Moreover, 
SUPPLIER shall forever hold in trust SS contributions or payments 
of its employees until the same is fully remitted to SSS. 

10. COMPLIANCE WITH LABOR LAWS. SUPPLIER, as employer of the 
personnel assigned to undertake the PROJECT, shall comply with all 
its obligations under existing laws and their implementing rules and 
regulations on the payment of minimum wage, overtime pay, and 
other labor-related benefits as well as remittances or payment of the 
appropriate amount or contributions/payment (SSS, EC, Pag-IBIG, 
PhilHealth and taxes) with concerned government agencies/offices.  

It is agreed further, that prior to the release of any payment by SSS 
to SUPPLIER, its President or its duly authorized representative, 
shall submit a sworn statement that all monies due to all its 
employees assigned to the PROJECT as well as benefits by law and 
other related labor legislation have been paid by SUPPLIER and that 
he/she assumed full responsibility thereof. 

11. COMPLIANCE WITH TAX LAWS. SUPPLIER shall, in compliance 
with tax laws, pay the applicable taxes in full and on time and shall 
regularly present to SSS within the duration of the Contract, tax 
clearance from the Bureau of Internal Revenue (BIR) as well as copy 
of its income and business tax returns duly stamped by the BIR and 
duly validated with the tax payments made thereon. Failure by 
SUPPLIER to comply with the foregoing shall entitle SSS to suspend 
payment of the Contract Price.  

As required under Executive Order (EO) 398, s. 2005, SUPPLIER 
shall submit income and business tax returns duly stamped and 
received by the BIR, before entering and during the duration of this 
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Agreement. SUPPLIER, through its responsible officer, shall also 
certify under oath that it is free and clear of all tax liabilities to the 
government. SUPPLIER shall pay taxes in full and on time and that 
failure to do so will entitle SSS to suspend or terminate this 
Agreement. 

12. LIQUIDATED DAMAGES. If SUPPLIER fails to satisfactorily deliver 
any or all of the Goods and/or to perform the Services within the 
period(s) specified in the PBD inclusive of duly granted time 
extensions if any, SSS shall, without prejudice to its other remedies 
under this Agreement and under the applicable law, deduct from the 
Contract Price, as liquidated damages, the applicable rate of one 
tenth (1/10) of one (1) percent of the cost of the unperformed portion 
for every day of delay until actual delivery or performance. Once the 
amount of liquidated damages reaches ten percent (10%), SSS may 
rescind or terminate this Agreement, without prejudice to other 
courses of action and remedies open to it. 

13. HOLD FREE and HARMLESS. SUPPLIER agrees to defend, 
indemnify, and hold SSS free and harmless from any and all claims, 
damages, expenses, fines, penalties and/or liabilities of whatever 
nature and kind, whether in law or equity, that may arise by reason 
of the implementation of the Agreement. In addition, SUPPLIER 
agrees to indemnify SSS for any damage as a result of said 
implementation. 

SUPPLIER hereby assumes full responsibility for any injury, including 
death, loss or damage which may be caused to SSSô employees or 
property or third person due to SUPPLIERôs employeesô fault or 
negligence, and further binds itself to hold SSS free and harmless 
from any of such injury or damage. SSS shall not be responsible for 
any injury, loss or damage which SUPPLIER or any of its employees 
may sustain in the performance of SUPPLIERôs obligations under this 
Agreement. 

14. SETTLEMENT OF DISPUTES. If any dispute or difference of any 
kind whatsoever shall arise between SSS and SUPPLIER in 
connection with or arising out of this Agreement, the Parties shall 
make every effort to resolve amicably such dispute or difference by 
mutual consultation. 

If after thirty (30) days, the Parties have failed to resolve their dispute 
or difference by such mutual consultation, then either SSS or 
SUPPLIER may give notice to the other Party of its intention to 
commence arbitration, in accordance with RA No. 876, otherwise 
known as the ñArbitration Lawò and RA No. 9285, otherwise known 
as the ñAlternative Dispute Resolution Act of 2004,ò in order to settle 
their disputes. 

No arbitration in respect of this matter may be commenced unless 
such notice is given. 
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Notwithstanding any reference to arbitration herein, the Parties shall 
continue to perform their respective obligations under this Agreement 
unless they otherwise agree. 

15. VENUE OF ACTIONS. In the event court action is necessary in order 
to promote Arbitration, such action shall be filed only before the 
proper courts of Quezon City, to the exclusion of all other venues.  

16. GOVERNING LAW. The Agreement shall be governed by and 
interpreted according to the laws of the Republic of the Philippines. 

17. AMENDMENTS. This Agreement may be amended only in writing 
and executed by the parties or their duly authorized representatives. 

18. SEPARABILITY. If any one or more of the provisions contained in the 
contract or any document executed in connection herewith shall be 
invalid, illegal or unenforceable in any respect under any applicable 
law, then: (i) the validity, legality and enforceability of the remaining 
provisions contained herein or therein shall not in any way be affected 
or impaired and shall remain in full force and effect; and (ii) the 
invalid, illegal or unenforceable provision shall be replaced by the 
parties immediately with a term or provision that is valid, legal and 
enforceable and that comes closest to expressing the intention of 
such invalid illegal or unenforceable term of provision. 

19. BINDING EFFECT. The Agreement shall be binding upon the Parties 
hereto, their assignee/s and successor/s-in-interest. 

If the Contractor is a joint venture, ñAll partners to the joint venture shall 
be jointly and severally liable to the Procuring Entity.ò 

25(a) No further instructions. 

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to 
mobilize and start work or performance within the specified period 
in the Notice to Proceed (ñNTPò); 

b) b) Failure by the Contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
Contractor to comply with any written lawful instruction of the 
Procuring Entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following: 

i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved 
plans and specifications and contract provisions; 
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iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract implementation. 

c) Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without prior 
written approval by the Procuring Entity. 

d) Poor performance by the Contractor or unsatisfactory quality and/or 
progress of work arising from its fault or negligence as reflected in 
the CPES rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the Procuring Entity 
shall be applied.  Any of the following acts by the Contractor shall 
be construed as poor performance: 

i) Negative slippage of fifteen (15%) and above within the critical 
path of the project due entirely to the fault or negligence of the 
Contractor; and 

ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the Contractor's fault or 
negligence. 

e) Willful or deliberate abandonment or non-performance of the project 
or contract by the Contractor resulting to substantial breach thereof 
without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance security 
posted by the Contractor shall also be forfeited. 

  

31.1 Dayworks are applicable at the rate shown in the Contractorôs original 
Bid. 

33.1 The Contractor shall submit the Program of Work to the Procuring Entity 
within five (5) calendar days after the conduct of pre-construction 
meeting. 

33.3 The period between Program of Work updates is seven (7) calendar days 
from notice of change in the general methods, arrangements, order, and 
timing for all the activities, if any. 

The amount to be withheld for late submission of an updated Program of 
Work is ten percent (10%) of the progress billing. 

36.3 The Funding Source is the Government of the Philippines.  

43.1 The percentage to apply to the value of the work not completed is [insert 
percentage].  
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44.5 a) rainy/unworkable days considered unfavorable for the prosecution 
of the Works at the site, based on the actual conditions obtained at 
the site, in excess of the number of rainy/unworkable days pre-
determined by the Procuring Entity in relation to the original contract 
time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the 
parties before contract perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods 
and earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on 
time of materials, working drawings, or written information to be 
furnished by the Procuring Entity, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation 
within the right-of-way resulting in complete paralyzation of 
construction activities, and  

d) other meritorious causes as determined by the Procuring Entity and 
approved by the HoPE such as shortage of construction materials, 
general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among 
others.   

48.1 The date by which operating and maintenance manuals are required is 
[date]. 

The date by which ñas builtò drawings are required is within fourteen (14) 
calendar days from the completion of the project. 

48.2 SSS shall pay the Final Billing when the óòas builtô drawings and other 
required documents are submitted.  

  

 

 

 

 

 

 

 

 

 



 

88 

Section V I. Specifications  
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LOT 1 ï RENOVATION AT SSS MAIN BUILDING ï 6th FLOOR OFFICE SPACES 

 
I. GENERAL SPECIFICATIONS 

 
A. WORKMANSHIP 

The work throughout shall be executed in the best and most thorough 
manner under the direction of and to the satisfaction of the SSS Engineer 
or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and 
materials, which in their judgment, are not in full accordance therewith 
required phases of work shall be done by skilled and competent men who 
are engaged or specialized in the type of work specified. 

 
B. SITE EXAMINATION 

Prospective bidders are required to conduct site inspection before the 
submission and opening of bid to determine all incidental materials and 
activities that are necessary to be furnished and executed to complete the 
project.  

 
Examine the site premises and all conditions apparent and visible therein. 
Consider all such conditions that may affect work. Measure every existing 
work/structure at site. Verify all given dimensions and deviations in the 
plans/drawings and Bill of Quantities. It shall be understood that the work 
covers all exposed external surface regardless of measurements made. 

 
C. PROTECTION OF WORK AND PROPERTY 

The contractor shall ensure protection of existing structures, properties and 
other areas not affected by the work specified. Any damage incurred during 
the activity shall be restored/repaired by the Contractor at their own 
expense, and it shall be done in a satisfactory and approved manner. 

Place warning signs where work is being undertaken. Remove work 
materials damaged by failure to provide protection, and replace with new 
work materials at no cost to the Owner. 

 
D. SUBMITTALS 

The Contractor shall submit samples of finishes, furnished materials and 
equivalent materials for approval of SSS Implementing Unit prior to 
installation or application. 

 
E. QUALITY OF MATERIALS 

All materials shall be new, free from defects, passed and conformed to 
International Standard and Philippine Standard set forth by Bureau of 
Product Standards - Department of Trade and Industry. 

 
F. CLEANING 

Leave premises clean, neat and orderly. Remove all excess materials, soil, 
used containers, tools, equipment and supplies out of the SSS premises 
during the progress of work and upon completion of work. 
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G. AS-BUILT PLAN AND ELECTRONIC FILE 

 
Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and 
sealed by the Contractorôs Civil Engineer or Architect for civil-architectural 
plans, Electrical Engineer for electrical plans, Mechanical Engineer for 
mechanical plans and Electronics and Communications Engineer for 
structured cabling (voice and data) plans. 

 
The contractor shall likewise submit electronic file copy of as-built plans 
using AutoCAD software or other compatible CAD software. 

 
 

II. SCOPE OF WORKS AND MATERIAL SPECIFICATIONS 
 
Materials and work deemed necessary to complete the project but not specifically 
mentioned in the Specifications, working drawings or in the other contract 
documents are inferred and shall be supplied, installed and rendered by the 
contractor without extra cost to the owner. Such material shall be of the highest 
quality available, installed and applied in workmanlike manner at prescribed or 
appropriate locations. 

 
The work contemplated under this contract shall consist of furnishing of all 
materials, labor, plant, tools and equipment, work permits including the 
satisfactory performance of all work necessary for the complete execution of all 
the work as shown on the plans, specifications and other contract documents. 

 
A. SCOPE OF WORKS 

 
1. General Requirements 

1.1 Reproduction of construction plans and preparation/printing of 
architectural and engineering as-built plans/drawings signed and 
sealed by the contractor's Architect and/or Engineer including 
submission of electronic copy 

1.2 Processing/Securing of permits/clearances from LGU including 
construction plans signed and sealed by the contractor's Architect 
and/or Engineer, fees and other requirements 

1.3 Temporary board-up/site enclosure using 6mm thick fiber cement 
board in metal frames, protective covering for furniture/equipment 
and other safety requirements (i.e. signages, fire extinguisher, 
medicine kit/first aid kit) 

1.4 Temporary facilities (warehouse/barracks) including temporary 
utilities connections 

1.5 Demolition/dismantling/stripping/removal of existing floor tiles, 
walls/partitions, ceiling, doors, cabinets & other items affected by 
the renovation works 

1.6 Hauling and disposal of debris, unusable/waste materials, etc. 
 

2. Civil and Architectural Works  
2.1. Masonry / Concreting / Waterproofing Works 

2.1.1 Supply & installation, masonry wall partitions/counters, 4'' 
Concrete Hollow block (CHB) w/ steel reinforcement 
including plastering and stiffener columns/lintel beams 
(Toilets, Pantry)) 



 

91 

2.1.2 Supply and Installation, 1630mm x 600mm x 75mm thk 
Concrete counter for undercounter cabinet  
(PCEO/EVPs/Common Staff Pantry) 

2.1.3 Supply and Installation, 800mm x 600mm x 75mm thk 
Concrete counter for undercounter cabinet  
(PCEO/EVPs/SVPsToilets) 

2.1.4 Supply and Installation, Application of PolyUrethane Water 
proofing - 2 coats (Toilets, Common Staff Pantry) 

 
2.2. Carpentry Works 

 
2.2.1 Ceiling Works 

2.2.1.1 Supply & Installation, 6mm thick Fiber cement 
board ceiling on suspended metal furring system 
(General Office, Hallway, CRs, Pantry and 
Storage/Records Room, Lounge Area, Board 
Room, Control Room) 

2.2.1.2 Supply & Installation, 600mm x 600mm acoustic 
board on powder coated tee runners (Staff Area, 
Executive Offices, Conference Room, Board 
Room (portion), Board Room Waiting 
Area/Lounge) 
 

2.2.2 Drywall Partitions 
2.2.2.1 Supply & Installation, single face cladding using 

6mm fiber cement board including baseboard 
(Walls & Columns - Office-Window Side) 

2.2.2.2 Supply & Installation, double face drywall partition 
using 6mm fiber cement board on metal framing 
including baseboard  (PCEO/EVP/SVP Offices, 
Staff Area, Conference Room, Lounge Area, 
Pantry, Visiting Headsô Offices, Board Room, 
Records/Storage/Control Room) 

2.2.3 Cabinetry/Countertop 
2.2.3.1 Supply & installation, 20mm marine plywood 

undercounter cabinet in high pressure laminated 
finish with polished granite countertop including 
300mm splash board, complete cabinet hardware 
and accessories 

2.2.3.2 Supply & Installation, Cabinet, Built-in modular 
cabinet using 20mm thk marine plywood in 
1.0mm thk high pressure laminated finish, 
including cabinet hardware and accessories  

2.2.3.3 Supply & Installation, Cabinet, Built-in modular 
cabinet, perforated steel in powder coated finish, 
accordion type, including cabinet hardware and 
accessories 

 
2.3 Architectural Finishes 

 
2.3.1 Floor / Wall Tiles 

2.3.1.1 Supply & installation, Composite laminated vinyl 
planks flooring, 150mm x 900mm x 3mm thick 
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(PCEO/EVP/SVP Offices, Lounge Area, Visiting 
Headsô Offices) 

2.3.1.2 Supply & installation, Homogeneous vinyl tiles 
flooring, 300mm x 300mm x 3mm thick (Hallway, 
Staff Area, Pantry, Records/Storage/Control 
Room) 

2.3.1.3 Supply & installation, Carpet floor tiles, 500mm x 
500mm x 7mm thick (Conference/Board Room) 

2.3.1.4 Supply & installation, Floor Tiles, 600mm x 
600mm, Non-skid Porcelain Tiles (Toilets, PCEO 
Pantry, Common Staff Pantry) 

2.3.1.5 Supply & installation, Wall Tiles, 600mm x 
600mm, Porcelain Tiles (Toilets) 

2.3.1.6 Supply & installation, Homogenous Vinyl floor 
tiles, 450mm x 450mm x 3mm (Lounge Area) 
 

2.3.2 Painting Works 
2.3.2.1 Painting of Masonry Wall Surfaces (General 

Office) 
2.3.2.2 Painting of Drywall Wall Surfaces (General Office) 
2.3.2.3 Painting of Ceiling (General Office) 
2.3.2.4 Painting of Window Frames (Office-Window Side) 
2.3.2.5 Painting of Wooden Doors, Duco paint Finish 

 
2.4 Specialty Works 

 
2.4.1 Doors 

2.4.1.1 WD-01, Door & Jamb, 0.9m x 2.15m, Single leaf 
flush hollow core wood door. Hidden door design 
from front side using fluted wood plastic 
composite (WPC) panel finish, Back side with 
HPL finish and recessed flush steel door handle, 
concealed hinges with door closer, and complete 
with other hardware and accessories (Executive 
Office Pantry, OPCEO access to Board Room) 

2.4.1.2 Supply & Installation, WD-02, Door & Jamb, 0.7m 
x 2.15m,  Single leaf flush hollow core (marine) 
wood door with bottom louver, lever type lockset, 
complete with hardware & accessories (Executive 
Office Toilets- EVPs, SVPs, OPCEO) 

2.4.1.3 Supply & Installation, WD-03, Door & Jamb, 0.9m 
x 2.15m,  Single leaf flush hollow core wood door, 
with lever type lockset, complete with hardware & 
accessories (Conference Room 01 Storage) 

2.4.1.4 Supply & Installation, WD-04, Door & Jamb, 1.0m 
x 2.15m,  Single leaf flush hollow core wood door 
with glass, HPL finish and lever type lockset, 
complete with hardware & accessories (Mini 
Pantry (Near Board Room), Common Storage 
Area) 

2.4.1.5  Supply & Installation, WD-05, Door & Jamb, 0.9m 
x 2.15m,  Hollow core wood sliding door, with HPL 
finish and recessed flush steel door handle, 
complete with hardware and accessories 
(OPCEO Staff Mini Pantry) 
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2.4.1.6 Supply & Installation, WD-06, Door & Jamb, 0.9m 
x 2.15m,  Hollow core wood pocket door, with 
HPL finish and recessed flush steel door handle, 
complete with hardware and accessories 
(OPCEO-Executive Office Pantry) 

2.4.1.7 Supply & Installation, WD-07, Door & Jamb, 
0.90m x 2.15m,  Single leaf flush hollow core 
wood door with/ 6mm glass view panel with lever 
type lockset, complete with hardware & 
accessories (Storage Room at Board Room) 

2.4.1.8 Supply & Installation, WD-08, Door & Jamb, 
1.05m x 2.20m,  Double leaf flush hollow core 
(marine) wood door with HPL finish, bottom 
louver, recessed flush steel door handle, lock, 
complete with hardware and accessories (Slop 
Sink) 

2.4.1.9 Supply & Installation, WD-09, Door & Jamb, 
0.705m x 2.150m,  Single leaf flush hollow core 
(marine) wood door with HPL finish, bottom 
louver, lever type lockset, complete with hardware 
& accessories (Common Male & Female Toilet) 

2.4.1.10 Supply & Installation, WD-10, Door & Jamb, 
1.00m x 2.15m,  Single leaf flush hollow core 
wood door, with HPL finish, with lever type 
lockset, complete with hardware & accessories 
(Control Room and Records/Storage at Board 
Room) 

2.4.1.11 Supply & Installation, WD-11, Operable Door 
(Partition), 6.02m x 2.60m, with sound insulation 
in laminate finish, accordion type, complete with 
steel track, framings, locks, hardware & 
accessories (Conference Room) 
 

2.4.2 Glass Doors, Partitions & Vinyl Frosted Stickers 
2.4.2.1 Supply and Installation, Glass Door, 12mm thick 

tempered clear glass, single/double leaf, double 
swing frameless door, with stainless steel door 
handle, complete w/ patch fittings, lockset, 
hardware & accessories 

2.4.2.2 Supply and Installation, Glass Panel /Transom, 
12mm thk tempered clear glass on powder coated 
aluminum u-channel   

2.4.2.3 Supply and Installation of cut out vinyl Frosted 
Sticker & Cut-out Sticker (Glass Partitions, Glass 
Doors) 
 

2.4.3 Specialty Wall Finishes 
2.4.3.1 Supply & Installation of wall paper  

(PCEO/EVP/SVP Office, Lounge Area, Board 
Room, Columns) 

2.4.3.2 Supply & Installation of 15mm x 205mm WPC 
indoor panel big grooved  (Lounge Area, Board 
Room) 
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2.4.3.3 Supply & Installation, High Pressure Laminated 
(HPL) finish on 6mm thk ficem board (Lounge 
Area, Board Room, Columns) 

2.4.3.4 Supply & Installation, Sound Insulation for Drywall 
Partitions (Board Room, Conference Room) 
 

2.4.4 Acrylic Signages & Sunscreen Roller Shade 
2.4.4.1 Supply and Installation of Ceiling Mounted Acrylic 

Office Signages 3mm thk on Stainless Steel 
Signage Hanger with adjustable Clip/Clamp 
(General Office) 

2.4.4.2 Supply & Installation of Sunscreen Roller Shades  
(Office-Window Side) 

 
2.5 Plumbing Works 

2.5.1 Plumbing Roughing-ins - Supply & Installation 
2.5.1.1 Non-Destructive Ferro scan testing of concrete 

slab for coring of sanitary pipes, including 
mobilization, scanning for reinforcement and 
embedded utilities, data analysis, and submission 
of reports with marked locations for safe coring 

2.5.1.2 2'' & 3'' dia. coring of concrete slab for sanitary 
pipe installation, including mobilization, layout 
and verification of core locations based on 
approved plans, drilling using diamond core bit 
(as  per required diameter), surface cleaning, 
protection of areas below the slab and water 
containment/management 

2.5.1.3 Waterline Plumbing Roughing-ins pipes & fittings 
including chipping works, excavation, tapping to 
existing waterline, restoration, water 
leak/pressure testing (VP Toilet) 

2.5.1.4 Sanitary Line Plumbing Roughing-ins pipes & 
fittings including chipping works, excavation, 
tapping to existing sanitary line, restoration, water 
leak/flow testing (VP Toilet) 
 

2.5.2. Plumbing Fixtures ï supply and installation 
 

3. Electrical and Mechanical Works (w/ separate scope of works) 
4. Structured Cabling Works (w/ separate scope of works) 

 
 
B. ~ ÑEÅf xШÉÂE9f[f9 Ñf§ É 

 
Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

I. 9féfxр Å9cfÑE9ÑÖÅ xШì§ÅuÉ 

1. ~ċƚŸŰƖǃо9ŸŰĦƖĲƣŔŰŊоìċƣĲƖШÂƖŸŸŉŔŰŊ 

9ŸŰĦƖĲƣŔŰŊо9c7ШìċũũШ
ŔŰĦũƨĬŔŰŊШƖĲŔŰŉŸƖĦĲůĲŰƣШƚƣĲĲũШ
ĤċƖƚШѼШƓũċƚƣĲƖŔŰŊ 

рШΝΜΜůůШоШΝΡΜůůШƣőťЮШ9ŸŰĦƖĲƣĲШcŸũũŸƽШ7ũŸĦťƚЯШ ŸŰрũŸċĬШ
ĤĲċƖŔŰŊШĤũŸĦťƚШƽоШĦũċƚƚШ ШůŸƖƣċƖ 
рШ9ĲůĲŰƣЯШÂŸƖƣũċŰĬ 
рШÉċŰĬЯШÉĦƖĲĲŰĲĬ 
рШ]ƖċƻĲũЯШ9ƖƨƚőĲĬ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

рШ?ĲŉŸƖůĲĬШÉƣĲĲũШÅĲŔŰŉŸƖĦŔŰŊШ7ċƖƚЯШ]ƖċĬĲШΠΜ 
 

ÂŸũǃÖƖĲƣőċŰĲШìċƣĲƖШÂƖŸŸŉŔŰŊШ
ыÂÖр?ь 
 

9ŸũŸƖаШ]Ɩċǃ 
ĬőĲƚŔŸŰШƣŸШĦŸŰĦƖĲƣĲаШӂΝЮΞ~Â 
ÉőŸƖĲШ ШcċƖĬŰĲƚƚаШӂΠΜ 
9ƖċĦťШ7ƖŔĬŊŔŰŊаШƨƓШƣŸШΞůů 
EũŸŰŊċƣŔŸŰШċƣШĤƖĲċťаШƨƓШƣŸШΠΜΜӖ 
ÉƓĲĦŔŉŔĦШ]ƖċƻŔƣǃаШΝЮΟΡťŊоx 
ÉŸũŔĬШ9ŸŰƣĲŰƣаШċƣШũĲċƚƣШΣΜӖ 
ÑŸǂŔĦŔƣǃаШ ŸŰрÑŸǂŔĦ 
[ũċůůċĤŔũŔƣǃаШ ŸŰр[ũċůůċĤũĲ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

   

2. 9ċƖƓĲŰƣƖǃШìŸƖťƚШыCEILING рШ9ĲŔũŔŰŊШũŸċĬШƣĲƚƣШĤĲŉŸƖĲШĦũŸƚŔŰŊШŔƚШƖĲƕƨŔƖĲĬь 

ĦŸƨƚƣŔĦШ9ĲŔũŔŰŊ 
 

~ċƣĲƖŔċũаШ ĦŸƨƚƣŔĦШĤŸċƖĬЯШŉŔŰĲШŉŔƚƚƨƖĲĬШĬĲƚŔŊŰ 
ÉŔǍĲаШΞќШǂШΞќШǂШΡоΥќќ 
 
[Å ~f ]ШÉòÉÑE~ 
~ċŔŰШÑĲĲаШΝќќШǂШΝрΝоΞќќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΞќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΠќ 
ìċũũШċŰŊũĲаШΝќќШǂШΝќќ 
9ũŔƓаШsр9ũŔƓШ¾ШΟоΥњШƽŔƣőШĤŸũƣШċŰĬШŰƨƣЯШΝњǂШШ¾ШΟЮΜůůШƚĦƖĲƽ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШ
ƽċƚőĲƖШѻШΝΞΜΜůůШƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

[ŔĤĲƖШ9ĲůĲŰƣШ7ŸċƖĬШ9ĲŔũŔŰŊ ~ċƣĲƖŔċũаШ[ŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬШыůŸŔƚƣƨƖĲШƖĲƚŔƚƣċŰƣьШƽŔƣőШĦŸƖŰĲƖШ
ĤĲċĬ 
ÑőŔĦťŰĲƚƚаШΣЮΜůů 
 
[Å ~f ]ШÉòÉÑE~ 
9ċƖƖǃŔŰŊШĦőċŰŰĲũаШΝΞůůШǂШΟΥШǂШΡůШ]ЮΞΠШѻШΝΜΜΜůůШƚƓċĦŔŰŊ 
[ƖċůŔŰŊаШ?ŸƨĤũĲШŉƨƖƖŔŰŊШΝΦůůШǂШΡΜůůШǂШΡůШ]ЮΞΡШѻШΠΜΜůůШ
ƚƓċĦŔŰŊШ ƓĲƖƓĲŰĬŔĦƨũċƖШƣŸШƣőĲШĦċƖƖǃŔŰŊШĦőċŰŰĲũШċŰĬШΣΜΜůůШ
ƓċƖċũũĲũШƣŸШƣőĲШĦċƖƖǃŔŰŊШĦőċŰŰĲũ 
ìċũũШċŰŊũĲаШΞΡůůШǂШΞΡůůШǂШΟůЯШ]ЮΞΡ 
9ũŔƓаШìрĦũŔƓЯШĬŸƨĤũĲШůƨƚƣШĤĲШƓƖŸƓĲƖũǃШŉċƚƣĲŰĲĬШƣŸШĦċƖƖǃŔŰŊШ
ĦőċŰŰĲũШċŰĬШĬŸƨĤũĲШŉƨƖƖŔŰŊШƨƚŔŰŊШϺњǂШΡоΟΞњШ7ũŔŰĬШƖŔƻĲƣ 
sШ9ũŔƓаШШ¾ШΟоΥњШƽŔƣőШΡΜůůШǂШ¾ШΠЮΞůůШ7ũċĦťШƚĦƖĲƽШŉŸƖШůĲƣċũ 
cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШ
ƽċƚőĲƖШѻШΝΜΜΜůůШƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉŔŰŊũĲо?ŸƨĤũĲр[ċĦĲШ?ƖǃƽċũũШ
ƓċƖƣŔƣŔŸŰ 

~ĲƣċũШƚƣƨĬƚЯШΟΡůůШǂШΤΣůůШǂШΟůШǂШΜЮΣΜůů 
~ĲƣċũШƣƖċĦťЯШΡΜůůШǂШΤΡůůШǂШΟůШǂШΜЮΣΜůů 
[ŔĤĲƖШ9ĲůĲŰƣШ7ŸċƖĬШΣůůШǂШΝЮΞůШǂШΞЮΠů 
7ũŔŰĬШÅŔƻĲƣ 
[ŔĤĲƖШŊũċƚƚШ~ĲƚőШÑċƓĲ 
[ŔĤĲƖШ9ĲůĲŰƣШƚĦƖĲƽ 
ÉĦƖĲƽШƽŔƣőШƣŸǂ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

9ċĤŔŰĲƣƖǃо9ŸƨŰƣĲƖƣŸƓ ¶ ΞΜůůШůċƖŔŰĲШƓũǃƽŸŸĬШƨŰĬĲƖĦŸƨŰƣĲƖШĦċĤŔŰĲƣШŔŰШőŔŊőШ
ƓƖĲƚƚƨƖĲШũċůŔŰċƣĲĬШŉŔŰŔƚőШƽŔƣőШƓŸũŔƚőĲĬШŊƖċŰŔƣĲШ
ĦŸƨŰƣĲƖƣŸƓШŔŰĦũƨĬŔŰŊШΟΜΜůůШƚƓũċƚőШĤŸċƖĬЯШĦŸůƓũĲƣĲШ
ĦċĤŔŰĲƣШőċƖĬƽċƖĲШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 

¶ 9ċĤŔŰĲƣЯШ7ƨŔũƣрŔŰШůŸĬƨũċƖШĦċĤŔŰĲƣШƨƚŔŰŊШΞΜůůШƣőťШ
ůċƖŔŰĲШƓũǃƽŸŸĬШŔŰШΝЮΜůůШƣőťШőŔŊőШƓƖĲƚƚƨƖĲШ
ũċůŔŰċƣĲĬШŉŔŰŔƚőЯШŔŰĦũƨĬŔŰŊШĦċĤŔŰĲƣШőċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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¶ 9ċĤŔŰĲƣЯШ7ƨŔũƣрŔŰШůŸĬƨũċƖШĦċĤŔŰĲƣЯШƓĲƖŉŸƖċƣĲĬШƚƣĲĲũШŔŰШ
ƓŸƽĬĲƖШĦŸċƣĲĬШŉŔŰŔƚőЯШċĦĦŸƖĬŔŸŰШƣǃƓĲЯШŔŰĦũƨĬŔŰŊШ
ĦċĤŔŰĲƣШőċƖĬƽċƖĲШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 

cŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲĬШ
ŉŔŰŔƚő 

~ċƣĲƖŔċũаШcŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲ 
ŉŔŰŔƚőаШìŸŸĬШŊƖċŔŰШƣĲǂƣƨƖĲ 
ƣőŔĦťŰĲƚƚаШΝЮΜůů 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

]ƖċŰŔƣĲШ9ŸƨŰƣĲƖƣŸƓ ]ƖċŰŔƣĲШ9ŸƨŰƣĲƖƣŸƓЯШ ċƣƨƖċũШ]ƖċŰŔƣĲШΝΞůůШƣőťЮЯŔŰĦũƨĬŔŰŊШ
ůċƚŸŰƖǃоĦŸŰĦƖĲƣĲШĤċƚĲШĦŸƨŰƣĲƖШċŰĬШŊƖċŰŔƣĲШƚƓũċƚőĤŸċƖĬ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

3. ƖĦőŔƣĲĦƣƨƖċũШ[ŔŰŔƚőĲƚ 

éŔŰǃũШƓũċŰťƚШŉũŸŸƖŔŰŊ рШ9ŸůƓŸƚŔƣĲШƻŔŰǃũШƓũċŰťƚШŉũŸŸƖŔŰŊЯШΝΡΜůůШǂШΦΜΜůůШǂШΟůůШ
ƣőŔĦťЯШƽŸŸĬШŊƖċŔŰШŉŔŰŔƚő 
рéŔŰǃũШƣŔũĲШċĬőĲƚŔƻĲ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
- U-trims and thresholds for terminations 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

éŔŰǃũШƣŔũĲƚШŉũŸŸƖŔŰŊ рШcŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШƣŔũĲƚШŉũŸŸƖŔŰŊЯШΟΜΜůůШǂШΟΜΜůůШǂШΟůůШ
ƣőŔĦť 
рéŔŰǃũШƣŔũĲШċĬőĲƚŔƻĲ 
 
рШcŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШƣŔũĲƚШŉũŸŸƖŔŰŊШыĦċƖƓĲƣШƓċƣƣĲƖŰьЯШΠΡΜůůШǂШ
ΠΡΜůůШǂШΟůůШƣőŔĦťШ 
рШéŔŰǃũШƣŔũĲШċĬőĲƚŔƻĲ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
- U-trims and thresholds for terminations 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

9ċƖƓĲƣШ[ũŸŸƖŔŰŊ рШΡΜΜůůШǂШΡΜΜůůШǂШΤůůШƣőŔĦťШ9ċƖƓĲƣШÑŔũĲƚ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
- U-trims and thresholds for terminations 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂŸƖĦĲũċŔŰШ[ũŸŸƖоìċũũШÑŔũĲƚ ÉŔǍĲаШΣΜΜůůШǂШΣΜΜůů 
~ċƣĲƖŔċũаШÂŸƖĦĲũċŔŰ 
ÑőŔĦťŰĲƚƚаШ ƚШƚƓĲĦŔŉŔĲĬШŔŰШƓũċŰ 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂċŔŰƣŔŰŊШìŸƖťƚ   

ÂċŔŰƣŔŰŊШŸŉШÂũċŔŰШìċũũШÉƨƖŉċĦĲ ÂƖŔůĲƖаШ ĦƖǃũŔĦШŸƖШxċƣĲǂШƓƖŔůĲƖ 
ÂċŔŰƣаШcŔŊőШƕƨċũŔƣǃШũċƣĲǂШƓċŔŰƣ 
9ŸũŸƖаШ ƚШƚƓĲĦŔŉŔĲĬШŔŰШ ƖĦőŔƣĲĦƣƨƖċũШĬƖċƽŔŰŊƚ 
ÉƨƖŉċĦĲШŔůƓĲƖŉĲĦƣŔŸŰаШÉƨŔƣċĤũĲШƓƨƣƣǃ 
 ŸЮШŸŉШĦŸċƣƚаШΞ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§  
¶ fŰƚƓĲĦƣШƣőĲШƽċũũШŉŸƖШċŰǃШĬċůċŊĲЯШĦƖċĦťƚШŸƖШũŸŸƚĲШ
ůċƣĲƖŔċũƚЮ 

¶ 9ũĲċŰШƣőĲШƚƨƖŉċĦĲШƣőŸƖŸƨŊőũǃШƣŸШƖĲůŸƻĲШċŰǃШĬŔƖƣЯШĬƨƚƣЯШ
ŊƖĲċƚĲЯШŸƖШŸƣőĲƖШĦŸŰƣċůŔŰċŰƣƚЮШÖƚĲШċШƚƣŔŉŉШĤƖƨƚőШ
ĲŉŉĲĦƣŔƻĲШĦũĲċŰŔŰŊЮ 

¶ ÅĲůŸƻĲШċŰǃШĲŉŉũŸƖĲƚĦĲŰĦĲШыƽőŔƣĲШƓŸƽĬĲƖǃШ
ƚƨĤƚƣċŰĦĲьШƽŔƣőШċШƽŔƖĲШĤƖƨƚőШŸƖШůƨƖŔċƣŔĦШċĦŔĬШ
ƚŸũƨƣŔŸŰЮ 

ÉƨĤůŔƣШƓċŔŰƣШĦŸũŸƖШ
ƚƽċƣĦőĲƚ 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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¶ ÅĲƓċŔƖШċŰǃШĦƖċĦťƚЯШőŸũĲƚЯШŸƖШĬċůċŊĲĬШůŸƖƣċƖШŢŸŔŰƣƚШ
ƨƚŔŰŊШċƓƓƖŸƓƖŔċƣĲШƓċƣĦőŔŰŊШůċƣĲƖŔċũƚШŸƖШůŸƖƣċƖЮ 

¶ ũũŸƽШƖĲƓċŔƖƚШƣŸШĬƖǃШċŰĬШĦƨƖĲШĦŸůƓũĲƣĲũǃЮ 
¶ ÉċŰĬШĬŸƽŰШċŰǃШƖŸƨŊőШċƖĲċƚШŸƖШƖċŔƚĲĬШƓċƣĦőĲƚШƣŸШ
ĦƖĲċƣĲШċШƚůŸŸƣőШċŰĬШĲƻĲŰШƚƨƖŉċĦĲЮ 

¶ ÅĲůŸƻĲШċŰǃШƚċŰĬŔŰŊШĬƨƚƣШƽŔƣőШċШĤƖƨƚőШŸƖШĬċůƓШĦũŸƣőЮ 
¶ ƓƓũǃШċШƚƨŔƣċĤũĲШƓƖŔůĲƖШƣŸШƣőĲШĲŰƣŔƖĲШƚƨƖŉċĦĲЮ 
¶ ~ċƚťШŸŉŉШċŰǃШċĬŢċĦĲŰƣШƚƨƖŉċĦĲƚЯШŉŔǂƣƨƖĲƚЯШŸƖШċƖĲċƚШŰŸƣШ
ƣŸШĤĲШƓċŔŰƣĲĬШƨƚŔŰŊШůċƚťŔŰŊШƣċƓĲШŸƖШƓċƓĲƖШƚőĲĲƣŔŰŊЮ 

¶ EŰƚƨƖĲШƣőĲШůċƚŸŰƖǃШƚƨƖŉċĦĲШŔƚШĦŸůƓũĲƣĲũǃШĬƖǃШċŰĬШ
ĤĲŉŸƖĲШċƓƓũǃŔŰŊШƓƖŔůĲƖШċŰĬШƓċŔŰƣЮ 

 

ÂċŔŰƣŔŰŊШŸŉШ9ĲŔũŔŰŊ ÂƖŔůĲƖаШ ĦƖǃũŔĦШŸƖШxċƣĲǂШƓƖŔůĲƖ 
ÂċŔŰƣаШ ĦƖǃũŔĦШũċƣĲǂШƓċŔŰƣ 
 ŸЮШŸŉШĦŸċƣƚаШΞ 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§  
¶ EŰƚƨƖĲШƣőĲШŉŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬШƚƨƖŉċĦĲШŔƚШĦũĲċŰЯШĬƖǃЯШ
ċŰĬШŉƖĲĲШŉƖŸůШĬƨƚƣЯШĬŔƖƣЯШŊƖĲċƚĲЯШċŰĬШŸŔũЮ 

¶ xŔŊőƣũǃШƚċŰĬШƣőĲШƚƨƖŉċĦĲШƽŔƣőШŉŔŰĲрŊƖŔƣШƚċŰĬƓċƓĲƖШƣŸШ
ƚůŸŸƣőĲŰШċŰĬШƖĲůŸƻĲШċŰǃШƖŸƨŊőШĲĬŊĲƚЮ 

¶ ÖƚĲШċŰĬШċƓƓƖŸƓƖŔċƣĲШŉŔũũĲƖШƣŸШŉŔũũШċŰǃШŊċƓƚЯШĦƖċĦťƚЯШŸƖШ
ŔůƓĲƖŉĲĦƣŔŸŰƚЮШ ũũŸƽШƣőĲШŉŔũũĲƖШƣŸШĬƖǃШĦŸůƓũĲƣĲũǃШċŰĬШ
ƚċŰĬШŔƣШƚůŸŸƣőЮ 

¶ ƓƓũǃШŸŰĲШĦŸċƣШŸŉШƓƖŔůĲƖШƨƚŔŰŊШĤƖƨƚőЯШƖŸũũĲƖЯШŸƖШƚƓƖċǃЮШ
EŰƚƨƖĲШĲƻĲŰШĦŸƻĲƖċŊĲЮ 

¶ ũũŸƽШƣőĲШċĦƖǃũŔĦШŸƖШũċƣĲǂШƓƖŔůĲƖШƣŸШĬƖǃЮ 
¶ ƓƓũǃШƣőĲШŉŔƖƚƣШĦŸċƣШƨƚŔŰŊШĤƖƨƚőЯШƖŸũũĲƖЯШŸƖШƚƓƖċǃЮШ
EŰƚƨƖĲШĲƻĲŰШĦŸƻĲƖċŊĲШƽŔƣőŸƨƣШƖƨŰƚШŸƖШƚċŊƚЮ 

¶ ũũŸƽШƣőĲШŉŔƖƚƣШĦŸċƣШƣŸШĬƖǃЮ 
¶ ƓƓũǃШċШƚĲĦŸŰĬШĦŸċƣШŉŸƖШŉƨũũШĦŸƻĲƖċŊĲШċŰĬШĬƨƖċĤŔũŔƣǃЮ 

 

ÉƨĤůŔƣШƓċŔŰƣШĦŸũŸƖШ
ƚƽċƣĦőĲƚ 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂċŔŰƣŔŰŊШŸŉШìŔŰĬŸƽШ[ƖċůĲƚ рÄ?EЯШĤũċĦťШƣŸƓĦŸċƣШыΞШĦŸċƣƚь 
рƓƨƣƣǃ 

ÉƨĤůŔƣШƓċŔŰƣШĦŸũŸƖШ
ƚƽċƣĦőĲƚ 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂċŔŰƣŔŰŊШŸŉШìŸŸĬĲŰШ?ŸŸƖƚЯШ
?ƨĦŸШ[ŔŰŔƚő 

рũċĦƕƨĲƖШƓƖŔůĲƖШыΝШĦŸċƣь 
рċƨƣŸůŸƣŔƻĲШũċĦƕƨĲƖШƣŸƓĦŸċƣШыΟШĦŸċƣƚь 
рũċĦƕƨĲƖШƓƨƣƣǃ 

ÉƨĤůŔƣШƓċŔŰƣШĦŸũŸƖШ
ƚƽċƣĦőĲƚ 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

4. ÉƓĲĦŔċũƣǃШìŸƖťƚ 

?ŸŸƖƚ   

ìŸŸĬĲŰШ?ŸŸƖШѼШsċůĤ ыÉĲĲШÉĦőĲĬƨũĲШŸŉШ?ŸŸƖƚШŔŰШƣőĲШ?ƖċƽŔŰŊШÂũċŰƚь 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

§ƓĲƖċĤũĲШ?ŸŸƖ §ƓĲƖċĤũĲШ?ŸŸƖШыÂċƖƣŔƣŔŸŰьЯШΣЮΜΞůШǂШΞЮΣΜůЯШƽŔƣőШƚŸƨŰĬШ
ŔŰƚƨũċƣŔŸŰШŔŰШũċůŔŰċƣĲШŉŔŰŔƚőЯШċĦĦŸƖĬŔŸŰШƣǃƓĲЯШĦŸůƓũĲƣĲШƽŔƣőШ
ƚƣĲĲũШƣƖċĦťЯШŉƖċůŔŰŊƚЯШũŸĦťƚЯШőċƖĬƽċƖĲШѼШċĦĦĲƚƚŸƖŔĲƚ 
ыÉĲĲШÉĦőĲĬƨũĲШŸŉШ?ŸŸƖƚШŔŰШƣőĲШ?ƖċƽŔŰŊШÂũċŰƚь 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

]ũċƚƚШ?ŸŸƖƚ ]ũċƚƚШ?ŸŸƖЯШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚЯШƚŔŰŊũĲоĬŸƨĤũĲШ
ũĲċŉЯШĬŸƨĤũĲШƚƽŔŰŊШŉƖċůĲũĲƚƚШĬŸŸƖЯШƽŔƣőШƚƣċŔŰũĲƚƚШƚƣĲĲũШĬŸŸƖШ
őċŰĬũĲЯШĦŸůƓũĲƣĲШƽоШƓċƣĦőШŉŔƣƣŔŰŊƚЯШũŸĦťƚĲƣЯШőċƖĬƽċƖĲƚШѼШ
ċĦĦĲƚƚŸƖŔĲƚ 
ыÉĲĲШÉĦőĲĬƨũĲШŸŉШ]ũċƚƚШÂċƖƣŔƣŔŸŰƚШŔŰШƣőĲШ?ƖċƽŔŰŊШÂũċŰƚь 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

]ũċƚƚШÂċƖƣŔƣŔŸŰƚ ]ũċƚƚШÂċŰĲũШоÑƖċŰƚŸůЯШΝΞůůШƣőťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШŸŰШ
ƓŸƽĬĲƖШĦŸċƣĲĬШċũƨůŔŰƨůШƨрĦőċŰŰĲũ 
ыÉĲĲШÉĦőĲĬƨũĲШŸŉШ]ũċƚƚШÂċƖƣŔƣŔŸŰƚШŔŰШƣőĲШ?ƖċƽŔŰŊШÂũċŰƚь 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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[ƖŸƚƣĲĬШÉƣŔĦťĲƖ рƻŔŰǃũШŉƖŸƚƣĲĬШƚƣŔĦťĲƖ ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉƓĲĦŔċũШìċũũШ[ŔŰŔƚőĲƚ   

ìċũũШÂċƓĲƖ рΜЮΟůůШƣőŔĦťШƻŔŰǃũШƽċũũШƓċƓĲƖ 
рƻŔŰǃũШƽċũũШƓċƓĲƖШċĬőĲƚŔƻĲ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ìÂ9ШŔŰĬŸŸƖШƓċŰĲũ ~ċƣĲƖŔċũаШìŸŸĬШÂũċƚƣŔĦШ9ŸůƓŸƚŔƣĲ 
ÉŔǍĲаШΞΡůůШǂШΝΡΡůůШǂШΞΦΜΜůůШыƓĲƖШƓċŰĲũь 
[ŔŰŔƚőаШìŸŸĬШŊƖċŔŰШƣĲǂƣƨƖĲ 
 
~ƨƚƣШĤĲШÑĲƖůŔƣĲШÅĲƚŔƚƣċŰƣЯШ~ŸŔƚƣƨƖĲШƖĲƚŔƚƣċŰƣЯШċŰĬШĲċƚǃШƣŸШ
ĦũĲċŰЮ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

cŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲĬШ
ŉŔŰŔƚő 

~ċƣĲƖŔċũаШcŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲ 
ŉŔŰŔƚőаШìŸŸĬШŊƖċŔŰШƣĲǂƣƨƖĲ 
ƣőŔĦťŰĲƚƚаШΝЮΜůů 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉŸƨŰĬШfŰƚƨũċƣŔŸŰШŉŸƖШ?ƖǃƽċũũШ
ÂċƖƣŔƣŔŸŰƚ 

ÉŸƨŰĬШfŰƚƨũċƣŔŸŰШŉŸƖШ?ƖǃƽċũũШÂċƖƣŔƣŔŸŰƚЯШƖŸĦťƽŸŸũЯШΤΡůůШƣőťЯШ
ΣΜťŊЮоůΟШĬĲŰƚŔƣǃ 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ĦƖǃũŔĦШÉŔŊŰċŊĲƚШѼШÉƨŰƚĦƖĲĲŰШ
ÅŸũũĲƖШƚőċĬĲƚ 

  

ĦƖǃũŔĦШÉŔŊŰċŊĲ р9ĲŔũŔŰŊШ~ŸƨŰƣĲĬШ ĦƖǃũŔĦШ§ŉŉŔĦĲШÉŔŊŰċŊĲƚШΟůůШƣőťШŸŰШÉƣċŔŰũĲƚƚШ
ÉƣĲĲũШÉŔŊŰċŊĲШcċŰŊĲƖШƽŔƣőШċĬŢƨƚƣċĤũĲШ9ũŔƓо9ũċůƓ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉƨŰƚĦƖĲĲŰШÅŸũũĲƖШÉőċĬĲƚ cċƖĬƽċƖĲШċŰĬШ~ĲĦőċŰŔƚůа 
рШÅŸũũрƨƓШÂŸũǃĲƚƣĲƖоÂŸũǃůĲƖШÉőċĬĲ 
рШ9őċŔŰШ§ƓĲƖċƣĲĬШƖŸũũĲƖШƚǃƚƣĲůШƽŔƣőШмΝΜШƓũċƚƣŔĦШĤĲċĬШĦőċŔŰШ
ŸƓĲƖċƣŔŰŊШũŸŸƓ 
рШÖŰŔƻĲƖƚċũШůŸƨŰƣŔŰŊШĤƖċĦťĲƣƚШыŔŰĦũƨĬĲƚШőċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚьЮ 
рШÂƖŸƻŔĬĲШőĲċĬƖċŔũШƽőĲƖĲШċƓƓũŔĦċĤũĲЮ 
рШEǂƣƖƨĬĲĬШċũƨůŔŰƨůШƖŸũũĲƖШƣƨĤĲШůċĬĲШƽŔƣőШċũũŸǃШΣΜΣΟрÑΡШ
ÉƣċŰĬċƖĬШÅŸũũ 
рШыìőŔƣĲШ9ŸũŸƖШтШÉĲƖŔĲƚШΡΜΜΜь 
 
ÉƨŰƚĦƖĲĲŰШ[ċĤƖŔĦШÉƓĲĦŔŉŔĦċƣŔŸŰƚа 
рШ9ŸůƓŸƚŔƣŔŸŰШаШΟΜӖШÂŸũǃĲƚƣĲƖЯШΤΜӖШÂé9 
рШ§ƓĲŰŰĲƚƚШ[ċĦƣŸƖШаШΝӖ 
рШìŔĬƣőШаШΞΜΜĦůШоШΞΡΜĦů 
рШxĲŰŊƣőШаШ ƓƓƖŸǂЮШΟΜůоƖŸũũ 
рШÑőŔĦťŰĲƚƚШаШΝЮΜΥůů 
рШìĲŔŊőƣаШΥΝΜŊоůΞШӆΡӖ 
рШÑĲŰƚŔũĲШÉƣƖĲŰŊƣőШаШƽċƖƓШΞΦΝЮΡťŊоƽĲŉƣШΝΜΜЮΟťŊ 
рШÑĲċƖŔŰŊШÉƣƖĲŰŊƣőШаШƽċƖƓШΝΜЮΦťŊШоƽĲŉƣШΡЮΥťŊ 
рШÖéШ7ũŸĦťċŊĲШаШΦΥӖ 
рШ[ŔƖĲШÅċƣŔŰŊШаШÖЮÉЮ ЮШ [Â ШΤΜΝ 
рШ9ŸũŸƖШ[ċƚƣŰĲƚƚШы Ñ99ΝΣрΞΜΜΟьаШ9ũċƚƚШΠЮΡ 
рШEŰƻŔƖŸŰůĲŰƣċũШ9ĲƖƣŔŉŔĦċƣŔŸŰƚШаШ§ĲťŸрÑĲǂШҀ 
ШШÉƣċŰĬċƖĬШΝΜΜ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

5. ÂũƨůĤŔŰŊШìŸƖťƚ 

ÂũƨůĤŔŰŊШÅŸƨŊőŔŰŊрŔŰƚ   

[ĲƖƖŸШƚĦċŰŰŔŰŊ 
 
 

EƕƨŔƓůĲŰƣШƖĲƕƨŔƖĲůĲŰƣƚа 
 
р ŸŰрĬĲƚƣƖƨĦƣŔƻĲШ[ĲƖƖŸШƚĦċŰŰĲƖ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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рΞΜΜůůШůŔŰŔůƨůШƚĦċŰШĬĲƓƣő 
EǂĲĦƨƣŔŸŰ 

 ̄ 9ŸŰĬƨĦƣШƚĦċŰŰŔŰŊШċƣШċũũШƓƖŸƓŸƚĲĬШĦŸƖŔŰŊШũŸĦċƣŔŸŰƚ 
 ̄ fĬĲŰƣŔŉǃШƣőĲШƓƖĲƚĲŰĦĲШċŰĬШĬĲƓƣőШŸŉШĲůĤĲĬĬĲĬШ
ŸĤŢĲĦƣƚЮ 

 ̄ ~ċƖťШƚċŉĲШĦŸƖŔŰŊШċƖĲċƚШƽŔƣőШĦũĲċƖШŊƨŔĬĲũŔŰĲƚШŸŰрƚŔƣĲ 
 
ÉƨĤůŔƣШċШƚĦċŰŰŔŰŊШƖĲƓŸƖƣШƽŔƣőШċШƖĲĤċƖШũċǃŸƨƣШĤĲŉŸƖĲШĦŸƖŔŰŊЮ 
 

9ŸƖŔŰŊШŸŉШĦŸŰĦƖĲƣĲШƚũċĤ 
 
 
 

9ŸƖŔŰŊШ~ċĦőŔŰĲаШ?ŔċůŸŰĬШĬƖŔũũШĦŸƖŔŰŊШůċĦőŔŰĲ 
9ŸƖŔŰŊШĤŔƣШƚŔǍĲШƖĲƕƨŔƖĲůĲŰƣа 
 
9ŸƖĲШƚŔǍĲаШΞњШċŰĬШΟњШыĬŔċůĲƣĲƖь 
 
ÂƖĲƓċƖċƣŔŸŰа 
¶ fĬĲŰƣŔŉǃШƣőĲШĬƖŔũũŔŰŊШũŸĦċƣŔŸŰШĤǃШŉĲƖƖŸШƚĦċŰŰŔŰŊ 
¶ ÉĲĦƨƖĲШƣőĲШĦŸƖŔŰŊШůċĦőŔŰĲШƓƖŸƓĲƖũǃ 
¶ EŰƚƨƖĲШƽċƣĲƖШĦŸŸũŔŰŊШŔƚШċƻċŔũċĤũĲШŉŸƖШƽĲƣШĦŸƖŔŰŊ 

 
9ŸƖŔŰŊШÂƖŸĦĲƚƚа 
¶ ÉƣċƖƣШƽŔƣőШũŸƽШƚƓĲĲĬШŉŸƖШŔŰŔƣŔċũШĦƨƣƣŔŰŊЮ 
¶ ]ƖċĬƨċũũǃШŔŰĦƖĲċƚĲШƚƓĲĲĬШƣŸШƓƖĲƻĲŰƣШŸƻĲƖőĲċƣŔŰŊ 
¶ ƓƓũǃШƚƣĲċĬǃШƓƖĲƚƚƨƖĲШƽőŔũĲШĬƖŔũũŔŰŊШƣŸШċƻŸŔĬШ
ůŔƚċũŔŊŰůĲŰƣ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ìċƣĲƖũŔŰĲШÂũƨůĤŔŰŊШ
ÅŸƨŊőŔŰŊрŔŰƚ 

ÂŔƓĲаШÂŸũǃШÂƖŸƓǃũĲŰĲШÂŔƓĲƚШыÂÂÅШрШÂ ΞΜьШѼШ[ŔƣƣŔŰŊƚЯШőĲċƻǃШĬƨƣǃ 
[ŔƣƣŔŰŊƚаШÂÂÅШтШÂ ΞΜ 
éċũƻĲƚаШ7ƖċƚƚШŸƖШÉƣċŔŰũĲƚƚШÉƣĲĲũШ7ċũũЯШƽоШÂÂÅШĦŸŰŰĲĦƣŔŸŰ 
ĦĦĲƚƚŸƖŔĲƚаШÖƚĲШĦŸůƓċƣŔĤũĲШƓŔƓĲШĦũŔƓƚЯШőċŰŊĲƖƚЯШċŰĬШƚƨƓƓŸƖƣƚ 
sŸŔŰŔŰŊаШcĲċƣШŉƨƚŔŸŰШůĲƣőŸĬ 
 
ÄƨċũŔƣǃШ ƚƚƨƖċŰĦĲ 
¶ EŰƚƨƖĲШƣőċƣШċũũШƻĲƖƣŔĦċũШċŰĬШőŸƖŔǍŸŰƣċũШƓŔƓĲШƖƨŰƚШċƖĲШ
ƚĲĦƨƖĲũǃШċŰĦőŸƖĲĬЮ 

¶ 9ŸŰĬƨĦƣШőǃĬƖŸƚƣċƣŔĦШƓƖĲƚƚƨƖĲШƣĲƚƣŔŰŊШċƣШΝЮΡШƣŔůĲƚШŔƣƚШ
ƽŸƖťŔŰŊШƓƖĲƚƚƨƖĲЮ 

 
ĬőĲƖĲШƣŸШ ċƣŔŸŰċũШÂũƨůĤŔŰŊШ9ŸĬĲШŸŉШÑőĲШÂőŔũŔƓƓŔŰĲƚШы Â9ÂьШ
ŉŸƖШĬĲƚŔŊŰШċŰĬШŔŰƚƣċũũċƣŔŸŰ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

 
 

ÉċŰŔƣċƖǃШÂũƨůĤŔŰŊШÅŸƨŊőŔŰŊр
ŔŰƚ 
 
 
 
 

ÂŔƓĲаШ ÖŰƓũċƚƣŔĦŔǍĲĬШ ƓŸũǃƻŔŰǃũШ ĦőũŸƖŔĬĲШ ыƨÂé9ьЯШ ƚĲƖŔĲƚШ
ΝΜΜΜыŸƖċŰŊĲьШѼШŉŔƣƣŔŰŊƚЯШőĲċƻǃШĬƨƣǃ 
[ŔƣƣŔŰŊƚаШÖŰƓũċƚƣŔĦŔǍĲĬШƓŸũǃƻŔŰǃũШĦőũŸƖŔĬĲШыƨÂé9ь 
ĦĦĲƚƚŸƖŔĲƚаШÖƚĲШĦŸůƓċƣŔĤũĲШƓŔƓĲШĦũŔƓƚЯШőċŰŊĲƖƚЯШċŰĬШƚƨƓƓŸƖƣƚ 
sŸŔŰŔŰŊаШÉŸũƻĲŰƣШΠΜΜĦĦ 
ÉũŸƓĲаШΝӖШы~ŔŰŔůƨůьЯШΞӖШы~ċǂŔůƨůь 
ÂрƣƖċƓаШ ÖŰƓũċƚƣŔĦŔǍĲĬШ ƓŸũǃƻŔŰǃũШ ĦőũŸƖŔĬĲШ ыƨÂé9ьЯШ ]ЮfЮШ ыŉŸƖШ
ũċƻċƣŸƖǃь 
 
ÄƨċũŔƣǃШ ƚƚƨƖċŰĦĲ 
¶ EŰƚƨƖĲШƣőċƣШċũũШƻĲƖƣŔĦċũШċŰĬШőŸƖŔǍŸŰƣċũШƓŔƓĲШƖƨŰƚШċƖĲШ
ƚĲĦƨƖĲũǃШċŰĦőŸƖĲĬЮ 

¶ fŰƚƨũċƣĲШƓŔƓĲƚШƣőċƣШƓċƚƚШƣőƖŸƨŊőШċƖĲċƚШĲǂƓŸƚĲĬШƣŸШ
ƣĲůƓĲƖċƣƨƖĲШƻċƖŔċƣŔŸŰƚШƣŸШƓƖĲƻĲŰƣШĦŸŰĬĲŰƚċƣŔŸŰЮ 

¶ 9ŸŰĬƨĦƣШ]ƖċƻŔƣǃоìċƣĲƖШũĲċťШƣĲƚƣŔŰŊЮ 
 
ĬőĲƖĲШƣŸШ ċƣŔŸŰċũШÂũƨůĤŔŰŊШ9ŸĬĲШŸŉШƣőĲШÂőŔũŔƓƓŔŰĲƚШы Â9ÂьШŉŸƖШ
ĬĲƚŔŊŰШċŰĬШŔŰƚƣċũũċƣŔŸŰЮ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

 

ÂũƨůĤŔŰŊШ[ŔǂƣƨƖĲƚ рìċƣĲƖШ9ũŸƚĲƣЯШƣċŰťШƣǃƓĲЯШƖŔůũĲƚƚШƽоШƚŸŉƣШĦũŸƚŔŰŊШƚĲċƣШѼШĦŸƻĲƖШ
ŔŰĦũƨĬŔŰŊШĦŸůƓũĲƣĲШŉŔƣƣŔŰŊƚШѼШċĦĦĲƚƚŸƖŔĲƚШыΣΦΜxШǂШΟΤΜìШǂΤΦΜcь 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
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Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

 
рÖƖŔŰċũЯШƽċũũőƨŰŊЯШƽŔƣőШƓƨƚőШƻċũƻĲШƣǃƓĲЯШƽċƣĲƖШƚƓƖĲċĬĲƖЯШ
ċĬċƓƣŸƖШċŰĬШƨƖŔŰċũШĤƖċĦťĲƣШŔŰĦũƨĬŔŰŊШĦŸůƓũĲƣĲШŉŔƣƣŔŰŊƚШѼШ
ċĦĦĲƚƚŸƖŔĲƚШыΠΜΜxШǂШΟΜΜìШǂШΤΜΜcь 
 
рcċŰĬőĲũĬШ7ŔĬĲƣЯШƚƣċŔŰũĲƚƚШĦŸċƣĲĬШŔŰĦũƨĬŔŰŊШċĦĦĲƚƚŸƖŔĲƚ 
 
рxċƻċƣŸƖǃШЯШƨŰĬĲƖĦŸƨŰƣĲƖШƣǃƓĲЯШШŔŰĦũƨĬŔŰŊШŉŔƣƣŔŰŊƚШѼШċĦĦĲƚƚŸƖŔĲƚ 
 
рxċƻċƣŸƖǃШŉċƨĦĲƣЯШÉƣċŔŰũĲƚƚШƚƣĲĲũШЯƚŔŰŊũĲШőŸũĲШƚŔŰŊũĲШũĲƻĲƖШĤċƚŔŰШ
ŉċƨĦĲƣЯШŔŰĦũƨĬŔŰŊШƓŸƓШƨƓШĬƖċŔŰЯШÂШƣƖċƓЯШŉũĲǂŔĤũĲШőŸƚĲЯШċŰŊũĲШƻċũƻĲШ
ƽŔƣőШĦŸůƓũĲƣĲШŉŔƣƣŔŰŊƚШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 
 
рÉŸċƓШcŸũĬĲƖЯШƚƣċŔŰũĲƚƚ 
 
рÑŔƚƚƨĲШcŸũĬĲƖЯШƚƣċŔŰũĲƚƚ 
 
р[ċĦŔċũШ~ŔƖƖŸƖ 
 
рÉƣċŔŰũĲƚƚШuŔƣĦőĲŰШÉŔŰťШыÉÉШΟΜΠьШƽŔƣőШĦŸůƓũĲƣĲШċĦĦĲƚƚŸƖŔĲƚ 
 
р]ŸŸƚĲШ ĲĦťШŉċƨĦĲƣЯШƚƣċŔŰũĲƚƚЯШŔŰĦũƨĬŔŰŊШĬƖċŔŰЯШƓрƣƖċƓЯШŉũĲǂŔĤũĲШ
őŸƚĲЯШċŰŊũĲШƻċũƻĲЯШĦŸůƓũĲƣĲШƽŔƣőШŉŔƣƣŔŰŊƚШѼШċĦĦĲƚƚŸƖŔĲƚ 
 
рÉƣċŔŰũĲƚƚШÉƣĲĲũШ]ƖĲċƚĲШÑƖċƓЯШΡШŊċũоůŔŰШĦċƓċĦŔƣǃ 
 
р[ũŸŸƖШ?ƖċŔŰЯШƚƣċŔŰũĲƚƚ 

ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
 

II. ExE9ÑÅ§р~E9c  f9 xШì§ÅuÉШыƽŔƣőШƚĲƓċƖċƣĲШƣĲĦőŰŔĦċũШƚƓĲĦŔŉŔĦċƣŔŸŰƚь 

III. ÉÑÅÖ9ÑÖÅE?Ш9 7xf ]Шì§ÅuÉШыƽŔƣőШƚĲƓċƖċƣĲШƚƓĲĦŔŉŔĦċƣŔŸŰƚь 

 
 
 

III. WARRANTY  
 

The defects liability period shall be one (1) year from the project completion up 
to Final Acceptance by the SSS. During this period, the Contractor shall 
undertake the repair works, at his own expense, of any damage to the works 
on account of the use of materials of inferior quality, within ninety (90) days 
from the time the SSS has issued an order to undertake repair.  
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LOT 2 ï RENOVATION AT SSS MAIN BUILDING ï 7th FLOOR OFFICE SPACES 

 
I. GENERAL SPECIFICATIONS 

 
A. WORKMANSHIP 

The work throughout shall be executed in the best and most thorough 
manner under the direction of and to the satisfaction of the SSS Engineer 
or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and 
materials, which in their judgment, are not in full accordance therewith 
required phases of work shall be done by skilled and competent men who 
are engaged or specialized in the type of work specified. 

 
B. SITE EXAMINATION 

Prospective bidders are required to conduct site inspection before the 
submission and opening of bid to determine all incidental materials and 
activities that are necessary to be furnished and executed to complete the 
project.  

 
Examine the site premises and all conditions apparent and visible therein. 
Consider all such conditions that may affect work. Measure every existing 
work/structure at site. Verify all given dimensions and deviations in the 
plans/drawings and Bill of Quantities. It shall be understood that the work 
covers all exposed external surface regardless of measurements made. 

 
C. PROTECTION OF WORK AND PROPERTY 

The contractor shall ensure protection of existing structures, properties and 
other areas not affected by the work specified. Any damage incurred during 
the activity shall be restored/repaired by the Contractor at their own 
expense, and it shall be done in a satisfactory and approved manner. 

Place warning signs where work is being undertaken. Remove work 
materials damaged by failure to provide protection, and replace with new 
work materials at no cost to the Owner. 

 
D. SUBMITTALS 

The Contractor shall submit samples of finishes, furnished materials and 
equivalent materials for approval of SSS Implementing Unit prior to 
installation or application. 

 
E. QUALITY OF MATERIALS 

All materials shall be new, free from defects, passed and conformed to 
International Standard and Philippine Standard set forth by Bureau of 
Product Standards - Department of Trade and Industry. 

 
F. CLEANING 

Leave premises clean, neat and orderly. Remove all excess materials, soil, 
used containers, tools, equipment and supplies out of the SSS premises 
during the progress of work and upon completion of work. 
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G. AS-BUILT PLAN AND ELECTRONIC FILE 

 
Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and 
sealed by the Contractorôs Civil Engineer or Architect for civil-architectural 
plans, Electrical Engineer for electrical plans, Mechanical Engineer for 
mechanical plans and Electronics and Communications Engineer for 
structured cabling (voice and data) plans. 

 
The contractor shall likewise submit electronic file copy of as-built plans 
using AutoCAD software or other compatible CAD software. 

 
 

II. SCOPE OF WORKS AND MATERIAL SPECIFICATIONS 
 
Materials and work deemed necessary to complete the project but not specifically 
mentioned in the Specifications, working drawings or in the other contract 
documents are inferred and shall be supplied, installed and rendered by the 
contractor without extra cost to the owner. Such material shall be of the highest 
quality available, installed and applied in workmanlike manner at prescribed or 
appropriate locations. 

 
The work contemplated under this contract shall consist of furnishing of all 
materials, labor, plant, tools and equipment, work permits including the 
satisfactory performance of all work necessary for the complete execution of all 
the work as shown on the plans, specifications and other contract documents. 

 
A. SCOPE OF WORKS 

 
1. General Requirements 

1.1 Preparation/printing of architectural and engineering as-built 
plans/drawings signed and sealed by the contractor's Architect 
and/or Engineer including submission of electronic copy (3 sets) 

1.2 Processing/Securing of permits/clearances from the LGU 
including construction plans signed and sealed by the contractor's 
Architect and/or Engineer, fees and other requirements 

1.3 Temporary board-up/site enclosure in fiber cement board with 
printed tarpaulin face / cover including safety requirement 
(signages, deodorizers, fire extinguishers, etc.) 

1.4 Temporary facilities (warehouse/barracks) including temporary 
utilities connections (water/electrical) 

1.5 Dismantling Works (Dismantling of existing flooring, ceiling, doors, 
counter cabinets, drywall, masonry and glass partitions) 

1.6 Hauling and disposal of debris and waste materials 
 

2. Civil and Architectural Works  
 
2.1. Masonry / Concreting / Waterproofing Works 

2.1.1 Masonry wall partitions/counters, 4'' Concrete Hollow 
block (CHB) w/ steel reinforcement including plastering 
and stiffener columns/lintel beams (Toilets & Pantry) 

2.1.2 Reinforced concrete countertop (Toilet & Pantry) 
2.1.3 Cementitious Waterproofing including surface preparation 

- 3 coats (Toilets & Pantry) 
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2.2. Carpentry Works 

2.5.2 Drywall Partitions 
2.5.2.1 Single face cladding using 6mm fiber cement 

board (Columns and Perimeter walls) 
2.5.2.2 New double wall drywall partition on metal 

framing 
2.5.2.3 Sound insulation on drywall partition and doors 

using rockwool, 75mm thick, 60kg/cum density 
(Board Room, Hearing Rooms & Conference 
Rooms) 

2.5.2.4 100mm high baseboards 
 

 
2.5.3 Ceiling Works 

2.5.3.1 6mm thick Fiber cement board ceiling on 
suspended metal furring system 

2.5.3.2 600mm x 600mm acoustic board on powder 
coated tee runners 
 

2.5.4 Built-in cabinets and table using pre-laminated boards 
 

2.6 Architectural Finishes 
 

2.6.1 Floor / Wall Tiles 
2.6.1.1 300mm x 300mm x 3mm vinyl tiles 
2.6.1.2 150mm x 900mm x 3mm vinyl laminated planks  
2.6.1.3 Non-skid porcelain floor tiles 
2.6.1.4 500mm x 500mm carpet tiles 
2.6.1.5 450mm x 450mm x 3mm homogenous vinyl floor 

tiles 
2.6.1.6 Porcelain wall tiles 
2.6.1.7 Polished granite countertop 

 
2.6.2 Painting Works 

2.6.2.1 Re-painting of existing drywall partitions and 
masonry walls (Semi-gloss latex finish) 

2.6.2.2 New drywall partitions, claddings and masonry 
walls (Semi-gloss latex finish) 

2.6.2.3 Fiber cement ceiling boards (Semi-gloss latex 
finish) 

2.6.2.4 Wooden doors (Duco paint finish) 
2.6.2.5 Re-painting of perimeter window frames including 

cleaning of glass windows 
 
 

2.7 Specialty Works 
 
2.7.1 Doors 

2.7.1.1 WD-01 (900mm W x 2150mm H), Single Leaf 
Flush Hollow Core Wood Door. Hidden door 
design from front side using fluted wood plastic 
composite (WPC) panel finish. Back side with 
HPL finish and recessed flush steel door handle, 
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concealed hinges, door closer and complete with 
other hardwares and accessories 

2.7.1.2 WD-02 (700mm W x 2150mm H), Single Leaf 
Flush Hollow Core Wood Door with bottom louver, 
lever type lockset, complete with hardware and 
accessories 

2.7.1.3 WD-03 (1000mm W x 2150mm H), Single Leaf 
Flush Hollow Core Wood Door with 6mm 
tempered clear glass view panel, HPL finish, lever 
type lockset, complete with hardware and 
accessories, vinyl and cut-out sticker 

2.7.1.4 WD-04 (900mm W x 2150mm H), Hollow Core 
Wood Pocket Door with HPL finish and recessed 
flush steel door handle, complete with hardware 
and accessories 

2.7.1.5 WD-05 (1050mm W x 2200mm H), Double Leaf 
Flush Hollow Core Wood Door with bottom louver, 
HPL finish, recessed flush steel door handle, lock, 
complete with hardware and accessories 

2.7.1.6 WD-06 (900mm W x 2150mm H), Single Leaf 
Flush Hollow Core Wood Door with bottom louver, 
HPL finish, lever type lockset, complete with 
hardware and accessories 

2.7.1.7 WD-07 (900mm W x 2150mm H), Single Leaf 
Flush Hollow Core Wood Door with HPL finish, 
lever type lockset, complete with hardware and 
accessories 

2.7.1.8 WD-08 (4600mm W x 2600mm H), Operable 
Door (partition) with sound insulation in laminate 
finish, accordion type, complete with hardware 
and accessories 

2.7.1.9 SD-01 (4390mm W x 2600mm H) Accordion Type 
Enclosure using Perforated Steel in powder 
coated finish, complete with hardware and 
accessories (Network Cabinet) 
 

2.7.2 Glass Doors, Partitions & Vinyl Frosted Stickers 
2.7.2.1 12mm thick tempered clear glass, single leaf, 

double swing frameless door, with 12mm thick 
tempered clear glass transom on powder coated 
aluminum U-channel, with 0.60m length stainless 
steel door handle, complete with patch fittings, 
hardwares and accessories 

2.7.2.2 12mm thick tempered clear glass double swing, 
frameless door, with 12mm thick tempered clear 
glass transom on powder coated aluminum U-
channel, with 1.50m length stainless steel door 
handle, complete with patch fittings, hardwares 
and accessories 

2.7.2.3 12mm thick tempered clear glass sliding door on 
powder coated aluminum frame, complete with 
patch fittings, hardwares and accessories 

2.7.2.4 Fixed frameless 12mm thk tempered clear glass 
on powder coated aluminum U-channel 
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2.7.2.5 Cut out vinyl Frosted Sticker & Cut-out Sticker 
(Glass Partitions, Glass Doors) 
 

2.7.3 Specialty Wall Finishes 
2.7.3.1 Vinyl Wallpaper 
2.7.3.2 High pressure laminate (HPL) finish of drywall 

partitions / cladding 
2.7.3.3 WPC fluted panels with fiber cement board on 

light metal frames 
 

2.7.4 Acrylic Signages & Sunscreen Roller Shade 
 

 
2.8 Plumbing and Sanitary Works (Supply & Installation) 

2.9.1 Plumbing and sanitary fixtures complete with fittings and 
accessories (water closet, vessel type basin, urinal, flush 
valve, faucet, floor drain, bidet, flexible hose, gate valve 
and other miscellaneous items) 

2.9.2 Provision of sewer line roughing-ins and tapping to existing 
sewer line including vent pipes, flow and leak testing 

2.9.3 Provision of water line roughing-ins and tapping to existing 
water supply line, pressure and leak testing using PPR 
pipes, fittings and other related items to complete the 
project 

2.9.4 Backfilling and restoration works including repair / 
replacement of damaged PVC sanitary and water lines 
leakage, provision of anchor of sagging PVC pipes, water 
lines above the ceiling including replacement of affected 
ceiling boards 

 
3. Electrical and Mechanical Works 

 
3.1 Electrical and Mechanical Works (w/ separate scope of works) 
3.2 Mechanical Works (w/ separate scope of works) 
 

4. Structured Cabling Works (w/ separate scope of works) 
 

 
 
B. ~ ÑEÅf xШÉÂE9f[f9 Ñf§ É 

 
Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

ЮШì xxÉ 
ΝЮ ~ċƚŸŰƖǃШìċũũƚ Material: Concrete Hollow Blocks (CHB)  

Compressive strength: 400 psi 
ÉŔǍĲаШΝΞΡůůШыΡќќь 
Standard: Conforming to ASTM 
standards 
Mortar: Class A (1:2 mixture) 
Plaster: Class B (1:3 mixture) 
Plaster thickness: 20mm 
Reinforcement: Ø10mm Deformed bar, 
conforming to ASTM A615 

INSTALLATION 

рШÉƨĤůŔƣШƚċůƓũĲШŉŸƖШ
ċƓƓƖŸƻċũШƓƖŔŸƖШƣŸШ
ŔŰƚƣċũũċƣŔŸŰ 
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 ̄ Mark out wall positions 
according to architectural 
plans. 

 ̄ Lay CHB starting from corners 
towards center. 

 ̄ Apply mortar evenly and ensure 
joints are fully filled 

 ̄ Place vertical rebar in specified 
spacing as per structural 
design. 

 ̄ Place horizontal rebar for every 
third course or specified by 
designer. 

 ̄ Ensure reinforcement is 
properly embedded in mortar. 

ƓƓũǃШůŔǂШĦĲůĲŰƣШċŰĬШƚċŰĬШŉŸƖШ
ƓũċƚƣĲƖŔŰŊШĦŸŰŉŸƖůŔŰŊШƣŸШƚƓĲĦŔŉŔĲĬШ
ƚƣċŰĬċƖĬШƣőŔĦťŰĲƚƚЮ 
 

ΞЮ ?ƖǃƽċũũШÂċƖƣŔƣŔŸŰƚШ
оШìċũũШċŰĬШ9ŸũƨůŰШ
9ũċĬĬŔŰŊ 

7ŸċƖĬШůċƣĲƖŔċũаШ[ŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬ 
ÑőŔĦťŰĲƚƚаШΣůů 
 
[ƖċůŔŰŊа 

 ̄ ~ĲƣċũШƚƣƨĬƚЯШΟΡůůШǂШΤΣůůШ
ǂШΟůШǂШΜЮΣΜůů 

 ̄ ~ĲƣċũШƣƖċĦťЯШΡΜůůШǂШΤΡůůШ
ǂШΟůШǂШΜЮΣΜůů 

 ̄ [ŔĤĲƖШ9ĲůĲŰƣШ7ŸċƖĬШΣůůШǂШ
ΝЮΞůШǂШΞЮΠů 

 ̄ 7ũŔŰĬШÅŔƻĲƣ 
 ̄ [ŔĤĲƖШŊũċƚƚШ~ĲƚőШÑċƓĲ 
 ̄ [ŔĤĲƖШ9ĲůĲŰƣШƚĦƖĲƽ 
 ̄ ÉĦƖĲƽ 

 

- Submit sample for 
approval prior to 
installation  

ΟЮ ÉŸƨŰĬШfŰƚƨũċƣŔŸŰШ
ŉŸƖШ?ƖǃƽċũũШ
ÂċƖƣŔƣŔŸŰƚШċŰĬШ
?ŸŸƖƚШы7ŸċƖĬШ
ÅŸŸůЯШcĲċƖŔŰŊШ
ÅŸŸůƚШѼШ
9ŸŰŉĲƖĲŰĦĲШ
ÅŸŸůƚь 

ÅŸĦťƽŸŸũШŔŰƚƨũċƣŔŸŰЯШΤΡůůШƣőŔĦťЯШ
ΣΜШťŊоĦƨЮůЮШĬĲŰƚŔƣǃЯШĤċƖĲШƣǃƓĲ - Submit sample for 

approval prior to 
installation  

ΠЮ 7ċƚĲĤŸċƖĬƚ ~ċƣĲƖŔċũаШ~ċƖŔŰĲШƓũǃƽŸŸĬ 
ÑőŔĦťŰĲƚƚаШΟоΠѢ 
cĲŔŊőƣаШΝΜΜůů 
[ŔŰŔƚőаШxċĦƕƨĲƖШƓċŔŰƣШŉŔŰŔƚőШыĦŸũŸƖШŉŸƖШ
ċƓƓƖŸƻċũь 

- Submit sample for 
approval prior to 
installation  

7ЮШ9Efxf ]ШрШ9ĲŔũŔŰŊШũŸċĬШƣĲƚƣШĤĲŉŸƖĲШĦũŸƚŔŰŊШŔƚШƖĲƕƨŔƖĲĬ 
ΝЮШ ĦŸƨƚƣŔĦШ9ĲŔũŔŰŊ ~ċƣĲƖŔċũаШ ĦŸƨƚƣŔĦШ ĤŸċƖĬЯШ ŉŔŰĲШ ŉŔƚƚƨƖĲĬШ

ĬĲƚŔŊŰ 
ÉŔǍĲаШΞќШǂШΞќШǂШΡоΥќќ 
 
[Å ~f ]ШÉòÉÑE~ 
~ċŔŰШÑĲĲаШΝќќШǂШΝрΝоΞќќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΞќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΠќ 
ìċũũШċŰŊũĲаШΝќќШǂШΝќќ 
9ũŔƓаШsр9ũŔƓШ¾ШΟоΥњШƽŔƣőШĤŸũƣШċŰĬШŰƨƣЯШΝњǂШШ
¾ШΟЮΜůůШƚĦƖĲƽ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŉŸƖШ
ċƓƓƖŸƻċũШƓƖŔŸƖШƣŸШ
ŔŰƚƣċũũċƣŔŸŰ 
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cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШ
ƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШƽċƚőĲƖШѻШΝΞΜΜůůШ
ƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 

ΞЮ [ŔĤĲƖШ9ĲůĲŰƣШ
7ŸċƖĬ 

~ċƣĲƖŔċũаШ[ŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬШыůŸŔƚƣƨƖĲШ
ƖĲƚŔƚƣċŰƣьШƽŔƣőШĦŸƖŰĲƖШĤĲċĬ 
ÑőŔĦťŰĲƚƚаШΣЮΜůů 
 
[Å ~f ]ШÉòÉÑE~ 
9ċƖƖǃŔŰŊШĦőċŰŰĲũаШΝΞůůШǂШΟΥШǂШΡůШ]ЮΞΠШ
ѻШΝΜΜΜůůШƚƓċĦŔŰŊ 
[ƖċůŔŰŊаШ?ŸƨĤũĲШŉƨƖƖŔŰŊШΝΦůůШǂШΡΜůůШǂШ
ΡůШ ]ЮΞΡШ ѻШ ΠΜΜůůШ ƚƓċĦŔŰŊШ
ƓĲƖƓĲŰĬŔĦƨũċƖШ ƣŸШ ƣőĲШ ĦċƖƖǃŔŰŊШ ĦőċŰŰĲũШ
ċŰĬШ ΣΜΜůůШ ƓċƖċũũĲũШ ƣŸШ ƣőĲШ ĦċƖƖǃŔŰŊШ
ĦőċŰŰĲũ 
ìċũũШċŰŊũĲаШΞΡůůШǂШΞΡůůШǂШΟůЯШ]ЮΞΡ 
9ũŔƓаШìрĦũŔƓЯШĬŸƨĤũĲШůƨƚƣШĤĲШƓƖŸƓĲƖũǃШ
ŉċƚƣĲŰĲĬШƣŸШĦċƖƖǃŔŰŊШĦőċŰŰĲũШċŰĬШĬŸƨĤũĲШ
ŉƨƖƖŔŰŊШƨƚŔŰŊШϺњǂШΡоΟΞњШ7ũŔŰĬШƖŔƻĲƣ 
sШ9ũŔƓаШШ¾ШΟоΥњШƽŔƣőШΡΜůůШǂШ¾ШΠЮΞůůШ
7ũċĦťШƚĦƖĲƽШŉŸƖШůĲƣċũ 
cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШ
ƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШƽċƚőĲƖШѻШΝΜΜΜůůШ
ƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŉŸƖШ
ċƓƓƖŸƻċũШƓƖŔŸƖШƣŸШ
ŔŰƚƣċũũċƣŔŸŰ 

9ЮШ9 7f EÑÅò 
ΝЮШ 7ƨŔũƣрŔŰШ9ċĤŔŰĲƣƚШоШ

ÑċĤũĲШÑŸƓ 
рШΞΜůůШƣőťШƓƖĲрũċůŔŰċƣĲĬШĤŸċƖĬШŉŸƖШ
ĦċĤŔŰĲƣШƚőĲũŉШċŰĬШĬŸŸƖШƽŔƣőШÂé9ШĲĬŊĲШ
ĤċŰĬƚ 
рШƚƣċŔŰũĲƚƚШƚƣĲĲũШĦċĤŔŰĲƣШƓƨũũШċŰĬШũŸĦť 
рШÉƣċŔŰũĲƚƚШƚƣĲĲũШΟΜΠШĦŸŰĦĲċũĲĬШőŔŰŊĲƚЯШ
ƚŸŉƣШĦũŸƚĲ 

рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŉŸƖШ
ċƓƓƖŸƻċũШƓƖŔŸƖШƣŸШ
ŉċĤƖŔĦċƣŔŸŰШċŰĬШ
ŔŰƚƣċũũċƣŔŸŰ 

?ЮШ Å9cfÑE9ÑÖÅ xШ[f fÉcEÉ 
ΝЮ 9ĲůĲŰƣШÂũċƚƣĲƖШ

ŉŔŰŔƚő 
рШÉůŸŸƣőШĦĲůĲŰƣШƓũċƚƣĲƖШŉŔŰŔƚőШƣƖĲċƣĲĬШ
ƽŔƣőШĦŸŰĦƖĲƣĲШ 
ШШŰĲƨƣƖċũŔǍĲƖШċŰĬШƓċŔŰƣШĦŸċƣĲĬ 

рШ9ũċƚƚШ ШůŸƖƣċƖШƽŔƣőШ
ĤŸŰĬŔŰŊШ ĬůŔǂƣƨƖĲ 
 

ΞЮ [ũŸŸƖШ[ŔŰŔƚőĲƚШ рШΟΜΜůůШǂШΟΜΜůůШǂШΟůůШƣőťШ
őŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШƣŔũĲƚ 
 
рШΝΡΜůůШǂШΦΜΜůůШǂШΟůůШƣőťШ
őŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШƓũċŰťƚШыƽŸŸĬШŊƖċŔŰШ
ŉŔŰŔƚőь 
 
рШΠΡΜůůШǂШΠΡΜůůШǂШΟůůШƣőťШ
őŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШŉũŸŸƖШƣŔũĲƚШыĦċƖƓĲƣШ
ƓċƣƣĲƖŰь 
 
рШΡΜΜůůШǂШΡΜΜůůШǂШΥůůШƣőťШĦċƖƓĲƣШ
ƣŔũĲƚ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШ
ĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШ
ŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
рШÖрƣƖŔůƚШċŰĬШƣőƖĲƚőŸũĬƚШŉŸƖШƣĲƖůŔŰċƣŔŸŰƚ 

- Submit 
sample/brochures for 
approval 
 

ΞЮ ÑŔũĲШƽŸƖťƚ рШΣΜΜůůШǂШΣΜΜůůШƓŸƖĦĲũċŔŰШƽċũũШƣŔũĲƚ 
 
рШΣΜΜůůШǂШΣΜΜůůШŰŸŰрƚťŔĬШƓŸƖĦĲũċŔŰШ
ŉũŸŸƖШƣŔũĲƚ 
 
рШΞΡťŊоĤċŊШcĲċƻǃШÑŔũĲШ ĬőĲƚŔƻĲ 
рШΡťŊоĤċŊШÑŔũĲШ]ƖŸƨƣ 
рШÖрƣƖŔůƚШċŰĬШƣőƖĲƚőŸũĬƚШŉŸƖШƣĲƖůŔŰċƣŔŸŰƚ 

- Submit 
sample/brochures for 
approval 
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ΟЮ 9ŸƨŰƣĲƖƣŸƓ рШΞΜůůШÑőŔĦťШcŸůŸŊĲŰŸƨƚШÂŸũŔƚőĲĬШ
]ƖċŰŔƣĲ 

- Submit 
sample/brochures for 
approval 

ΠЮ ìċũũƓċƓĲƖШ рШΜЮΟůůШƣőŔĦťШƻŔŰǃũШƽċũũШƓċƓĲƖ 
рШƻŔŰǃũШƽċũũШƓċƓĲƖШċĬőĲƚŔƻĲ 

- Submit 
sample/brochures for 
approval 

ΡЮ cŔŊőШÂƖĲƚƚƨƖĲШ
xċůŔŰċƣĲШыcÂxь 

рШΝЮΡůůШƣőŔĦť 
рШÖрƣƖŔůƚШŉŸƖШƣĲƖůŔŰċƣŔŸŰƚ 

- Submit 
sample/brochures for 
approval 

ΣЮ ìŸŸĬШÂũċƚƣŔĦШ
9ŸůƓŸƚŔƣĲШыìÂ9ьШ
ŉũƨƣĲĬШƓċŰĲũƚ 

рШìÂ9Ш[ũƨƣĲĬШΞΡůůШǂШΝΣΡůůШǂШΞΦΜΜůůШ
ĦŸůƓũĲƣĲШƽŔƣőШőċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚ 
рШƣĲƖůŔƣĲШƖĲƚŔƚƣċŰƣЯШůŸŔƚƣƨƖĲШƖĲƚŔƚƣċŰƣШ
ċŰĬШĲċƚǃШƣŸШĦũĲċŰ 
 

- Submit 
sample/brochures for 
approval 

EЮШÉÂE9f xÑòШì§ÅuÉ 
ΝЮШШ ìŸŸĬĲŰШ?ŸŸƖƚ - Single Leaf Flush Hollow Core Wood 

Door; Hidden door design from front 
side using fluted wood plastic 
composite (WPC) panel finish. Back 
side with HPL finish and recessed 
flush steel door handle, concealed 
hinges, door closer and complete with 
other hardwares and accessories 
(WD-01) 

- Single Leaf Flush Hollow Core Wood 
Door with bottom louver, lever type 
lockset, complete with hardware and 
accessories (WD-02) 

- Single Leaf Flush Hollow Core Wood 
Door with 6mm tempered clear glass 
view panel, HPL finish, lever type 
lockset, complete with hardware and 
accessories, vinyl and cut-out sticker 
(WD-03) 

- Hollow Core Wood Pocket Door with 
HPL finish and recessed flush steel 
door handle, complete with hardware 
and accessories (WD-04) 

- Double-leaf Flush Hollow Core Wood 
Door with bottom louver, HPL finish, 
recessed flush steel door handle, 
lock, complete with hardware and 
accessories (WD-05, WD-06) 

- Single Leaf Flush Hollow Core Wood 
Door with HPL finish, lever type 
lockset, complete with hardware and 
accessories (WD-07) 

- Operable Door (partition) with sound 
insulation in laminate finish, 
accordion type, complete with 
hardware and accessories (WD-08) 

- Wood grain duco painted finish on 
doors and jambs 

- ΞњШǂШΠњШÉƣċŔŰũĲƚƚШƚƣĲĲũШőĲċƻǃШĬƨƣǃШĤċũũШ
bearing hinges 

рШÑċŰŊƨŔũĲШìŸŸĬШ 
ШШÑƖĲċƣĲĬШƽоШ ŰƣŔр
ÑĲƖůŔƣĲШ 
ШШÉŸũƨƣŔŸŰ 
 
 
рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŸŉШ
őċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚШŉŸƖШ
ċƓƓƖŸƻċũШ 

ΞЮ ÉƣĲĲũШ?ŸŸƖƚ - Accordion Type Enclosure using 
Perforated Steel in powder coated finish, 
complete with hardware and accessories 
(SD-01 - Network Cabinet) 
 

- Any supplier, 
fabricator and Installer 
рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŸŉШ
ĬŸŸƖЯШőċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚШŉŸƖШ
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ċƓƓƖŸƻċũШ 
ΟЮШШ ]ũċƚƚШ?ŸŸƖƚШċŰĬШ

ÂċƖƣŔƣŔŸŰƚ 
рШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚЯШ
ƚŔŰŊũĲШũĲċŉЯШĬŸƨĤũĲШƚƽŔŰŊШŉƖċůĲũĲƚƚШĬŸŸƖЯШ
ƽŔƣőШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШ
ƣƖċŰƚŸůШŸŰШƓŸƽĬĲƖШĦŸċƣĲĬШċũƨůŔŰƨůШÖр
ĦőċŰŰĲũЯШƽŔƣőШΜЮΣΜůШũĲŰŊƣőШƚƣċŔŰũĲƚƚШ
ƚƣĲĲũШĬŸŸƖШőċŰĬũĲЯШĦŸůƓũĲƣĲШƽŔƣőШƓċƣĦőШ
ŉŔƣƣŔŰŊƚЯШőċƖĬƽċƖĲƚШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 
 
рШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШ
ĬŸƨĤũĲШƚƽŔŰŊЯШŉƖċůĲũĲƚƚШĬŸŸƖЯШƽŔƣőШ
ΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШ
ƣƖċŰƚŸůШŸŰШƓŸƽĬĲƖШĦŸċƣĲĬШċũƨůŔŰƨůШÖр
ĦőċŰŰĲũЯШƽŔƣőШΝЮΡΜůШũĲŰŊƣőШƚƣċŔŰũĲƚƚШ
ƚƣĲĲũШĬŸŸƖШőċŰĬũĲЯШĦŸůƓũĲƣĲШƽŔƣőШƓċƣĦőШ
ŉŔƣƣŔŰŊƚЯШőċƖĬƽċƖĲƚШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 
 
рШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШ
ƚũŔĬŔŰŊШĬŸŸƖШŸŰШƓŸƽĬĲƖШĦŸċƣĲĬШċũƨůŔŰƨůШ
ŉƖċůĲЯШĦŸůƓũĲƣĲШƽŔƣőШƓċƣĦőШŉŔƣƣŔŰŊƚЯШ
őċƖĬƽċƖĲƚШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 
 
рШ[ŔǂĲĬШŉƖċůĲũĲƚƚШΝΞůůШƣőťШƣĲůƓĲƖĲĬШ
ĦũĲċƖШŊũċƚƚШŸŰШƓŸƽĬĲƖШĦŸċƣĲĬШċũƨůŔŰƨůШ
ÖрĦőċŰŰĲũ 
 
рШ9ŸůƓũĲƣĲШƽŔƣőШƚĲċũċŰƣЯШĤƖċĦťĲƣƚШċŰĬШ
ċŰĦőŸƖƚШ 

рШŰǃШƚƨƓƓũŔĲƖШċŰĬШ
ŉċĤƖŔĦċƣŸƖ 
 
рШÉƨĤůŔƣШ
ƚċůƓũĲоĤƖŸĦőƨƖĲШŉŸƖШ
ċƓƓƖŸƻċũШƓƖŔŸƖШƣŸШ
ŔŰƚƣċũũċƣŔŸŰ 

ΠЮ éŔŰǃũШÉƣŔĦťĲƖƚШŉŸƖШ
]ũċƚƚШìŔŰĬŸƽƚоШ
ÂċƖƣŔƣŔŸŰƚ 

рШ9ƨƣШŸƨƣШƻŔŰǃũШƚƣŔĦťĲƖƚ 
рШ[ƖŸƚƣĲĬШƚƣŔĦťĲƖШƚŔǍĲШƚőċũũШĤĲШ
ĦŸůůĲƖĦŔċũШƕƨċũŔƣǃШƻŔŰǃũШ 
рШĲċƚǃШƣŸШĦũĲċŰШċŰĬШċĤƖċƚŔŸŰШƖĲƚŔƚƣċŰƣ 

- Submit 
sample/brochures for 
approval 

ΡЮ ÉƨŰƚĦƖĲĲŰШÅŸũũĲƖШШШ
ÉőċĬĲƚ 

cċƖĬƽċƖĲШċŰĬШ~ĲĦőċŰŔƚůа 
рШÅŸũũрƨƓШÂŸũǃĲƚƣĲƖоÂŸũǃůĲƖШÉőċĬĲ 
рШ9őċŔŰШ§ƓĲƖċƣĲĬШƖŸũũĲƖШƚǃƚƣĲůШƽŔƣőШмΝΜШ
ƓũċƚƣŔĦ 
ШШĤĲċĬШĦőċŔŰШŸƓĲƖċƣŔŰŊШũŸŸƓ 
рШÖŰŔƻĲƖƚċũШůŸƨŰƣŔŰŊШĤƖċĦťĲƣƚШыŔŰĦũƨĬĲƚШ
őċƖĬƽċƖĲƚШ 
ШШċŰĬШċĦĦĲƚƚŸƖŔĲƚьЮ 
рШÂƖŸƻŔĬĲШőĲċĬƖċŔũШƽőĲƖĲШċƓƓũŔĦċĤũĲЮ 
рШEǂƣƖƨĬĲĬШċũƨůŔŰƨůШƖŸũũĲƖШƣƨĤĲШůċĬĲШ
ƽŔƣőШċũũŸǃШ 
ШШΣΜΣΟрÑΡШÉƣċŰĬċƖĬШÅŸũũ 
рШыìőŔƣĲШ9ŸũŸƖШтШÉĲƖŔĲƚШΡΜΜΜь 
 
ÉƨŰƚĦƖĲĲŰШ[ċĤƖŔĦШÉƓĲĦŔŉŔĦċƣŔŸŰƚа 
рШ9ŸůƓŸƚŔƣŔŸŰШаШΟΜӖШÂŸũǃĲƚƣĲƖЯШΤΜӖШÂé9 
рШ§ƓĲŰŰĲƚƚШ[ċĦƣŸƖШаШΝӖ 
рШìŔĬƣőШаШΞΜΜĦůШоШΞΡΜĦů 
рШxĲŰŊƣőШаШ ƓƓƖŸǂЮШΟΜůоƖŸũũ 
рШÑőŔĦťŰĲƚƚШаШΝЮΜΥůů 
рШìĲŔŊőƣаШΥΝΜŊоůΞШӆΡӖ 
рШÑĲŰƚŔũĲШÉƣƖĲŰŊƣőШаШƽċƖƓШΞΦΝЮΡťŊоƽĲŉƣШ
ΝΜΜЮΟťŊ 
рШÑĲċƖŔŰŊШÉƣƖĲŰŊƣőШаШƽċƖƓШΝΜЮΦťŊШоƽĲŉƣШ
ΡЮΥťŊ 
рШÖéШ7ũŸĦťċŊĲШаШΦΥӖ 
рШ[ŔƖĲШÅċƣŔŰŊШаШÖЮÉЮ ЮШ [Â ШΤΜΝ 
рШ9ŸũŸƖШ[ċƚƣŰĲƚƚШы Ñ99ΝΣрΞΜΜΟьаШ9ũċƚƚШ
ΠЮΡ 
рШEŰƻŔƖŸŰůĲŰƣċũШ9ĲƖƣŔŉŔĦċƣŔŸŰƚШаШ§ĲťŸрÑĲǂШ

- Submit 
sample/brochures for 
approval 
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ҀШ 
ШШÉƣċŰĬċƖĬШΝΜΜ 

ΣЮ ĦƖǃũŔĦШÉŔŊŰċŊĲƚ ÉŔŰŊũĲШ[ċĦĲШÉŔŊŰċŊĲ 
рШÂċŰĲũаШΟůůШƣőťШċĦƖǃũŔĦШƓũċƚƣŔĦШĤċƚĲШ

ƽŔƣőШΞůůШƣőťШĦũĲċƖШċĦƖǃũŔĦШ
ƓũċƚƣŔĦШĦŸƻĲƖ 

рШÉƣŔĦťĲƖаШ9ĲƖƨũĲċŰШĦċƚĦċĬĲШĤũƨĲШőĲǂаШ
мΞ7Π[Φ7ШŸƖШƚŔůŔũċƖбШΟ~ШƻŔŰǃũШ
ƚƣŔĦťĲƖЯШůċƖŔŰĲШůŔƖċŊĲШőĲǂаШ
мΟΥΤΟ7ΣШŸƖШƚŔůŔũċƖ 

рШ[ŸŰƣаШ~ŸŰƣƚĲƖƖċƣ 
рШÑĲǂƣШcĲŔŊőƣаШΞΡůůШ 
   
?ŸƨĤũĲШ[ċĦĲШÉŔŊŰċŊĲ 
рШÂċŰĲũаШΞůůШƣőťШċĦƖǃũŔĦШƓũċƚƣŔĦШĤċƚĲШ
ƽŔƣőШũċůŔŰċƣĲĬШĦũĲċƖШƻŔŰǃũШƚƣŔĦťĲƖ 
рШÉƣŔĦťĲƖаШ9ĲƖƨũĲċŰШĦċƚĦċĬĲШĤũƨĲШőĲǂаШ
мΞ7Π[Φ7ШŸƖШƚŔůŔũċƖбШΟ~ШƻŔŰǃũШƚƣŔĦťĲƖЯШ
ůċƖŔŰĲШůŔƖċŊĲШőĲǂаШмΟΥΤΟ7ΣШŸƖШƚŔůŔũċƖ 
рШ[ŸŰƣаШ~ŸŰƣƚĲƖƖċƣ 
рШÑĲǂƣШcĲŔŊőƣаШΞΡůůШ 
 
~ŸƨŰƣŔŰŊ 
рШÂƖŸŢĲĦƣŔŰŊаШ~ċƣƣĲШĤũċĦťШůĲƣċũШĤƖċĦťĲƣШ
оÉƣċŔŰũĲƚƚШƚƣĲĲũШƓƖŸŢĲĦƣŔŰŊШƚƣċŰĬрŸŉŉШ
ĤŸũƣ 
рШìċũũо?ŸŸƖШ~ŸƨŰƣĲĬаШcĲċƣШƖĲƚŔƚƣċŰƣШ
ĬŸƨĤũĲШƚŔĬĲĬШƣċƓĲ 
рШ9ĲŔũŔŰŊШ~ŸƨŰƣĲĬаШÉƣċŔŰũĲƚƚШƚƣĲĲũШ
ĦĲŔũŔŰŊрůŸƨŰƣĲĬШĦċĤũĲШƚŔŊŰċŊĲШőċŰŊĲƖШ
ƽŔƣőШċĬŢƨƚƣċĤũĲШĦũŔƓоĦũċůƓ 

- Submit 
sample/brochures for 
approval 

 

EЮШÂ f Ñf ]Шì§ÅuÉШтШfŰĦũƨĬĲƚШÉƨƖŉċĦĲШƓƖĲƓċƖċƣŔŸŰШŸŉШċũũШƓċŔŰƣŔŰŊШƽŸƖťƚШыƚċŰĬŔŰŊЯШ
ċƓƓũŔĦċƣŔŸŰШŸŉШШ 
ШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШШƓƨƣƣǃЯШĲċƚǃШƣŔƣĲШċŰĬШƓƖŔůĲƖь 
Ν
ЮШ 
?ƖǃƽċũũƚШоШ[ŔĤĲƖШ
9ĲůĲŰƣШĤŸċƖĬШ
9ĲŔũŔŰŊ 

рШΝШĦŸċƣШċĦƖǃũŔĦШũċƣĲǂШƓƖŔůĲƖШƓċŔŰƣ 
рШ]ǃƓƚƨůШƓƨƣƣǃ 
рШΞШĦŸċƣШÉĲůŔрŊũŸƚƚШũċƣĲǂШƓċŔŰƣШШ 
 

- Submit 
sample/brochures for 
approval 
 

Ξ
ЮШШ 
~ċƚŸŰƖǃШƽċũũШ рШΝШĦŸċƣШĦŸŰĦƖĲƣĲШŰĲƨƣƖċũŔǍĲƖ 

рШ~ċƚŸŰƖǃШƓƨƣƣǃ 
рШΝШĦŸċƣШƓƖŔůĲƖШƓċŔŰƣШ 
рШΞШĦŸċƣШƚĲůŔрŊũŸƚƚШũċƣĲǂШƓċŔŰƣШ 
рШΞШĦŸċƣШƚĲůŔрŊũŸƚƚШũċƣĲǂШƓċŔŰƣШ 

- Submit 
sample/brochures for 
approval 
 
 
 
 

Ο
Ю 
?ŸŸƖƚЯШsċůĤƚЯШ
9ċĤŔŰĲƣƚЯШŸƣőĲƖШ
ƽŸŸĬШƚƨƖŉċĦĲƚ 

рШΝШĦŸċƣШÉċŰĬŔŰŊШÉĲċũĲƖ 
рШΟШĦŸċƣШĦũĲċƖШŊũŸƚƚШũċĦƕƨĲƖШĲŰċůĲũШƓċŔŰƣ 
 
рШìŸŸĬШŊƖċŔŰШĬƨĦŸШŉŔŰŔƚőШŸŰШìŸŸĬШĬŸŸƖƚЯШ
ĤƖŸƽŰШĬƨĦŸШŉŔŰŔƚőШŸŰШsċůĤƚ 
рШ]ƖċǃШĬƨĦŸШŉŔŰŔƚőШŸŰШÉƣĲĲũШĬŸŸƖƚ 
 

- Submit 
sample/brochures for 
approval 
 

Π
Ю 
ÉƣĲĲũШоШ~ĲƣċũШ
ÉƨƖŉċĦĲƚ 

рΝШĦŸċƣШEƓŸǂǃШÂƖŔůĲƖШ]Ɩċǃ 
рΞШĦŸċƣШxċĦƕƨĲƖШƓċŔŰƣ 
 

- Submit 
sample/brochures for 
approval 

[ЮШÂxÖ~7f ]Ш[fñÑÖÅEÉШ  ?Ш 99EÉÉ§ÅfEÉ 
ΝЮ [ĲƖƖŸШƚĦċŰŰŔŰŊ 

 
 

EƕƨŔƓůĲŰƣШƖĲƕƨŔƖĲůĲŰƣƚа 
р ŸŰрĬĲƚƣƖƨĦƣŔƻĲШ[ĲƖƖŸШƚĦċŰŰĲƖ 
рΞΜΜůůШůŔŰŔůƨůШƚĦċŰШĬĲƓƣőШ 
 
EǂĲĦƨƣŔŸŰ 

- Submit 
sample/brochures for 
approval 
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 ̄ 9ŸŰĬƨĦƣШƚĦċŰŰŔŰŊШċƣШċũũШ
ƓƖŸƓŸƚĲĬШĦŸƖŔŰŊШũŸĦċƣŔŸŰƚ 

 ̄ fĬĲŰƣŔŉǃШƣőĲШƓƖĲƚĲŰĦĲШċŰĬШ
ĬĲƓƣőШŸŉШĲůĤĲĬĬĲĬШŸĤŢĲĦƣƚЮ 

 ̄ ~ċƖťШƚċŉĲШĦŸƖŔŰŊШċƖĲċƚШƽŔƣőШ
ĦũĲċƖШŊƨŔĬĲũŔŰĲƚШŸŰрƚŔƣĲ 

 
ÉƨĤůŔƣШċШƚĦċŰŰŔŰŊШƖĲƓŸƖƣШƽŔƣőШċШƖĲĤċƖШ
ũċǃŸƨƣШĤĲŉŸƖĲШĦŸƖŔŰŊЮ 

 
ΞЮ 9ŸƖŔŰŊШŸŉШĦŸŰĦƖĲƣĲШ

ƚũċĤ 
 
 
 

9ŸƖŔŰŊШ~ċĦőŔŰĲаШ?ŔċůŸŰĬШĬƖŔũũШĦŸƖŔŰŊШ
ůċĦőŔŰĲ 
9ŸƖŔŰŊШĤŔƣШƚŔǍĲШƖĲƕƨŔƖĲůĲŰƣаШ 
 
9ŸƖĲШÉŔǍĲаШΞњШċŰĬШΟњШĬŔċůĲƣĲƖ 
 
ÂƖĲƓċƖċƣŔŸŰа 
¶ fĬĲŰƣŔŉǃШƣőĲШĬƖŔũũŔŰŊШũŸĦċƣŔŸŰШĤǃШ

ŉĲƖƖŸШƚĦċŰŰŔŰŊ 
¶ ÉĲĦƨƖĲШƣőĲШĦŸƖŔŰŊШůċĦőŔŰĲШ

ƓƖŸƓĲƖũǃ 
¶ EŰƚƨƖĲШƽċƣĲƖШĦŸŸũŔŰŊШŔƚШ

ċƻċŔũċĤũĲШŉŸƖШƽĲƣШĦŸƖŔŰŊ 
 
9ŸƖŔŰŊШÂƖŸĦĲƚƚа 

a. ÉƣċƖƣШƽŔƣőШũŸƽШƚƓĲĲĬШŉŸƖШŔŰŔƣŔċũШ
ĦƨƣƣŔŰŊЮ 

b. ]ƖċĬƨċũũǃШŔŰĦƖĲċƚĲШƚƓĲĲĬШƣŸШ
ƓƖĲƻĲŰƣШŸƻĲƖőĲċƣŔŰŊ 

c. ƓƓũǃШƚƣĲċĬǃШƓƖĲƚƚƨƖĲШƽőŔũĲШ
ĬƖŔũũŔŰŊШƣŸШċƻŸŔĬШůŔƚċũŔŊŰůĲŰƣ 

- Submit 
sample/brochures for 
approval 
 

ΟЮ ìċƣĲƖũŔŰĲШÂũƨůĤŔŰŊШ
ÅŸƨŊőŔŰŊШтŔŰƚ 

Pipe: Poly Propylene Pipes (PPR - 
PN20) & Fittings, heavy duty 
Fittings: PPR т PN20 
Valves: Brass or Stainless Steel Ball, w/ 
PPR connection 
Accessories: Use compatible pipe 
clips, hangers, and supports 
Joining: Heat fusion method 
 
Quality Assurance 

1. Ensure that all vertical and 
horizontal pipe runs are 
securely anchored. 

2. Conduct hydrostatic pressure 
testing at 1.5 times its 
working pressure. 

 
ĬőĲƖĲШƣŸШ ċƣŔŸŰċũШÂũƨůĤŔŰŊШ9ŸĬĲШŸŉШ
ÑőĲШÂőŔũŔƓƓŔŰĲƚШы Â9ÂьШŉŸƖШĬĲƚŔŊŰШċŰĬШ
ŔŰƚƣċũũċƣŔŸŰ 

 

 
- Submit 
sample/brochures for 
approval 
 

ΠЮ ÉċŰŔƣċƖǃШÅŸƨŊőŔŰŊр
ŔŰƚ 

Pipe: Unplasticized polyvinyl chloride 
(uPVC), series 1000(orange) & fittings, 
heavy duty 
Fittings: Unplasticized polyvinyl 
chloride (uPVC) 
Accessories: Use compatible pipe 
clips, hangers, and supports 
Joining: Solvent 400cc 
Slope: 1% (Minimum), 2% (Maximum) 

- Submit 
sample/brochures for 
approval 
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P-trap: Unplasticized polyvinyl chloride 
(uPVC), G.I. (for lavatory) 
  
Quality Assurance 
¶ Ensure that all vertical and 

horizontal pipe runs are 
securely anchored. 

¶ Insulate pipes that pass 
through areas exposed to 
temperature variations to 
prevent condensation. 

¶ Conduct Gravity/Water leak 
testing. 

 
Adhere to National Plumbing Code of 
the Philippines (NPCP) for design and 
installation  

ΠЮ ÂŸũǃÖƖĲƣőċŰĲШìċƣĲƖШ
ÂƖŸŸŉŔŰŊШыÂÖр?ь 
 

Color: Gray 
Adhesion to concrete: >1.2MPA 
Shore A Hardness: >40 
Crack Bridging: up to 2mm 
Elongation at break: up to 400% 
Specific Gravity: 1.35kg/L 
Solid Content: at least 60% 
Toxicity: Non-Toxic 
Flammability: Non-Flammable 
 

- Submit 
sample/swatch and/or 
brochure 

ΡЮ 
 

ÂũƨůĤŔŰŊШ[ŔǂƣƨƖĲƚШ
ċŰĬШ ĦĦĲƚƚŸƖŔĲƚ 
 

 
 - Submit 

sample/brochures for 
approval 

ШШрШìċƣĲƖШĦũŸƚĲƣ рìċƣĲƖШĦũŸƚĲƣЯШƽоШƣċŰťШŉũƨƚőШƣǃƓĲЯШ
ŔŰĦũƨĬŔŰŊШŉŔƣƣŔŰŊƚШШѼШċĦĦĲƚƚŸƖŔĲƚЯШƽоШ
ƚĲċƣШĦŸƻĲƖШ9ŸũŸƖаШìőŔƣĲШ 
 

 

ШШрШxċƻċƣŸƖǃ 
 

рШÖŰĬĲƖĦŸƨŰƣĲƖШΡΠΜǂΠΞΡǂΝΤΜůůШ
ĦŸůƓũĲƣĲШƽŔƣőШŉŔƣƣŔŰŊƚШċŰĬШċĦĦĲƚƚŸƖŔĲƚ 
 

ШШрШÖƖŔŰċũШƽŔƣőШ[ũƨƚőШéċũƻĲ рШĦĲƖċůŔĦШыƽőŔƣĲьЯШƽċũũШőƨŰŊШƨƖŔŰċũШƽоШ
ƓƨƚőШĤƨƣƣŸŰШŉũƨƚőШƻċũƻĲЯШŔŰĦũƨĬŔŰŊШ
ŉŔƣƣŔŰŊƚШѼШċĦĦĲƚƚŸƖŔĲƚ 
 

ШШрШxċƻċƣŸƖǃШŉċƨĦĲƣ рШxċƻċƣŸƖǃШ[ċƨĦĲƣЯШũĲƻĲƖШƣǃƓĲЯШŔŰĦũƨĬŔŰŊШ
ƓŸƓрƨƓШĬƖċŔŰЯШƓрƣƖċƓЯШŉũĲǂŔĤũĲШőŸƚĲЯШ
ċŰŊũĲШƻċũƻĲЯШċŰĬШĦŸůƓũĲƣĲШċĦĦĲƚƚŸƖŔĲƚ 
 

ШШрШcċŰĬőĲũĬШ7ŔĬĲƣ рШ7ŔĬĲƣЯШÉƣċŔŰũĲƚƚШƚƣĲĲũЯШőċŰĬőĲũĬЯШƽоШ
őŸƚĲШĦŸůƓũĲƣĲШƽоШŉŔƣƣŔŰŊƚШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚ 
 

ШШ- Flexible Hose 

 

рШÉƣċŔŰũĲƚƚШƚƣĲĲũШΟΜΠШŉũĲǂŔĤũĲШőŸƚĲ 

ШШрШ]ċƣĲШéċũƻĲ рШ7ƖċƚƚШŉŔŰŔƚőШŊċƣĲШƻċũƻĲ 
 

ШШрШ[ũŸŸƖШ?ƖċŔŰШ рШΠњШǂШΠњШÉƣċŔŰũĲƚƚШƚƣĲĲũШŉũŸŸƖШĬƖċŔŰ 
 

ШШрШ[ċĦŔċũШ~ŔƖƖŸƖ рШΣůůШƣőŔĦťШŉċĦŔċũШůŔƖƖŸƖЯШĤĲƻĲũĲĬШŸŰШ
ϽњШƣőťШůċƖŔŰĲШƓũǃƽŸŸĬШĤċĦťŔŰŊ 
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ШШрШuŔƣĦőĲŰШƚŔŰťШƽоШŉċƨĦĲƣШ рШÉƣċŔŰũĲƚƚШƚƣĲĲũШťŔƣĦőĲŰШƚŔŰťШƽоШŉċƨĦĲƣЯШ
ŉŔƣƣŔŰŊƚЯШΡŊƓůШŊƖĲċƚĲШƣƖċƓШċŰĬШ
ĦŸůƓũĲƣĲШċĦĦĲƚƚŸƖŔĲƚШыƚŔǍĲШѼШ
ĬŔůĲŰƚŔŸŰШċƚШŔŰĬŔĦċƣĲĬШŸŰШƣőĲШƓũċŰь 
 

ШШрШÉŸċƓШcŸũĬĲƖ рШÉŸċƓШőŸũĬĲƖЯШƚƣċŔŰũĲƚƚШƚƣĲĲũ 
 

ШШрШÑŸŔũĲƣШÂċƓĲƖШcŸũĬĲƖ рШÑŔƚƚƨĲШőŸũĬĲƖЯШƚƣċŔŰũĲƚƚШƚƣĲĲũ 
 

ШШрШcċŰĬШ?ƖǃĲƖ рШcċŰĬШ?ƖǃĲƖЯШ ƨƣŸůċƣŔĦ 
 

]ЮШExE9ÑÅf9 xШì§ÅuÉШтШыƽоШÉĲƓċƖċƣĲШÑĲĦőŰŔĦċũШÉƓĲĦŔŉŔĦċƣŔŸŰƚь 
cЮШ~E9c  f9 xШì§ÅuÉШтШыƽоШÉĲƓċƖċƣĲШÑĲĦőŰŔĦċũШÉƓĲĦŔŉŔĦċƣŔŸŰƚь 
fЮШÉÑÅÖ9ÑÖÅE?Ш9 7xf ]Шì§ÅuÉШтШыƽоШÉĲƓċƖċƣĲШÑĲĦőŰŔĦċũШÉƓĲĦŔŉŔĦċƣŔŸŰƚь 

 
 
 
 
 

IV. WARRANTY  
The defects liability period shall be one (1) year from the project completion up 
to Final Acceptance by the SSS. During this period, the Contractor shall 
undertake the repair works, at his own expense, of any damage to the works on 
account of the use of materials of inferior quality, within ninety (90) days from the 
time the SSS has issued an order to undertake repair.  
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LOT 3 т RENOVATION AT SSS MAIN BUILDING т 8th FLOOR OFFICE SPACES 

 
I. GENERAL SPECIFICATIONS 

 
A. WORKMANSHIP 

The work throughout shall be executed in the best and most thorough 
manner under the direction of and to the satisfaction of the SSS Engineer 
or Representative who will interpret the meaning of the drawings and 
specifications and shall have the authority to reject any works and 
materials, which in their judgment, are not in full accordance therewith 
required phases of work shall be done by skilled and competent men who 
are engaged or specialized in the type of work specified. 

 
B. SITE EXAMINATION 

Prospective bidders are required to conduct site inspection before the 
submission and opening of bid to determine all incidental materials and 
activities that are necessary to be furnished and executed to complete the 
project.  

 
Examine the site premises and all conditions apparent and visible therein. 
Consider all such conditions that may affect work. Measure every existing 
work/structure at site. Verify all given dimensions and deviations in the 
plans/drawings and Bill of Quantities. It shall be understood that the work 
covers all exposed external surface regardless of measurements made. 

 
C. PROTECTION OF WORK AND PROPERTY 

The contractor shall ensure protection of existing structures, properties and 
other areas not affected by the work specified. Any damage incurred during 
the activity shall be restored/repaired by the Contractor at their own 
expense, and it shall be done in a satisfactory and approved manner. 

Place warning signs where work is being undertaken. Remove work 
materials damaged by failure to provide protection, and replace with new 
work materials at no cost to the Owner. 

 
D. SUBMITTALS 

The Contractor shall submit samples of finishes, furnished materials and 
equivalent materials for approval of SSS Implementing Unit prior to 
installation or application. 

 
E. QUALITY OF MATERIALS 

All materials shall be new, free from defects, passed and conformed to 
International Standard and Philippine Standard set forth by Bureau of 
Product Standards - Department of Trade and Industry. 

 
F. CLEANING 

Leave premises clean, neat and orderly. Remove all excess materials, soil, 
used containers, tools, equipment and supplies out of the SSS premises 
during the progress of work and upon completion of work. 
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G. AS-BUILT PLAN AND ELECTRONIC FILE 

 
Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and 
sealed by the Contractorôs Civil Engineer or Architect for civil-architectural 
plans, Electrical Engineer for electrical plans, Mechanical Engineer for 
mechanical plans and Electronics and Communications Engineer for 
structured cabling (voice and data) plans. 

 
The contractor shall likewise submit electronic file copy of as-built plans 
using AutoCAD software or other compatible CAD software. 

 
 

II. SCOPE OF WORKS AND MATERIAL SPECIFICATIONS 
 
Materials and work deemed necessary to complete the project but not specifically 
mentioned in the Specifications, working drawings or in the other contract 
documents are inferred and shall be supplied, installed and rendered by the 
contractor without extra cost to the owner. Such material shall be of the highest 
quality available, installed and applied in workmanlike manner at prescribed or 
appropriate locations. 

 
The work contemplated under this contract shall consist of furnishing of all 
materials, labor, plant, tools and equipment, work permits including the 
satisfactory performance of all work necessary for the complete execution of all 
the work as shown on the plans, specifications and other contract documents. 

 
A. SCOPE OF WORKS 

 
1. General Requirements / Site Preparation 

1.1 Reproduction of construction plans and preparation/printing of 
signed-and-sealed as-built plans 

1.2 Processing/Securing of permits/clearances from the LGU 
including construction plans signed and sealed by the 
contractor's Architect and/or Engineer, fees and other 
requirements 

1.3 Temporary board-up/site enclosure with printed tarpaulin 
cover/face, protective covering for furniture/equipment and other 
safety requirements (i.e. signages, fire extinguisher, medicine 
kit/first aid kit) 

1.4 Hauling & Disposal of debris, waste/unusable materials, etc. 
1.5 Dismantling/Demolition/Stripping/Removal of Existing items: 

1.5.1 Walls/ Drywall Partitions, Glass Frames & Doors 
1.5.2 Floor Tiles / Finishes 
1.5.3 Ceiling  
1.5.4 Toilet Floor tiles & Wall Tiles 

 
2. Civil and Architectural Works  

2.1. Waterproofing Works 
2.1.1 Application of Polyurethane Water proofing (2 coats) at All 

Toilets  
 

2.2. Partitions 
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2.2.1. Masonry Wall Partitions (Supply & Install) 
 
2.2.1.1. 150mm THK CHB Wall with plastering & complete 

reinforcements 
2.2.1.2. Repair/Restoration/ Replacement of damaged 

portions of Masonry wall partitions 
 

2.2.2. Drywall Partitions (Supply & Install) 
 
2.2.2.1. (WF-02/04/06): 6mm thk. Ficem Board Drywall 

Partition on 75mm Metal Studs 
2.2.2.2. Repair/Restoration/ Replacement of damaged 

portions of Drywall partitions 
 

2.2.3. Glass Frame Partitions (Supply & Install) 
 
2.2.3.1. (GSF-01):  12mm thk tempered clear glass w/ top 

frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.2. (GSF-02):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish 

2.2.3.3. (GSF-03):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker 

2.2.3.4. (GSF-04):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker 

2.2.3.5. (GSF-05):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker 

2.2.3.6. (GSF-06):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish 

2.2.3.7. (GSF-07):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish, 
w/ Vinyl Frosted Sticker  

2.2.3.8. (GSF-08):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.9. (GSF-09):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.10. (GSF-10):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish 

2.2.3.11. (GSF-11):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.12. (GSF-12):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.13. (GSF-13):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.14. (GSF-14):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish 
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2.2.3.15. (GSF-15):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.16. (GSF-16):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.17. (GSF-17):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.18. (GSF-18):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.19. (GSF-19):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish 

2.2.3.20. (GSF-20):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.21. (GSF-21):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker  

2.2.3.22. (GSF-22):  12mm thk tempered clear glass w/ top 
frame and fixed panels in powder coated finish , 
w/ Vinyl Frosted Sticker 

 
2.3. Concreting Works 

2.3.1 Supply and Install, Concrete Counter for undercounter 
cabinet (All Toilet Areas) 
 

2.4. Tile Works (Supply & Install) 
 
2.4.1 Repair/Restoration/ Replacement of damaged portions of 

Tile Floor Finish 
2.4.2 FF-01: Laminated Vinyl Planks (152mm x 914mm x 3mm)  
2.4.3 FF-02: Homogenous Vinyl floor tiles (300mm x 300mm x 

3mm) 
2.4.4 FF-03: Carpet Tile floor finish (600mm x 600mm)  
2.4.5 FF-04: Non Skid Porcelain Tile Finish (600mm x 600mm) 
2.4.6 FF-05: RC Countetop on 20mm THK Polished Granite 

Finish w/ Half Bullnose Edge & w/ 100 mm High Front 
Edge 

2.4.7 FF-07: Homogenous Vinyl floor tiles (450mm x 450mm x 
3mm) 

2.4.8 WF-7,8&9: 600mm x 600mm Glazed Porcelain Tile Finish 
Floor to Ceiling Height 
 

2.5. Ceiling Works (Supply & Install) 
2.5.1 CF-1:   600x600x16mm Acoustic ceiling board on CMT 

powder coated aluminum frame 
2.5.2 CF-2:  6mm THK Fiber cement board on Light Metal 

Frames Painted Finish    
 

2.6. Doors 

2.6.1 Wooden Doors (Supply & Installation) 
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2.6.1.1 WD-01  - 800mm x 2150mm  Flush hollow core 
door wood hidden door design in wood plastic 
composite panel finish screw on door w/ door 
closer,  complete w/ hardwares & accessories 

2.6.1.2 WD-02  - 900mm x 2150mm  Flush hollow core 
wood door w/ jamb in HPL wood grain finish w/ 
6mm THK. Fixed Clear Glass Vision Panel & 
Bottom Louver, including lever type lockset, Door 
Closer complete w/ hardwares & accessories 

2.6.1.3 WD-03  - 1000mm x 2150mm  Flush hollow core 
wood door w/ jamb in HPL wood grain finish w/  
lever type lockset, bottom louver w/ stainless 
kickplate, door closer complete w/ hardwares & 
accessories 

2.6.1.4 WD-04  - 700mm x 2150mm  Single Leaf 
Louvered Wood Door w/ KD Solid Wood Frames  
w/ jamb in HPL wood grain finish w/ complete 
hardwares & accessories (1-set: Janitor Closet) 

2.6.1.5 WD-05  - 800mm x 2150mm   Flush hollow core 
wood door w/ jamb in HPL wood grain finish w/  
lever type lockset, bottom louver, door closer 
complete w/ hardwares & accessories (5-sets: 
SVP Toilet Room) 
 

2.6.2 Glass Doors (Supply & Installation) 
 
2.6.2.1 GD-01 -  Single Leaf & Double Acting Glass 

Doors on 12mm thk tempered clear glass w/ 
transom in aluminum frame  in powder coated 
finish. Complete w/ Patch Fittings, 0.60m Length 
& 1" Diameter H-Type Stainless Steel Handle, 
Complete Hardwares & Accessories, w/ Vinyl 
Frosted Sticker, cut-out vinyl sticker signage (2 
sets) 

2.6.2.2 GD-02 -  Single Leaf Door on 12mm thk tempered 
clear glass w/ transom in aluminum frame  in 
powder coated finish. Complete w/ Fittings, 0.60m 
Length & 1" Diameter H-Type Stainless Steel 
Handle, Complete Hardwares & Accessories, w/ 
Vinyl Frosted Sticker, cut-out vinyl sticker signage 
(15 sets) 

2.6.2.3 GD-04 -  Bi-Folding Glass Door on 12mm thk 
tempered clear glass w/ top and bottom aluminum 
frame  in powder coated finish., Complete 
Hardwares & Accessories, w/ Vinyl Frosted 
Sticker,  (Conference Room) 

2.6.2.4 GD-05 -  Double Sliding Glass Doors on 12mm 
thk tempered clear glass w/transom in aluminum 
frame  in powder coated finish. Complete w/ 
Handle & Fittings, Complete Hardwares & 
Accessories, w/ Vinyl Frosted Sticker, cut-out 
vinyl sticker signage (Privacy Booth) 
 

2.6.3 Steel Doors (Supply & Installation) 
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2.6.3.1 SD-01 - 3200mm x 2150mm Double Leaf 3mm 
THK Perforated Stainless Steel Door w/ steel 
Frame and Stainless Steel door handle, Complete 
Hardware & Accessories (IDF Room) - Painted 
Finish 

 
2.7. Painting Works 

2.7.1. Painting / Repainting of Masonry/Concrete Wall and 
Column Surfaces (WF-01 , WF-03) 

  

2.8. Specialty Works 

2.8.1 Carpentry Works 
2.8.1.1 Fabrication and installation of Toilet cabinets & 

Overhead Cabinet at Janitor Closet (20mm thk 
Marine plywood 4' x 8', 0.60mm thick HPL 4' x 8', 
1"" x 1"" x 8' wood edging, 2"" x 4"" x 8'  KD 
Tanguile s4s, Door Touchlock Mechanism, Wood 
Glue, Concealed hinges, Expansion shield with 
lag screw, Assorted nails) (2 Male & 2 Female 
Toilets, Janitor Closet, HMRG, LEG, IASG, IOG, 
ARMG SVP Office Toilets)"    

2.8.1.2 Fabrication and installation of Overhead, Base 
Cabinet, Storage Cabinet  & Mini Pantry (20mm 
thk Marine plywood 4' x 8', 0.60mm thick HPL 4' x 
8', 1"" x 1"" x 8' wood edging, 2"" x 4"" x 8'  KD 
Tanguile s4s, Door Touchlock Mechanism, Wood 
Glue, Concealed hinges, Expansion shield with 
lag screw, Assorted nails) (Access Office, Pantry, 
HRMG, LEG, IASG, IOG & ARMG SVP Office)
    

2.8.1.3 Fabrication and installation of Phenolic Board 
Toilet Cubicle & Urinal Partition w/ HPL Finish & 
Corrosion resistant Nylon Footing (Polymide 6) & 
Alum Accessories (Typ).  

2.8.2 Miscellaneous Works 

2.8.2.1 Supply and installation of sunscreen roller shades 
on perimeter window  transparency 1% - Rear 
Windows 

2.8.2.2 Supply and installation of 170mm x 22mm - Wood 
Plastic Composite Panel (Fluted) on 6mm Fiber 
Cement Board Board with metal frames painted 
finish 

2.8.2.3 Supply and Installation of Vinyl wallpaper, 0.3mm 
thick (WF-05,06)   

2.8.2.4 Supply and Installation of Wall Signage (3mm 
White Plastic Acrylic Base & 3M Vinyl Acrylic 
Sticker) on Stand-off Bolt on Cover 

2.8.2.5 Supply and Installation of Ceiling Signage (3mm 
White Plastic Acrylic Base & 3M Vinyl Acrylic 
Sticker) in Aluminum Tubular w/ clip 

2.8.2.6 Supply and Installation of Male & Female 
ToiletWall Signage (3mm White Plastic Acrylic 
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Base & 3M Vinyl Acrylic Sticker) on Stand-off Bolt 
on Cover   

2.8.2.7 Supply and Installation of Laminates 1.5mm thick 
(WF-04) 
 

2.9. Plumbing and Sanitary Works (Supply & Installation) 
2.9.5 Watercloset with tank, elongated complete with fittings & 

accessories, (Flexible Hose, Angle Valve, etc.) 
2.9.6 Wall Hung Urinal w/ Push Button Flush, w/ complete 

fittings & accessories 
2.9.7 Lavatory Faucet, stainless,  single lever faucet including 

pop-up drain, p-trap, flexible hose, angle valve complete 
with fittings & accessories (Comfort Room) 

2.9.8 600mm x 1200mm Gauge 18/1.5mm THK Pre-
Fabricated/Portable Stainless Steel kitchen counter w/ 
Sink, Gooseneck Faucet & Base Cabinet in Brushed 
Finished & Complete with complete Fixtures, fittings and 
\accessories - (Pantry) 

2.9.9 Handheld Bidet, stainless steel 
2.9.10 Soap Holder, stainless steel 
2.9.11 Tissue Holder, stainless steel 
2.9.12 Floor drain, stainless steel 
2.9.13 Facial Mirror, 6mm thick with aluminum frame and backing 

board 
2.9.14 Supply and installation of Waterline Plumbing Roughing-

ins including chipping and repair of affected areas with 
water leak/pressure testing 

2.9.15 Supply and installation of Sanitary Plumbing Roughing-ins 
including chipping and repair on affected areas with 
restoration, water leak/flow testing 

2.9.16 Non-Destructive Ferro scan testing of concrete slab for 
coring of sanitary pipes, including mobilization, scanning 
for reinforcement and embedded utilities, data analysis, 
and submission of reports with marked locations for safe 
coring 

2.9.17 2'' & 3'' ,Coring of concrete slab for sanitary pipe 
installation, including mobilization, layout and verification 
of core locations based on approved plans, drilling using 
diamond core bit (as  per required diameter), surface 
cleaning, protection of areas below the slab and water 
containment/management.    

 
3. Electrical Works (w/ separate scope of works) 
4. Mechanical Works (w/ separate scope of works) 
5. Structured Cabling Works (w/ separate scope of works) 

 
 
B. ~ ÑEÅf xШÉÂE9f[f9 Ñf§ É 

 
Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

1. 9féfxр Å9cfÑE9ÑÖÅ xШì§ÅuÉ 

ΝЮΝШ[ũŸŸƖоìċũũШÑŔũĲƚ 
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éŔŰǃũШƓũċŰťƚШŉũŸŸƖŔŰŊ рШ9ŸůƓŸƚŔƣĲШƻŔŰǃũШƓũċŰťƚШŉũŸŸƖŔŰŊЯШΝΡΞůůШǂШΦΝΠůůШǂШ
ΟůůШƣőŔĦťЯШƽŸŸĬШŊƖċŔŰШŉŔŰŔƚő 
рéŔŰǃũШƣŔũĲШċĬőĲƚŔƻĲ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
- U-trims and thresholds for terminations 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

éŔŰǃũШƣŔũĲƚШŉũŸŸƖŔŰŊ рШcŸůŸŊĲŰĲŸƨƚШƻŔŰǃũШƣŔũĲƚШŉũŸŸƖŔŰŊЯШΟΜΜůůШǂШΟΜΜůůШǂШ
ΟůůШƣőŔĦťШЯШΠΡΜůůШǂШΠΡΜůůШǂШΟůůШƣőť 
рéŔŰǃũШƣŔũĲШċĬőĲƚŔƻĲ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
- U-trims and thresholds for terminations 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

9ċƖƓĲƣШ[ũŸŸƖŔŰŊ рШΣΜΜůůШǂШΣΜΜůůШǂШΤůůШƣőŔĦť 
рШ[ũŸŸƖоÑŔũĲШ ĬőĲƚŔƻĲ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§ а 
рШŔŰĦũƨĬĲƚШƖĲƚƣŸƖċƣŔŸŰоƖĲƓċŔƖШŸŉШĦƖċĦťƚЯШĦƖĲƻŔĦĲƚШċŰĬШőŸũĲƚШ
ŔŰĦũƨĬŔŰŊШũĲƻĲũŔŰŊШŸŉШŉũŸŸƖШƨƚŔŰŊШƚĲũŉрũĲƻĲũŔŰŊШĦŸůƓŸƨŰĬ 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂŸƖĦĲũċŔŰШ[ũŸŸƖоìċũũШÑŔũĲƚ ÉŔǍĲƚаШΣΜΜůůШǂШΣΜΜůůЯШΣΜΜůůШǂШΝΞΜΜůůЯШ 
ШШШШШШШШШΝΡΜůůШǂШΣΜΜůů 
~ċƣĲƖŔċũоƚаШÂŸƖĦĲũċŔŰШтШ ŸŰШтШÉťŔĬШċŰĬШ]ũċǍĲĬ 
ÑőŔĦťŰĲƚƚаШ ƚШƚƓĲĦŔŉŔĲĬШŔŰШƓũċŰ 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉƨƖŉċĦĲШƓƖĲƓċƖċƣŔŸŰШŉŸƖШƻŔŰǃũШƽŸƖťƚа 
- 9ũĲċŰШŸŉŉШũŸŸƚĲШůċƣĲƖŔċũƚШƚƨĦőШċƚШĬƨƚƣЯШƖƨƚƣЯШŸũĬШċĬőĲƚŔƻĲШŸƖШċŰǃƣőŔŰŊШƣőċƣШĦċŰШĤĲШůċŰƨċũũǃШƖĲůŸƻĲĬШ
ĤǃШƨƚŔŰŊШċШĤƖŸŸůЯШċШĦőŔƚĲũЯШƚĦƖċƓĲƖЯШƚċŰĬƓċƓĲƖШŸƖШƚƣĲĲũШĤƖƨƚőЮ 

- ÅĲƓċŔƖШƻŸŔĬƚЯШĦƖċĦťƚЯШŰŔĦťƚЯШőŸũĲƚЯШĲƣĦЮШƽŔƣőШƣőĲШƓƖŸƓĲƖШƓċƣĦőŔŰŊоƚĲċũċŰƣШůċƣĲƖŔċũШŸƖШƚċůĲШůċƣĲƖŔċũШ
ċƚШƣőĲШƚƨƖŉċĦĲШŉŔŰŔƚőЮШ 
ũũШċƖĲċƚШƣŸШĤĲШƻŔŰǃũШůƨƚƣШĤĲШĬƖǃШċŰĬШƣőŸƖŸƨŊőũǃШĦũĲċŰЮ 

ΝЮΞШ9ĲŔũŔŰŊШìŸƖťƚШрШ9ĲŔũŔŰŊШũŸċĬШƣĲƚƣШĤĲŉŸƖĲШĦũŸƚŔŰŊШŔƚШƖĲƕƨŔƖĲĬ 

ĦŸƨƚƣŔĦШ9ĲŔũŔŰŊ ~ċƣĲƖŔċũаШ ĦŸƨƚƣŔĦШĤŸċƖĬЯШŉŔŰĲШŉŔƚƚƨƖĲĬШĬĲƚŔŊŰ 
ÉŔǍĲаШΞќШǂШΞќШǂШΡоΥќќ 
 
[Å ~f ]ШÉòÉÑE~ 
~ċŔŰШÑĲĲаШΝќќШǂШΝрΝоΞќќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΞќ 
9ƖŸƚƚШÑĲĲаШΝќќШǂШΝќќШǂШΠќ 
ìċũũШċŰŊũĲаШΝќќШǂШΝќќ 
9ũŔƓаШsр9ũŔƓШ¾ШΟоΥњШƽŔƣőШĤŸũƣШċŰĬШŰƨƣЯШΝњǂШШ¾ШΟЮΜůůШƚĦƖĲƽ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШ
ƽċƚőĲƖШѻШΝΞΜΜůůШƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

[ŔĤĲƖШ9ĲůĲŰƣШ7ŸċƖĬШ
9ĲŔũŔŰŊ 

~ċƣĲƖŔċũаШ[ŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬШыůŸŔƚƣƨƖĲШƖĲƚŔƚƣċŰƣьШƽŔƣőШĦŸƖŰĲƖШ
ĤĲċĬ 
ÑőŔĦťŰĲƚƚаШΣЮΜůů 
 
[Å ~f ]ШÉòÉÑE~ 
9ċƖƖǃŔŰŊШĦőċŰŰĲũаШΝΞůůШǂШΟΥШǂШΡůШ]ЮΞΠШѻШΝΜΜΜůůШƚƓċĦŔŰŊ 
[ƖċůŔŰŊаШ?ŸƨĤũĲШŉƨƖƖŔŰŊШΝΦůůШǂШΡΜůůШǂШΡůШ]ЮΞΡШѻШΠΜΜůůШ

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 



 

160 

Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

ƚƓċĦŔŰŊШƓĲƖƓĲŰĬŔĦƨũċƖШƣŸШƣőĲШĦċƖƖǃŔŰŊШĦőċŰŰĲũШċŰĬШΣΜΜůůШ
ƓċƖċũũĲũШƣŸШƣőĲШĦċƖƖǃŔŰŊШĦőċŰŰĲũ 
ìċũũШċŰŊũĲаШΞΡůůШǂШΞΡůůШǂШΟůЯШ]ЮΞΡ 
9ũŔƓаШìрĦũŔƓЯШĬŸƨĤũĲШůƨƚƣШĤĲШƓƖŸƓĲƖũǃШŉċƚƣĲŰĲĬШƣŸШĦċƖƖǃŔŰŊШ
ĦőċŰŰĲũШċŰĬШĬŸƨĤũĲШŉƨƖƖŔŰŊШƨƚŔŰŊШϺњǂШΡоΟΞњШ7ũŔŰĬШƖŔƻĲƣ 
sШ9ũŔƓаШШ¾ШΟоΥњШƽŔƣőШΡΜůůШǂШ¾ШΠЮΞůůШ7ũċĦťШƚĦƖĲƽШŉŸƖШůĲƣċũ 
cċŰŊĲƖШƖŸĬаШШ¾ШΟоΥњШ[ƨũũШƣőƖĲċĬĲĬШÅŸĬШƽŔƣőШ¾ШΟоΥШŰƨƣƚШċŰĬШ
ƽċƚőĲƖШѻШΝΜΜΜůůШƚƓċĦŔŰŊШĤŸƣőƽċǃƚ 
ŰĦőŸƖаШШ¾ШΟоΥњШŊƖŔƓШċŰĦőŸƖ 

ΝЮΟШ~ċƚŸŰƖǃШìċũũƚо?ƖǃƽċũũШÂċƖƣŔƣŔŸŰƚоШ?ŸŸƖƚоШ9ċĤŔŰĲƣƚоШ9ŸƨŰƣĲƖШоШÉƣċŔƖƚ 

9c7ШìċũũШŔŰĦũƨĬŔŰŊШ
ƓũċƚƣĲƖŔŰŊ 

рШΝΜΜůůШоШΝΡΜůůШƣőťЮШ9ŸŰĦƖĲƣĲШcŸũũŸƽШ7ũŸĦťƚЯШ ŸŰр
ũŸċĬШĤĲċƖŔŰŊШĤũŸĦťƚШƽоШĦũċƚƚШ ШůŸƖƣċƖ 
рШ9ĲůĲŰƣЯШÂŸƖƣũċŰĬ 
рШÉċŰĬЯШÉĦƖĲĲŰĲĬ 
рШ]ƖċƻĲũЯШ9ƖƨƚőĲĬ 
рШ?ĲŉŸƖůĲĬШÉƣĲĲũШÅĲŔŰŉŸƖĦŔŰŊШ7ċƖƚЯШ]ƖċĬĲШΠΜ 
 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉŔŰŊũĲо?ŸƨĤũĲр[ċĦĲШ
?ƖǃƽċũũШƓċƖƣŔƣŔŸŰ 

~ĲƣċũШƚƣƨĬƚЯШΟΡůůШǂШΤΣůůШǂШΟůШǂШΜЮΣΜůů 
~ĲƣċũШƣƖċĦťЯШΡΜůůШǂШΤΡůůШǂШΟůШǂШΜЮΣΜůů 
[ŔĤĲƖШ9ĲůĲŰƣШ7ŸċƖĬШΣůůШǂШΝЮΞůШǂШΞЮΠů 
7ũŔŰĬШÅŔƻĲƣ 
[ŔĤĲƖШŊũċƚƚШ~ĲƚőШÑċƓĲ 
[ŔĤĲƖШ9ĲůĲŰƣШƚĦƖĲƽ 
ÉĦƖĲƽШƽŔƣőШƣŸǂ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ìŸŸĬĲŰШ?ŸŸƖШѼШsċůĤ WD-01  - 800mm x 2150mm  Flush hollow core door 
wood hidden door design in wood plastic composite 
panel finish screw on door w/ door closer,  complete w/ 
hardwares & accessories 
 
WD-02  - 900mm x 2150mm  Flush hollow core wood 
door w/ jamb in HPL wood grain finish w/ 6mm THK. 
Fixed Clear Glass Vision Panel & Bottom Louver, 
including lever type lockset, Door Closer complete w/ 
hardwares & accessories 
 
WD-03  - 1000mm x 2150mm  Flush hollow core wood 
door w/ jamb in HPL wood grain finish w/  lever type 
lockset, bottom louver w/ stainless kickplate, door 
closer complete w/ hardwares & accessories 
 
WD-04  - 700mm x 2150mm  Single Leaf Louvered Wood 
Door w/ KD Solid Wood Frames  w/ jamb in HPL wood 
grain finish w/ complete hardwares & accessories (1-
set: Janitor Closet)WD-04  - 700mm x 2150mm  Single 
Leaf Louvered Wood Door w/ KD Solid Wood Frames  w/ 
jamb in HPL wood grain finish w/ complete hardwares & 
accessories (1-set: Janitor Closet)WD-03  - 1000mm x 
2150mm  Flush hollow core wood door w/ jamb in HPL 
wood grain finish w/  lever type lockset, bottom louver 
w/ stainless kickplate, door closer complete w/ 
hardwares & accessoriesWD-03  - 1000mm x 2150mm  
Flush hollow core wood door w/ jamb in HPL wood grain 
finish w/  lever type lockset, bottom louver w/ stainless 
kickplate, door closer complete w/ hardwares & 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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accessoriesWD-03  - 1000mm x 2150mm  Flush hollow 
core wood door w/ jamb in HPL wood grain finish w/  
lever type lockset, bottom louver w/ stainless kickplate, 
door closer complete w/ hardwares & accessoriesWD-
03  - 1000mm x 2150mm  Flush hollow core wood door 
w/ jamb in HPL wood grain finish w/  lever type lockset, 
bottom louver w/ stainless kickplate, door closer 
complete w/ hardwares & accessoriesWD-03  - 
1000mm x 2150mm  Flush hollow core wood door w/ 
jamb in HPL wood grain finish w/  lever type lockset, 
bottom louver w/ stainless kickplate, door closer 
complete w/ hardwares & accessories 
 
WD-05  - 800mm x 2150mm   Flush hollow core wood 
door w/ jamb in HPL wood grain finish w/  lever type 
lockset, bottom louver, door closer complete w/ 
hardwares & accessories (5-sets: SVP Toilet Room) 

ÉƣĲĲũШ?ŸŸƖƚ SD-01 - 3200mm x 2150mm Double Leaf 3mm THK 
Perforated Stainless Steel Door w/ steel Frame and 
Stainless Steel door handle, Complete Hardware & 
Accessories (IDF Room) - Painted Finish 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

§ƻĲƖőĲċĬШ9ŸƨŰƣĲƖƣŸƓШоШ
9ċĤŔŰĲƣƚ 

рΞΜůůШƣőŔĦťШůċƖŔŰĲШƓũǃƽŸŸĬШŔŰШŔŰШcÂxШŉŔŰŔƚőШŔŰĦũƨĬŔŰŊШ
ƚƣċŰĬċƖĬШőċƖĬƽċƖĲќƚШѼШċĦĦĲƚƚŸƖŔĲƚ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÑŸŔũĲƣШÂċƖƣŔƣŔŸŰƚШċŰĬШÖƖŔŰċũШ
ÂċƖƣŔƣŔŸŰƚ 

рΞΜůůШƣőŔĦťШůċƖŔŰĲШƓũǃƽŸŸĬШŔŰШŔŰШcÂxШŉŔŰŔƚőШŔŰĦũƨĬŔŰŊШШ
ĦŸůƓũĲƣĲШƚƣċŰĬċƖĬШőċƖĬƽċƖĲќƚШѼШċĦĦĲƚƚŸƖŔĲƚШы ǃũŸŰШÉĲƣШ
тШÂŸũǃůŔĬĲШΣь 

 

ìċƣĲƖШÂƖŸŸŉŔŰŊ ÂŸũǃÖƖĲƣőċŰĲШШыÂÖр?ьШтШΞШĦŸċƣƚ 
9ŸũŸƖаШ]Ɩċǃ 
ĬőĲƚŔŸŰШƣŸШĦŸŰĦƖĲƣĲаШӂΝЮΞ~Â 

ÉőŸƖĲШ ШcċƖĬŰĲƚƚаШӂΠΜ 
9ƖċĦťШ7ƖŔĬŊŔŰŊаШƨƓШƣŸШΞůů 
EũŸŰŊċƣŔŸŰШċƣШĤƖĲċťаШƨƓШƣŸШΠΜΜӖ 
ÉƓĲĦŔŉŔĦШ]ƖċƻŔƣǃаШΝЮΟΡťŊоx 
ÉŸũŔĬШ9ŸŰƣĲŰƣаШċƣШũĲċƚƣШΣΜӖ 
ÑŸǂŔĦŔƣǃаШ ŸŰрÑŸǂŔĦ 
[ũċůůċĤŔũŔƣǃаШ ŸŰр[ũċůůċĤũĲ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ΝЮΠШ]ũċƚƚШ?ŸŸƖƚоÂċƖƣŔƣŔŸŰƚоéŔŰǃũШ[ƖŸƚƣĲĬШÉƣŔĦťĲƖ 

]ũċƚƚШ?ŸŸƖƚ GD-01 -  Single Leaf & Double Acting Glass Doors on 
12mm thk tempered clear glass w/ transom in aluminum 
frame  in powder coated finish. Complete w/ Patch 
Fittings, 0.60m Length & 1" Diameter H-Type Stainless 
Steel Handle, Complete Hardwares & Accessories, w/ 
Vinyl Frosted Sticker, cut-out vinyl sticker signage (2 
sets) 

 
GD-02 -  Single Leaf Door on 12mm thk tempered clear 
glass w/ transom in aluminum frame  in powder coated 
finish. Complete w/ Fittings, 0.60m Length & 1" Diameter 
H-Type Stainless Steel Handle, Complete Hardwares & 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl 
sticker signage (15 sets) 
 
GD-04 -  Bi-Folding Glass Door on 12mm thk tempered 
clear glass w/ top and bottom aluminum frame  in 
powder coated finish., Complete Hardwares & 
Accessories, w/ Vinyl Frosted Sticker,  (Conference 
Room) 
 
GD-05 -  Double Sliding Glass Doors on 12mm thk 
tempered clear glass w/transom in aluminum frame  in 
powder coated finish. Complete w/ Handle & Fittings, 
Complete Hardwares & Accessories, w/ Vinyl Frosted 
Sticker, cut-out vinyl sticker signage (Privacy Booth) 

]ũċƚƚШ
ÂċƖƣŔƣŔŸŰƚоÑƖċŰƚŸůоÉũŔĬŔŰŊШ
ìŔŰĬŸƽ 

ÂĲƖŔůĲƣĲƖШ]ũċƚƚШƓċƖƣŔƣŔŸŰ 
рШΝΞůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШƓċŰĲũƚШŔŰШċũƨůŔŰƨůШ
ŉƖċůĲШƓŸƽĬĲƖШĦŸċƣĲĬШŉŔŰŔƚőШƽоШƻŔŰǃũШŉƖŸƚƣĲĬШƚƣŔĦťĲƖ 
 
рШΝΜůůШƣőŔĦťШƣĲůƓĲƖĲĬШĦũĲċƖШŊũċƚƚШƣƖċŰƚŸůШŔŰШ
ċũƨůŔŰƨůШŉƖċůĲШƓŸƽĬĲƖШĦŸċƣĲĬШŉŔŰŔƚő 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

[ƖŸƚƣĲĬШÉƣŔĦťĲƖ рƻŔŰǃũШŉƖŸƚƣĲĬШƚƣŔĦťĲƖ ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ΝЮΡШìċũũШÂċƓĲƖоìÂ9о ĦƖǃũŔĦШÉŔŊŰċŊĲƚоÉƨŰƚĦƖĲĲŰШÅŸũũĲƖШÉőċĬĲƚ 

ìċũũШÂċƓĲƖ рΜЮΟůůШƣőŔĦťШƻŔŰǃũШƽċũũШƓċƓĲƖ 
рƻŔŰǃũШƽċũũШƓċƓĲƖШċĬőĲƚŔƻĲ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

cŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲĬШШ
ыcÂxьШŉŔŰŔƚő 

~ċƣĲƖŔċũаШcŔŊőШÂƖĲƚƚƨƖĲШxċůŔŰċƣĲ 
ŉŔŰŔƚőаШìŸŸĬШŊƖċŔŰШƣĲǂƣƨƖĲ 
ƣőŔĦťŰĲƚƚаШΝЮΜůů 
 
ŸŰШΣůůШƣőŔĦťШŉŔĦĲůШĤŸċƖĬ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ìÂ9Ш[ŔŰŔƚő ìŸŸĬШÂũċƚƣŔĦШ9ŸůƓŸƚŔƣĲШыìÂ9ь 
ÉŔǍĲаШΞΞůůШǂШΝΤΜůůШǂШΞΦΜΜůůШыƓĲƖШƓċŰĲũь 
[ŔŰŔƚőаШìŸŸĬШŊƖċŔŰШƣĲǂƣƨƖĲ 
 
~ƨƚƣШĤĲШÑĲƖůŔƣĲШÅĲƚŔƚƣċŰƣЯШ~ŸŔƚƣƨƖĲШƖĲƚŔƚƣċŰƣЯШċŰĬШĲċƚǃШ
ƣŸШĦũĲċŰ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ĦƖǃũŔĦШÉŔŊŰċŊĲ р9ĲŔũŔŰŊШ~ŸƨŰƣĲĬШ ĦƖǃũŔĦШ§ŉŉŔĦĲШÉŔŊŰċŊĲƚШΟůůШƣőťШċŰĬШ
Ο~ШéŔŰǃũШ ĦƖǃũŔĦШÉƣŔĦťĲƖШŸŰШÉƣċŔŰũĲƚƚШÉƣĲĲũШÉŔŊŰċŊĲШ
cċŰŊĲƖШƽŔƣőШċĬŢƨƚƣċĤũĲШ9ũŔƓо9ũċůƓШ 
 
рìċũũо?ŸŸƖШ~ŸƨŰƣĲĬШ ĦƖǃũŔĦШ§ŉŉŔĦĲШÉŔŊŰċŊĲƚШΟůůШƣőťШ
ċŰĬШΟ~ШéŔŰǃũШ ĦƖǃũŔĦШÉƣŔĦťĲƖШŸŰШƚƣċŰĬрŸŉŉШĤŸũƣШŸŰШĦŸƻĲƖ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÉƨŰƚĦƖĲĲŰШÅŸũũĲƖШÉőċĬĲƚ cċƖĬƽċƖĲШċŰĬШ~ĲĦőċŰŔƚůа 
рШÅŸũũрƨƓШÂŸũǃĲƚƣĲƖоÂŸũǃůĲƖШÉőċĬĲ 
рШ9őċŔŰШ§ƓĲƖċƣĲĬШƖŸũũĲƖШƚǃƚƣĲůШƽŔƣőШмΝΜШƓũċƚƣŔĦШĤĲċĬШ
ĦőċŔŰШŸƓĲƖċƣŔŰŊШũŸŸƓ 
рШÖŰŔƻĲƖƚċũШůŸƨŰƣŔŰŊШĤƖċĦťĲƣƚШыŔŰĦũƨĬĲƚШőċƖĬƽċƖĲШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚьЮ 
рШÂƖŸƻŔĬĲШőĲċĬƖċŔũШƽőĲƖĲШċƓƓũŔĦċĤũĲЮ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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рШEǂƣƖƨĬĲĬШċũƨůŔŰƨůШƖŸũũĲƖШƣƨĤĲШůċĬĲШƽŔƣőШċũũŸǃШΣΜΣΟр
ÑΡШÉƣċŰĬċƖĬШÅŸũũ 
рШыìőŔƣĲШ9ŸũŸƖШтШÉĲƖŔĲƚШΡΜΜΜь 
 
ÉƨŰƚĦƖĲĲŰШ[ċĤƖŔĦШÉƓĲĦŔŉŔĦċƣŔŸŰƚа 
рШ9ŸůƓŸƚŔƣŔŸŰШаШΟΜӖШÂŸũǃĲƚƣĲƖЯШΤΜӖШÂé9 
рШ§ƓĲŰŰĲƚƚШ[ċĦƣŸƖШаШΝӖ 
рШìŔĬƣőШаШΞΜΜĦůШоШΞΡΜĦů 
рШxĲŰŊƣőШаШ ƓƓƖŸǂЮШΟΜůоƖŸũũ 
рШÑőŔĦťŰĲƚƚШаШΝЮΜΥůů 
рШìĲŔŊőƣаШΥΝΜŊоůΞШӆΡӖ 
рШÑĲŰƚŔũĲШÉƣƖĲŰŊƣőШаШƽċƖƓШΞΦΝЮΡťŊоƽĲŉƣШΝΜΜЮΟťŊ 
рШÑĲċƖŔŰŊШÉƣƖĲŰŊƣőШаШƽċƖƓШΝΜЮΦťŊШоƽĲŉƣШΡЮΥťŊ 
рШÖéШ7ũŸĦťċŊĲШаШΦΥӖ 
рШ[ŔƖĲШÅċƣŔŰŊШаШÖЮÉЮ ЮШ [Â ШΤΜΝ 
рШ9ŸũŸƖШ[ċƚƣŰĲƚƚШы Ñ99ΝΣрΞΜΜΟьаШ9ũċƚƚШΠЮΡ 
рШEŰƻŔƖŸŰůĲŰƣċũШ9ĲƖƣŔŉŔĦċƣŔŸŰƚШаШ§ĲťŸрÑĲǂШҀШ 
ШШÉƣċŰĬċƖĬШΝΜΜ 

ΝЮΣШÂũƨůĤŔŰŊШÅŸƨŊőŔŰŊрŔŰƚ 

ìċƣĲƖũŔŰĲШÂũƨůĤŔŰŊШ
ÅŸƨŊőŔŰŊрŔŰƚ 

ÂŔƓĲаШÂŸũǃШÂƖŸƓǃũĲŰĲШÂŔƓĲƚШыÂÂÅШрШÂ ΞΜьШѼШ[ŔƣƣŔŰŊƚЯШőĲċƻǃШĬƨƣǃ 
[ŔƣƣŔŰŊƚаШÂÂÅШтШÂ ΞΜ 
éċũƻĲƚаШ7ƖċƚƚШŸƖШÉƣċŔŰũĲƚƚШÉƣĲĲũШ7ċũũЯШƽоШÂÂÅШĦŸŰŰĲĦƣŔŸŰ 
ĦĦĲƚƚŸƖŔĲƚаШÖƚĲШĦŸůƓċƣŔĤũĲШƓŔƓĲШĦũŔƓƚЯШőċŰŊĲƖƚЯШċŰĬШƚƨƓƓŸƖƣƚ 
sŸŔŰŔŰŊаШcĲċƣШŉƨƚŔŸŰШůĲƣőŸĬ 
 
ÄƨċũŔƣǃШ ƚƚƨƖċŰĦĲ 
¶ EŰƚƨƖĲШƣőċƣШċũũШƻĲƖƣŔĦċũШċŰĬШőŸƖŔǍŸŰƣċũШƓŔƓĲШƖƨŰƚШċƖĲШ
ƚĲĦƨƖĲũǃШċŰĦőŸƖĲĬЮ 

¶ 9ŸŰĬƨĦƣШőǃĬƖŸƚƣċƣŔĦШƓƖĲƚƚƨƖĲШƣĲƚƣŔŰŊШċƣШΝЮΡШƣŔůĲƚШŔƣƚШ
ƽŸƖťŔŰŊШƓƖĲƚƚƨƖĲЮ 

 
ĬőĲƖĲШƣŸШ ċƣŔŸŰċũШÂũƨůĤŔŰŊШ9ŸĬĲШŸŉШÑőĲШÂőŔũŔƓƓŔŰĲƚШы Â9ÂьШ
ŉŸƖШĬĲƚŔŊŰШċŰĬШŔŰƚƣċũũċƣŔŸŰЮ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

 
 

ÉċŰŔƣċƖǃШÂũƨůĤŔŰŊШÅŸƨŊőŔŰŊр
ŔŰƚ 
 
 
 
 

ÂŔƓĲаШ ÖŰƓũċƚƣŔĦŔǍĲĬШ ƓŸũǃƻŔŰǃũШ ĦőũŸƖŔĬĲШ ыƨÂé9ьЯШ ƚĲƖŔĲƚШ
ΝΜΜΜыŸƖċŰŊĲьШѼШŉŔƣƣŔŰŊƚЯШőĲċƻǃШĬƨƣǃ 
[ŔƣƣŔŰŊƚаШÖŰƓũċƚƣŔĦŔǍĲĬШƓŸũǃƻŔŰǃũШĦőũŸƖŔĬĲШыƨÂé9ь 
ĦĦĲƚƚŸƖŔĲƚаШÖƚĲШĦŸůƓċƣŔĤũĲШƓŔƓĲШĦũŔƓƚЯШőċŰŊĲƖƚЯШċŰĬШƚƨƓƓŸƖƣƚ 
sŸŔŰŔŰŊаШÉŸũƻĲŰƣШΠΜΜĦĦ 
ÉũŸƓĲаШΝӖШы~ŔŰŔůƨůьЯШΞӖШы~ċǂŔůƨůь 
ÂрƣƖċƓаШ ÖŰƓũċƚƣŔĦŔǍĲĬШ ƓŸũǃƻŔŰǃũШ ĦőũŸƖŔĬĲШ ыƨÂé9ьЯШ ]ЮfЮШ ыŉŸƖШ
ũċƻċƣŸƖǃь 
Ш 
ÄƨċũŔƣǃШ ƚƚƨƖċŰĦĲ 
¶ EŰƚƨƖĲШƣőċƣШċũũШƻĲƖƣŔĦċũШċŰĬШőŸƖŔǍŸŰƣċũШƓŔƓĲШƖƨŰƚШċƖĲШ
ƚĲĦƨƖĲũǃШċŰĦőŸƖĲĬЮ 

¶ fŰƚƨũċƣĲШƓŔƓĲƚШƣőċƣШƓċƚƚШƣőƖŸƨŊőШċƖĲċƚШĲǂƓŸƚĲĬШƣŸШ
ƣĲůƓĲƖċƣƨƖĲШƻċƖŔċƣŔŸŰƚШƣŸШƓƖĲƻĲŰƣШĦŸŰĬĲŰƚċƣŔŸŰЮ 

¶ 9ŸŰĬƨĦƣШ]ƖċƻŔƣǃоìċƣĲƖШũĲċťШƣĲƚƣŔŰŊЮ 
 
ĬőĲƖĲШƣŸШ ċƣŔŸŰċũШÂũƨůĤŔŰŊШ9ŸĬĲШŸŉШƣőĲШÂőŔũŔƓƓŔŰĲƚШы Â9ÂьШŉŸƖШ
ĬĲƚŔŊŰШċŰĬШŔŰƚƣċũũċƣŔŸŰЮ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

 

ΝЮΤШÂũƨůĤŔŰŊШ[ŔǂƣƨƖĲƚ рìċƣĲƖШ9ũŸƚĲƣЯШÑċŰťШÑǃƓĲЯШƖŔůũĲƚƚШƽŔƣőШƚŸŉƣШĦũŸƚŔŰŊШƚĲċƣШ
ċŰĬШĦŸƻĲƖШŔŰĦũƨĬŔŰŊШŉŔƣƣŔŰŊƚШѼШċĦĦĲƚƚŸƖŔĲƚШыΣΦΜxШǂШΟΤΜìШ
ǂШΤΦΜcь 
рШƽċũũШőƨŰŊШƣǃƓĲШƽоШũċƻċƣŸƖǃШĤƖċĦťĲƣЯШÉƣċŔŰũĲƚƚШ ŰŊũĲШ
éċũƻĲШѼШÉƣċŔŰũĲƚƚШ[ũĲǂŔĤũĲШcŸƚĲ 

ÉƨĤůŔƣШ
ƚċůƓũĲоƚƽċƣĦő 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 
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рШÂƖĲр[ċĤƖŔĦċƣĲĬоÂŸƖƣċĤũĲШÉƣċŔŰũĲƚƚШƚƣĲũШƚŔŰťШƽŔƣőШ
ĦċĤŔŰĲƣШƽŔƣőШĦŸůƓũĲƣĲШċĦĦĲƚƚŸƖŔĲƚШтШÉƣċŔŰũĲƚƚШƚƣĲĲũШ
ыΟΜΠьШŔŰĦũƨĬŔŰŊШĦŸůƓũĲƣĲШŉŔƣƣŔŰŊƚШѼШċĦĦĲƚŸƖŔĲƚ 
рcċŰĬőĲũĬШ7ŔĬĲƣЯШƚƣċŔŰũĲƚƚШĦŸċƣĲĬШŔŰĦũƨĬŔŰŊШċĦĦĲƚƚŸƖŔĲƚ 
рxċƻċƣŸƖǃШЯШƨŰĬĲƖШĦŸƨŰƣĲƖШƣǃƓĲЯШШŔŰĦũƨĬŔŰŊШŉŔƣƣŔŰŊƚШѼШ
ċĦĦĲƚƚŸƖŔĲƚ 
рxċƻċƣŸƖǃШŔŰĦũƨĬŔŰŊШƓŸƓШƨƓШĬƖċŔŰЯШũċƻċƣŸƖǃШŉċƨĦĲƣЯШƓрƣƖċƓЯШ
ŉũĲǂŔĤũĲШőŸƚĲЯШċŰŊũĲШƻċũƻĲШƽŔƣőШĦŸůƓũĲƣĲШŉŔƣƣŔŰŊƚШċŰĬШ
ċĦĦĲƚƚŸƖŔĲƚ 
рcċŰĬШÉŸċƓШ?ŔƚƓĲŰƚĲƖЯШċƨƣŸůċƣŔĦ 
рcċŰĬШ?ƖǃĲƖЯШċƨƣŸůċƣŔĦ 
рÑŸŔũĲƣШÅŸũũШ?ŔƚƓĲŰƚĲƖЯШŢƨůĤŸ 
р[ċĦŔċũШ~ŔƖƖŸƖШыƚĲĲШƓũċŰь 
р[ũŸŸƖШ?ƖċŔŰЯШÉƣċŔŰũĲƚƚШыΠњШǂШΠњь 

ΝЮΥШÂċŔŰƣŔŰŊШìŸƖťƚ   

ÂċŔŰƣŔŰŊШŸŉШÂũċŔŰШìċũũШ
ÉƨƖŉċĦĲШ 

ÂƖŔůĲƖаШ ĦƖǃũŔĦШŸƖШxċƣĲǂШƓƖŔůĲƖШ 
ÂċŔŰƣаШcŔŊőШƕƨċũŔƣǃШũċƣĲǂШƓċŔŰƣШ 
9ŸũŸƖаШ ƚШƚƓĲĦŔŉŔĲĬШŔŰШ ƖĦőŔƣĲĦƣƨƖċũШĬƖċƽŔŰŊƚ 
ÉƨƖŉċĦĲШŔůƓĲƖŉĲĦƣŔŸŰаШÉƨŔƣċĤũĲШƓƨƣƣǃ 
 ŸЮШŸŉШĦŸċƣƚаШΞ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§  
¶ fŰƚƓĲĦƣШƣőĲШƽċũũШŉŸƖШċŰǃШĬċůċŊĲЯШĦƖċĦťƚШŸƖШũŸŸƚĲШ
ůċƣĲƖŔċũƚЮ 

¶ 9ũĲċŰШƣőĲШƚƨƖŉċĦĲШƣőŸƖŸƨŊőũǃШƣŸШƖĲůŸƻĲШċŰǃШĬŔƖƣЯШ
ĬƨƚƣЯШŊƖĲċƚĲЯШŸƖШŸƣőĲƖШĦŸŰƣċůŔŰċŰƣƚЮШÖƚĲШċШƚƣŔŉŉШĤƖƨƚőШ
ĲŉŉĲĦƣŔƻĲШĦũĲċŰŔŰŊЮ 

¶ ÅĲůŸƻĲШċŰǃШĲŉŉũŸƖĲƚĦĲŰĦĲШыƽőŔƣĲШƓŸƽĬĲƖǃШ
ƚƨĤƚƣċŰĦĲьШƽŔƣőШċШƽŔƖĲШĤƖƨƚőШŸƖШůƨƖŔċƣŔĦШċĦŔĬШ
ƚŸũƨƣŔŸŰЮ 

¶ ÅĲƓċŔƖШċŰǃШĦƖċĦťƚЯШőŸũĲƚЯШŸƖШĬċůċŊĲĬШůŸƖƣċƖШŢŸŔŰƣƚШ
ƨƚŔŰŊШċƓƓƖŸƓƖŔċƣĲШƓċƣĦőŔŰŊШůċƣĲƖŔċũƚШŸƖШůŸƖƣċƖЮ 

¶ ũũŸƽШƖĲƓċŔƖƚШƣŸШĬƖǃШċŰĬШĦƨƖĲШĦŸůƓũĲƣĲũǃЮ 
¶ ÉċŰĬШĬŸƽŰШċŰǃШƖŸƨŊőШċƖĲċƚШŸƖШƖċŔƚĲĬШƓċƣĦőĲƚШƣŸШ
ĦƖĲċƣĲШċШƚůŸŸƣőШċŰĬШĲƻĲŰШƚƨƖŉċĦĲЮ 

¶ ÅĲůŸƻĲШċŰǃШƚċŰĬŔŰŊШĬƨƚƣШƽŔƣőШċШĤƖƨƚőШŸƖШĬċůƓШ
ĦũŸƣőЮ 

¶ ƓƓũǃШċШƚƨŔƣċĤũĲШƓƖŔůĲƖШƣŸШƣőĲШĲŰƣŔƖĲШƚƨƖŉċĦĲЮ 
¶ ~ċƚťШŸŉŉШċŰǃШċĬŢċĦĲŰƣШƚƨƖŉċĦĲƚЯШŉŔǂƣƨƖĲƚЯШŸƖШċƖĲċƚШŰŸƣШ
ƣŸШĤĲШƓċŔŰƣĲĬШƨƚŔŰŊШůċƚťŔŰŊШƣċƓĲШŸƖШƓċƓĲƖШƚőĲĲƣŔŰŊЮ 

¶ EŰƚƨƖĲШƣőĲШůċƚŸŰƖǃШƚƨƖŉċĦĲШŔƚШĦŸůƓũĲƣĲũǃШĬƖǃШċŰĬШ
ĤĲŉŸƖĲШċƓƓũǃŔŰŊШƓƖŔůĲƖШċŰĬШƓċŔŰƣЮ 

 

ÉƨĤůŔƣШƓċŔŰƣШ
ĦŸũŸƖШƚƽċƣĦőĲƚ 
ċŰĬоŸƖШĤƖŸĦőƨƖĲ 

ÂċŔŰƣŔŰŊШŸŉШ9ĲŔũŔŰŊШ ÂƖŔůĲƖаШ ĦƖǃũŔĦШŸƖШxċƣĲǂШƓƖŔůĲƖ 
ÂċŔŰƣаШ ĦƖǃũŔĦШũċƣĲǂШƓċŔŰƣ 
 ŸЮШŸŉШĦŸċƣƚаШΞ 
 
ÉÖÅ[ 9EШÂÅEÂ Å Ñf§  
¶ EŰƚƨƖĲШƣőĲШŉŔĤĲƖШĦĲůĲŰƣШĤŸċƖĬШƚƨƖŉċĦĲШŔƚШĦũĲċŰЯШĬƖǃЯШ
ċŰĬШŉƖĲĲШŉƖŸůШĬƨƚƣЯШĬŔƖƣЯШŊƖĲċƚĲЯШċŰĬШŸŔũЮ 

¶ xŔŊőƣũǃШƚċŰĬШƣőĲШƚƨƖŉċĦĲШƽŔƣőШŉŔŰĲрŊƖŔƣШƚċŰĬƓċƓĲƖШƣŸШ
ƚůŸŸƣőĲŰШċŰĬШƖĲůŸƻĲШċŰǃШƖŸƨŊőШĲĬŊĲƚЮ 

¶ ÖƚĲШċŰĬШċƓƓƖŸƓƖŔċƣĲШŉŔũũĲƖШƣŸШŉŔũũШċŰǃШŊċƓƚЯШĦƖċĦťƚЯШŸƖШ
ŔůƓĲƖŉĲĦƣŔŸŰƚЮШ ũũŸƽШƣőĲШŉŔũũĲƖШƣŸШĬƖǃШĦŸůƓũĲƣĲũǃШċŰĬШ
ƚċŰĬШŔƣШƚůŸŸƣőЮ 

¶ ƓƓũǃШŸŰĲШĦŸċƣШŸŉШƓƖŔůĲƖШƨƚŔŰŊШĤƖƨƚőЯШƖŸũũĲƖЯШŸƖШƚƓƖċǃЮШ
EŰƚƨƖĲШĲƻĲŰШĦŸƻĲƖċŊĲЮ 
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V. WARRANTY  
 

The defects liability period shall be one (1) year from the project completion up to Final 
Acceptance by the SSS. During this period, the Contractor shall undertake the repair works, 
at his own expense, of any damage to the works on account of the use of materials of inferior 
quality, within ninety (90) days from the time the SSS has issued an order to undertake repair. 

 

Â ÅÑf9Öx ÅÉ ?EÉ9ÅfÂÑf§  ÅE~ ÅuÉ 

¶ ũũŸƽШƣőĲШċĦƖǃũŔĦШŸƖШũċƣĲǂШƓƖŔůĲƖШƣŸШĬƖǃЮ 
¶ ƓƓũǃШƣőĲШŉŔƖƚƣШĦŸċƣШƨƚŔŰŊШĤƖƨƚőЯШƖŸũũĲƖЯШŸƖШƚƓƖċǃЮШ
EŰƚƨƖĲШĲƻĲŰШĦŸƻĲƖċŊĲШƽŔƣőŸƨƣШƖƨŰƚШŸƖШƚċŊƚЮ 

¶ ũũŸƽШƣőĲШŉŔƖƚƣШĦŸċƣШƣŸШĬƖǃЮ 
¶ ƓƓũǃШċШƚĲĦŸŰĬШĦŸċƣШŉŸƖШŉƨũũШĦŸƻĲƖċŊĲШċŰĬШĬƨƖċĤŔũŔƣǃЮ 

 

ÂċŔŰƣŔŰŊШŸŉШìŔŰĬŸƽШ
[ƖċůĲƚШ 

рÄ?EЯШĤũċĦťШƣŸƓĦŸċƣШыΞШĦŸċƣƚь 
рƓƨƣƣǃ 

ÂċŔŰƣŔŰŊШŸŉШìŸŸĬĲŰШ?ŸŸƖƚШ
ѼШ9ċĤŔŰĲƣЯШ?ƨĦŸШ[ŔŰŔƚőШ 

рũċĦƕƨĲƖШƓƖŔůĲƖШыΝШĦŸċƣь 
рċƨƣŸůŸƣŔƻĲШũċĦƕƨĲƖШƣŸƓĦŸċƣШыΟШĦŸċƣƚь 
рũċĦƕƨĲƖШƓƨƣƣǃ 

ÂċŔŰƣŔŰŊШŸŉШ9ĲŔũŔŰŊШ ŔƖĦŸŰШ
?ŔŉŉƨƚĲƖƚШΣΜΜůůШǂШ
ΣΜΜůůШ 

рũċĦƕƨĲƖШƓƖŔůĲƖШыΝШĦŸċƣь 
р ƨƣŸůŸƣŔƻĲШũċĦƕƨĲƖШƣŸƓĦŸċƣШыΞШĦŸċƣƚь 
рƓƨƣƣǃ 
 
ÉƨƖŉċĦĲШƓƖĲƓċƖċƣŔŸŰа 
 
р9ũĲċŰШŸŉŉШũŸŸƚĲШůċƣĲƖŔċũƚШƚƨĦőШċƚШĬƨƚƣЯШƖƨƚƣЯШŸũĬШƓċŔŰƣШ
ŸƖШċŰǃƣőŔŰŊШƣőċƣШĦċŰШĤĲШůċŰƨċũũǃШƖĲůŸƻĲĬШĤǃШƨƚŔŰŊШċШ
ĤƖŸŸůЯШċШĦőŔƚĲũЯШƚĦƖċƓĲƖЯШƚċŰĬƓċƓĲƖШŸƖШƚƣĲĲũШĤƖƨƚőЮ 
рÅĲƓċŔƖШƻŸŔĬƚШĦƖċĦťƚЯШŰŔĦťƚЯШőŸũĲƚЯШĲƣĦЮШƽŔƣőШƣőĲШƓƖŸƓĲƖШ
ƓċƣĦőŔŰŊШоƚĲċũċŰƣШůċƣĲƖŔċũШŸƖШƚċůĲШůċƣĲƖŔċũШċƚШƣőĲШ
ƚƨƖŉċĦĲШŉŔŰŔƚőЮШ 
ũũШċƖĲċƚШƣŸШĤĲШƓċŔŰƣĲĬШůƨƚƣШĤĲШĬƖǃШċŰĬШƣőŸƖŸƨŊőũǃШ

ĦũĲċŰЮ 

2. ExE9ÑÅ§р~E9c  f9 xШì§ÅuÉШыƽŔƣőШƚĲƓċƖċƣĲШƣĲĦőŰŔĦċũШƚƓĲĦŔŉŔĦċƣŔŸŰƚь 

3. ÉÑÅÖ9ÑÖÅE?Ш9 7xf ]Шì§ÅuÉШыƽŔƣőШƚĲƓċƖċƣĲШƚƓĲĦŔŉŔĦċƣŔŸŰƚШŔŰĦŸƖƓŸƖċƣĲĬШŔŰШƓũċŰƚоĬƖċƽŔŰŊƚь 



 

 

Section VI I. Drawings  

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section or annexed in a separate folder. 
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LOT 2ï RENOVATION AT SSS MAIN BUILDING ï 7th FLOOR OFFICE SPACES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
































































































