ANNEX “A”

PROJECT: ADDITIONAL NETWORK CABINET RACK FOR TELCO AND NETWORK

EQUIPMENT FOR SSS REGIONAL BRANCHES (NEW BATCH) (3

ADVERTISEMENT)

WRITTEN QUERIES:

Query/Clarifications

TWGI/BAC Reply

We would like to kindly seek clarification
regarding the Bid Submission deadline.
The ITB indicates September 23, 2026
at 2:00 PM, while the BDS states
September 9, 2026 at 2:00 PM. May we
kindly confirm the correct submission
date and time to ensure proper
compliance?

The Submission and Opening of Bids
will be on 23 September 2026
(Wednesday) at 2:00 p.m.

We would like to kindly clarify the project
scope. Based on the Bid Documents, the
requirements are for Supply, Delivery,
and Assembly. May we confirm if the
racks may be delivered to the site fully
assembled?

It must be assembled at the branch,
as specified in the Bid Documents.

Upon delivery to the site, may we kindly
clarify if there will be additional scope
required from the bidder, such as
installation of the racks at the designated
location?

None.

We would like to kindly seek clarification
regarding with the delivery, who will do
the unloading of the cabinets?

The winning supplier is responsible in
unloading of the Data Rack Cabinet.

We would like to kindly seek clarification
regarding the delivery. Some sites are
building; will these cabinets be placed at
the ground floor only or are there sites
that will require the cabinet to be placed
above ground level? For sites requiring tc
be delivered higher than 1st floor, is thers
an elevator?

Since the delivery is going to be in
various SSS Offices some maybe
located in the first floor or other floor.
in any case the winning supplier shall
be responsible to deliver the rack in
the designated floor whether or not
there is an elevator in the branch.

We would like to seek clarifici tion on
what are the authorized working liours for
delivery and assembly activitie s at each
site?

Working hours is 8am to S5pm only.

We would like to clarify if the delivery &
assembly work is limited to weekdays
only, or are weekends and holidays
permitted?

Workdays only.

I

May we request the approved layout/floor
plan of each site indicating the proposed
locations of the cabinet? If layout is not

" The SSS Branch Admin Officer shall
determine the exact installation
location of the Data Rack Cabinet
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available, will the SSS provide the exact
cabinet locations during delivery?

and coordinate the same with the
supplier.

9. | We would like to kindly seek clarification | Acceptance of the Data Rack Cabinet
on whether the testing, inspection, and | shall be conducted upon its supply,
acceptance will be conducted upon | delivery, and assembly at the
delivery of the equipment. designated branch, subject to

inspection and verification by the
SSS Branch Admin Officer or its
authorized representative.

10. | Will temporary on-site storage of the | No. Assembly shall be completed on

cabinets be permitted? The cabinets will
be delivered to each site ahead of the
implementation schedule, and the
assembly/installation will be completed
by a separate implementation team at a
later date. Please advise if this
arrangement is acceptable.

the same date as delivery.
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