Annex D

Section VI. Schedule of Requirements

The delivery schedule, expressed in weeks or months, indicates the required delivery date which shall be understood as the date the Goods are to be delivered to the project site.

Lot Number	Description	Quantity	Total	Delivery Schedule
				All items in the Contract shall be delivered and/or installed within the following delivery date as reckoned from the receipt of NTP and signed contract:
Lot 1	**Phase I:** Replacement of Fire Detection and Alarm System for Calamba Building	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract
	Phase II: Application and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty with CPM to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years
	Phase III: 3-year Comprehensive Preventive Maintenance including permit renewals after 2-year warranty	1	lot	Semi-Annually
Lot 2	**Phase I:** Replacement of Fire Detection and Alarm System for Cebu building	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract
	Phase II: Application and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty with CPM to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years

	Phase III: 3-year Comprehensive Preventive Maintenance including permit renewals after 2-year warranty	1	lot	Semi-Annually
Lot 3	**Phase I:** Additional Fire Detection and Alarm System Devices (FDAS) and repair of existing FDAS Devices	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract
	Phase II: Renewal and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty with CPM to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years
	Phase III: 3-year Comprehensive Preventive Maintenance including permit renewals after 2-year warranty	1	lot	Semi-Annually
Lot 4	**Phase I:** Replacement of Fire Detection and Alarm System for La Union building	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract
	Phase II: Application and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty with CPM to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years
	Phase III: 3-year Comprehensive preventive maintenance for the entire existing FDAS system (Main and Annex Bldg.)	1	lot	Semi-Annually
Lot 5	**Phase I:** Replacement of Fire Detection and Alarm System for Pampanga building	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract

	Phase II: Application and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years
	Phase III: 3-year Comprehensive Preventive Maintenance including permit renewals after 2-year warranty	1	lot	Semi-Annually
Lot 6	**Phase I:** Replacement of Fire Detection and Alarm System for Tarlac building	1	lot	Within one hundred fifty (150) calendar days upon received of NTP and signed contract
	Phase II: Application and processing Of Fire Safety Inspection Certificate (FSIC) and all other essential documents/applicable permits, fees Including coordination to BFP and OBO	1	lot	Within Ninety (90) calendar days after completion of Phase I
	Warranty to commence upon issuance of the Certificate of Completion and Acceptance of the delivery by BSSD.	1	lot	2 years
	Phase III: 3-year Comprehensive Preventive Maintenance including permit renewals after 2-year warranty	1	lot	Semi-Annually

Project sites are as follows:	
Lot 1	SSS Building, National Highway, Brgy. Parian, Calamba City, Laguna
Lot 2	SSS Building, Osmeña Blvd., Brgy. Kalubihan, Cebu City, Cebu
Lot 3	SSS Bldg., J.P. Laurel Ave., Brgy. 20B (Pob.), Davao City, Davao Del Sur
Lot 4	SSS Bldg., Government Center, Brgy. Sevilla, San Fernando City, La Union
Lot 5	SSS Building, Diosdado Macapagal Government Center, Brgy. Maimpis, San Fernando City, Pampanga
Lot 6	SSS Building, Macabulos Drive, San Vicente, Tarlac City, Tarlac

Name: _____

Legal capacity:_____

Signature:_____

Duly authorized to sign the Bid for and behalf of: _____

Date: _____