



REPUBLIC OF THE PHILIPPINES
SOCIAL SECURITY SYSTEM
East Avenue, Diliman, Quezon City

BIDS AND AWARDS COMMITTEE (BAC) I

PROJECT : SUPPLY, DELIVERY, DEPLOYMENT AND INSTALLATION INTO OPERATIONAL STATE OF ICT EQUIPMENT FOR THE BRANCH QUEUE MANAGEMENT SYSTEM (BQMS) PROJECT

ITB NO. : Goods 2019-046

SUBJECT : BID BULLETIN NO. 1

DATE : 02 October 2019

Details of the bidding, as advertised:

Advertisement:	Posting at Websites & Conspicuous Places – September 13 to 20, 2019
Approved Budget for the Contract (ABC) and Source of Fund	P44,407,750.00 Broken down as follows: Hardware/Software Expenditures (CO) – P40,592,000.00 Maintenance/Other Operating Expenses (MOOE-OPEX) – P3,815,570.00
Price of BD (non-refundable)	P22,500.00
Delivery Period	70 calendar days (inclusive of 10 calendar days for the set-up and configuration of the ICT equipment) upon receipt of Notice to Proceed

This addendum/Bid Bulletin No. 2 is issued to clarify, modify or amend items in the Bidding Documents (BD) as a result of the pre-bidding conference on 23 September 2019. This shall form an integral part of the BD.

Under Section 22.5.3 of the RIRR of RA 9184, it shall be the responsibility of all those who have properly secured the BD to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC.

1. Schedule of activities as discussed in the Pre-bidding Conference:

- Deadline for the submission of written queries: Friday, 27 September 2019
- Issuance of Bid Bulletin No. 2 – reply to written queries: Wednesday, 02 October 2019
- **Submission and opening of 2 envelopes: Thursday, 10 October 2019, 2:00 p.m. at the Bidding Room (formerly CDPRD Computer Room), 2nd Floor, SSS Main Building, East Avenue, Diliman, Quezon City**

2. Clarification and Amendments - Annex "A".

BQMS
Bid Bulletin No. 2 dated 02 October 2019

3. Documentary Requirements

a. 1st Envelope

- a.1 PhilGEPS Certificate of Registration and membership.

In case of uploaded document/s, which validity period had already expired, submit the updated document/s.

- a.2 Statement of all its Ongoing Government and Private Contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid;

- a.3 Statement of Single Largest Completed Contract **within three (3) years** prior to the submission and opening of bids **with supporting documents**, which should be equivalent to at least **50% of the ABC**.

- a.4 JVA, in case of Joint Venture – Class “B” Documents (Each partner of the joint venture shall submit the legal eligibility documents. The submission of technical and financial eligibility documents by any of the joint venture partners constitutes compliance, except for SSS Clearance that must be complied by all JV partners);

- a.5 Omnibus Sworn Statement (form supplied)

- a.6 NFCC Computation or committed Line of Credit (form supplied)

- a.7 Bid Security (2% of the ABC for Cash or Manager’s/Cashier’s Check payable to SSS or Bank Draft of the ABC, 5% of the ABC for Surety Bond or Bid Securing Declaration – form supplied).

- a.8 Technical Documents – project requirements
- Section VI – Schedule of Requirements
 - Section VII – Statement of Compliance with the Technical Specifications

b. Checklist of the 2nd envelope:

- b.1 Bid Form (form supplied) – pages 72 to 73
b.2 Bid Breakdown pages (form supplied) - page 75

c. Additional Requirements to be submitted by the bidder with the Lowest Calculated Bid

- c.1 2018 Income Tax Return filed through Electronic Filing and Payment System (EFPS) corresponding to the submitted Audited Financial Statements;
- c.2 Quarterly VAT for the period January to June 2019;
- c.3 Documents listed in the Platinum Membership and updates, if any;
- SEC/DTI Registration
 - 2019 Mayor’s Permit
 - Valid Tax Clearance
 - 2018 Audited Financial Statement filed through EFPS

c.3 Demo unit as follows:

- Ticket Kiosk Computer Unit with Touch Screen Monitor, Keyboard and Mouse
- Thermal Printer with paper
- Wireless Router
- PC Stick

4. Awarding shall be made to the bidder with the Lowest Calculated and Responsive Bid (LCRB).

5. All documents that need notarization should be notarized before a duly commissioned Notary Public.

Prepared by:

ROSALYN AZUL-CONDAT
OIC, Administrative Support Section
BAC Secretariat Department

Concurred by:

ROGELIO A. FUNTELAR
Chairperson, TWG

Approved by:

ERNESTO D. FRANCISCO, JR.
Senior Vice-President & Chairperson
Bids and Awards Committee I

Annex "A"
BAC Resolution No. BB-2019-097
dated 02 October 2019

RESPONSES TO THE QUERIES SUBMITTED BY PROSPECTIVE BIDDERS:

QUERIES		BAC/TWG Response
PRONET		
1.	<i>Is it possible that Three (3) Years Single Largest Completed Contract (SLCC) will extend into five (5) years SLCC?</i>	The three (3) years Single Largest Completed Contract is extended to five (5) years. This amends...
2.	<i>Requesting for additional extension of delivery schedule from 100 calendar days to 130 calendar days due to items are order basis and it takes 30-45 days to arrive in Philippines and the said requirements will be install nationwide.</i>	Delivery period is amended to one-hundred (100) calendar days for the 45 priority branches and one-twenty (120) calendar days for the remaining branches (please see Attachment "A"). This amends Section VI. Schedule of Requirements.

QUERIES		BAC/TWG Response
REMAX INTERNATIONAL, INC.		
1.	<p>Under Section VII. Technical Specifications (Page 61)</p> <p>1.1 Ticket Kiosk Computer Unit 1.1.1 Processor: 2 Cores, 4 Threads, at least 7th Generation</p> <p><i>The latest technology on processor is 9th Generation. May we request to the committee the upgrade of "at least 7th Generation" to at least 8th Generation.</i></p> <p>1.5 PC Stick 1.5.1 Processor: Quad-Core 2MB Cache, at least 7th Generation Chipset</p> <p>2.1 Certifications: b. Certificate from the manufacturer that the proposed product has been released or announced for market purposes within a six-month period from date of submission of the proposal.</p> <p>c. Certificate of Authorized</p>	We maintain our requirement.

QUERIES	BAC/TWG Response
<p>Resellership/Dealership from the manufacturer of the proposed product/s, if the bidder is not the manufacturer. Certification shall be valid until the expiration of the warranty period.</p> <p><i>May we request the omission of the “at least 7th Generation Chipset”? It seems that Compute Stick or PC Stick processor doesn’t apply the Generation technology. It applies to desktop processors.</i></p> <p><i>For the PC Stick, there are two (2) possible options for compliance in all of the requirement:</i></p> <ol style="list-style-type: none"> <i>1. There are brands of PC Stick that are still available in the market with Manufacturer support on the required Certificates 2.1b and 2.1c, however, the Expansion: Micro-SD Card Slot is supported through USB 2.0. This is the current technology of Compute Stick or PC Stick.</i> <i>2. There are brands of PC Stick that are still available in the market that will comply the requirement of built-in Expansion of Micro-SD. However, Manufacturer cannot support the required Certificates 2.1b and 2.1c because they are no longer available with them. This is the past technology, and the availability depends on the sourcing of the bidder.</i> <p><i>May we request the committee to allow either or both.</i></p>	<p>Processor: Quad-Core 2MB Cache, release date must not be earlier than 2016</p> <p>Expansion: Built-in Micro-SD Card Slot</p> <p>Certifications 2.b and 2.c are not required for PC Stick.</p> <p>This amends Section VII. Technical Specifications.</p>

f

QUERIES		BAC/TWG Response
XITRIX COMPUTER CORPORATION		
1.	<i>May we request for the delivery extension in One Hundred Thirty (130) calendar days, so that the Manufacturer can have ample time for the manufacturing and shipments of the Kiosk Stations, and for the Winning Bidder to properly coordinate deliveries on the Social Security System's regional offices.</i>	<p>Delivery period is amended to one-hundred (100) calendar days for the 45 priority branches and one-twenty calendar days for the remaining branches. Please see attachment "A"</p> <p>This amends Section VI. Schedule of Requirements.</p>

Clarifications:

1.	<p>1.7 Additional Requirements</p> <p>1.7.2 Brands of all the components of this Project shall have a website that provides service helpdesk and includes downloadable software drivers and utilities.</p>	<p>The Touch Screen Monitor is excluded from this requirement.</p> <p>This amends Section VII. Technical Specifications.</p>
----	--	--

f

DISTRIBUTION LIST – PRIORITY BRANCHES

	BRANCHES	NO. OF. UNITS			
		TICKET KIOSK	PC STICK	WIRELESS ROUTER	PAPER ROLL
	NCR OPERATIONS GROUP				
	NCR North Division				
1	Deparo	2	0	2	222
2	Diliman	5	0	2	702
3	Batasan Hills	2	0	2	222
4	Congressional	2	0	2	222
5	Cubao	4	0	2	504
6	San Francisco del Monte	4	0	2	504
	NCR East Division				
7	Cainta	2	0	2	222
8	Mandaluyong-Shaw	2	0	2	222
9	New Panaderos	4	0	2	504
10	Pasig-Pioneer	4	0	2	504
	NCR West Division				
11	Binondo	4	0	2	504
12	Manila	4	0	2	504
	NCR South Division				
13	Makati - Chino Roces	4	0	2	504
14	Alabang - Muntinlupa	4	0	2	504
15	Makati - Gil Puyat	4	0	2	702
16	Makati - Guadalupe	2	0	2	222
	LUZON OPERATIONS GROUP				
	Luzon North 1 Division				
17	Baguio	4	0	2	504
	Luzon North 2 Division				
18	Tuguegarao	2	0	2	252
	Luzon Central 1 Division				
19	Dagupan	4	0	2	504
20	Iba	2	0	2	222
	Luzon Central 2 Division				
21	Bocaue	2	0	2	222
	Luzon South 1 Division				
22	Tagaytay	2	1	2	222
23	Bacoor	4	1	2	504
24	Biñan	4	1	2	504

	BRANCHES	NO. OF. UNITS			
		TICKET KIOSK	PC STICK	WIRELESS ROUTER	PAPER ROLL
25	Santa Rosa	2	1	2	222
26	Sta. Cruz	2	1	2	222
	Luzon South 2 Division				
27	Odiongan	2	1	2	222
28	Lipa	2	1	2	252
	VISAYAS OPERATIONS GROUP				
	Visayas Central 1 Division				
29	Cebu - NRA	2	0	2	222
30	Mandaue	2	1	2	252
31	Cebu	5	0	2	702
32	Lapu - Lapu	4	3	2	504
	Visayas Central 2 Division				
33	Tacloban	2	1	2	252
	Visayas West 1 Division				
34	Victorias	2	1	2	222
35	Bacolod	4	3	2	504
36	Bais	2	1	2	222
37	San Carlos, Negros Occ.	2	1	2	222
	Visayas West 2 Division				
38	Iloilo - Central	4	2	2	504
	MINDANAO OPERATIONS GROUP				
	Mindanao North Division				
39	Gingoog	2	1	2	222
40	Cagayan de Oro	4	2	2	504
41	Valencia	2	1	2	222
	Mindanao South 1 Division				
42	Davao - Ilustre	2	1	2	222
43	Davao	5	0	2	702
	Mindanao South 2 Division				
44	Koronadal	2	1	2	222
45	Tacurong	2	1	2	222

f