



REPUBLIC OF THE PHILIPPINES  
SOCIAL SECURITY SYSTEM  
East Avenue, Diliman, Quezon City

## **BIDS AND AWARDS COMMITTEE (BAC) I**

**PROJECT** : SUPPLY, DELIVERY, INSTALLATION AND TESTING OF FIBER OPTIC BACKBONE AT SSS MAIN OFFICE (VERTICAL FIBER/COPPER INFRASTRUCTURE)

**ITB NO.** : Goods 2019-077

**SUBJECT** : BID BULLETIN NO. 2

**DATE** : 22 November 2019

---

The **Submission and Opening of Bids** scheduled on **Monday, 25 November 2019 - 2:00 p.m. at the 2<sup>nd</sup> Floor, Bidding Room, SSS Main Building, East Avenue, Diliman, Quezon City** is deferred until further notice.

The deferment of the Submission and Opening of Bids is due to the clarification on Technical Requirement. The final Technical Requirements will be released through the issuance of another Bid Bulletin.

Prepared by:

**ROSALYN AZUL-CONDAT**  
OIC, Administrative Support Section  
BAC Secretariat Department

Noted by:

**DORENDA M. DASMARIÑAS**  
Acting Head  
Procurement Management Division

Bid Bulletin Control No. 2019-143  
Dated 22 November 2019