ANNEX “A”

PROJECT: MODULAR OFFICE SYSTEM AND FURNITURE FOR ILOILO-
MOLO AND ILOILO-CENTRAL BRANCHES

QUERIES/CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE:

Query/Clarifications TWG/BAC Reply

1| Can delivery period be lengthened or | This amends Section VI. Schedule of
extended from 60 calendar days to | Requirements

75-90 calendar days?

From:

All items in the Contract shall be
delivered and/or installed within sixty
(60) calendar days from the receipt of
NTP and signed contract

To:

All items in the Contract shall be
delivered and/or installed within ninety
(90) calendar days from the receipt of
NTP and signed contract

2 | Clarification on the commencement | The project will commence after the
of the project. execution of Contract and upon receipt
of Notice to Proceed (NTP).

3 | Is submission thru regional or local | Yes, you may submit your bids at lloilo-
branches allowed? Central or lloilo-Molo Branches, which
are located as follows.

lloilo-Central — 2F GT Town Center
Pavia, Pavia, lloilo

lloilo-Molo — 2F GT Plaza Mall Molo,
M.H. del Pilar St., Molo, lloilo City

4 | Availability of soft copy or editable | Editable forms will be issued together
forms with Bid Bulletin No. 1. Bill of Quantities
(BOQ) in excel form will also be issued.
5 | Do we need to provide separate the | The project is a single lot project
proposal for each item or just one (1) | composed of two (2) items. Your bid

is enough? proposal should be the sum of the two

(2) items.
6 | Are the bid documents available at | Bid documents can be purchased in
lloilo? lloilo, just provide us a copy of the

receipt through bac@sss.gov.ph
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