



**PROCUREMENT PLANNING AND MANAGEMENT DEPARTMENT**  
2/F, SSS Bldg., East Avenue, Diliman, Quezon City  
Tel. Nos. (632) 8709-7198 local 3400 - 3411

### **NOTICE OF POSTPONEMENT**

Please be informed that the BAC II Chairman and Vice-Chairman is on official leave and on a face-to-face meeting, respectively, and cannot attend the bid opening scheduled today, October 18, 2024 @ 1:30 PM – 2:00 PM for the projects mentioned below.

As provided for in Section 29 of the 2016 IRR of RA 9184:

*“In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS and website of the Procuring Entity concerned”*

In this regard, the Opening of Bids is hereby postponed and re-scheduled on **21 October 2024 @ 1:30 PM – 2:00 PM.**

RFQ No.	Project Name
24-10-153	2 Lots, Furniture and Equipment Maintenance for IPROPA - Pool
24-10-154	8 Lots, Supplies, Materials and Consumables for IPROPA
24-10-157	1 Lot, Subscription of Broadband Internet for Naguilian Service Office

Please be guided accordingly.

  
**BILLY V. DIBDIB**

Acting Head, PPMD 