

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
Supply, Delivery and Installation of Modular E-Center Furniture				<p>All items in the Contract shall be delivered and/or installed within One Hundred Twenty (120) calendar days from receipt of Notice to Proceed and Signed Contract</p>
Item 1	NCR Operations Group <i>(Refer to Annex A for distribution and delivery sites)</i>	203 sets	579 sets	
Item 2	Luzon Operations Group <i>(Refer to Annex A for distribution and delivery sites)</i>	198 sets		
Item 3	Visayas Operations Group <i>(Refer to Annex A for distribution and delivery sites)</i>	79 sets		
Item 4	Mindanao Operations Group <i>(Refer to Annex A for distribution and delivery sites)</i>	99 sets		

