



Republic of the Philippines
SOCIAL SECURITY SYSTEM
LUZON CENTRAL 2 DIVISION
SSS Bldg., Diosdado Macapagal Government Center
Brgy. Maimpis, City of San Fernando, Pampanga

PROJECT : REPAINTING OF SSS MALOLOS BRANCH OFFICE
LOCATION : Cabanas Mall, McArthur Hi-way, Longos, City of Malolos, Bulacan
SUBJECT : BILL OF QUANTITIES

ITEM NO.	DESCRIPTION	QTY.	UNIT	MATERIALS		LABOR & EQUIPMENT		DIRECT COST	MOB./ DEMOV.	MARK UP	VAT	TOTAL COST
				Unit Cost	Amount	Unit Cost	Amount					
(A)	(B)	(C)	(D)	(E)	(F) Cx E	(G)	(H) Cx G	(I) F + H	(J) 1% x (F x H)	(K) 25% x (I+J)	(L) 12% x (I+J + K)	(M) i+J + K+ L
I	SITE PREPARATION											
	1. Temporary facilities, safety and protective signages, moving and provision of protection for furnitures, etc. and preparation of access for the work execution	1	lot									
	2. Wall surface preparations including but not limited to removal of loose/ flaking old paints, filling-up of holes/ cracks and cleaning up of dusts	1	lot									
	3. Hauling and disposal of debris and waste materials	1	lot									
	TOTAL COST - SITE PREPARATION											
II	PAINTING WORKS											
	1. Exterior and Interior Wall/Column											
	1.1 Primer Latex	24	gal									
	1.2 Semi-Gloss Latex (Ready Mix)	52	gal									
	1.3 Flat wall Enamel	12	gal									
	1.4 Water Base Quick Dry Enamel (Aqua Gloss-It)	30	gal									
	2. Door and Door Jamb											
	2.1 Flat wall Enamel	3	gal									
	2.2 Water Base Quick Dry Enamel (Aqua Gloss-It)	4	gal									
	3. Concrete putty, Glazing putty, Wood Putty, Patching compound, Concrete Epoxy	1	lot									
	A & B, Multi Purpose epoxy A&B, rust converter											
	4. Miscellaneous items	1	lot									
	(Paint roller, paint brush, sand paper, putty knife, masking tape, and other unexpected materials needed to perform the task)											
	TOTAL COST - ARCHITECTURAL FINISHES											
TOTAL PROJECT COST												

Submitted By : _____
Company Name

Prepared By : _____
Company Representative
(Signature Over Printed Name)

Address : _____

Telephone No. : _____

Date : _____