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Glossary of 

Terms, Abbreviations, and Acronyms 
 

ABC ïApproved Budget for the Contract.   

ARCC ï Allowable  Range of Contract Cost. 

BAC ï Bids and Awards Committee. 

Bid ï A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder ï Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents ï The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR ï Bureau of Internal Revenue. 

BSP ï Bangko Sentral ng Pilipinas.  

CDA ï Cooperative Development Authority. 

Consulting Services ï Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract ï Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor ï is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI ï Consumer Price Index. 

DOLE ï Department of Labor and Employment.  

DTI ï Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project ïRefers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 
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GFI ï Government Financial Institution.  

GOCC ïGovernment-owned and/or ïcontrolled corporation. 

Goods ï Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term ñrelatedò or ñanalogous servicesò shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP ï Government of the Philippines. 

Infrastructure Projects ï Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs ï Local Government Units.  

NFCC ï Net Financial Contracting Capacity. 

NGA ï National Government Agency. 

PCAB ï Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project ï refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA ï Philippine Statistics Authority.  

SEC ï Securities and Exchange Commission. 

SLCC ï Single Largest Completed Contract. 

SSS ï Social Security System. 

Supplier ï refers to a citizen, or any corporate body or commercial company duly organized 

and registered under the laws where it is established, habitually established in business and 

engaged in the manufacture or sale of the merchandise or performance of the general services 

covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier 

as used in these Bidding Documents may likewise refer to a distributor, manufacturer, 

contractor, or consultant. 

UN ï United Nations. 
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Invitation to Bid 
ITB-SSS-CIVIL-2025-011 

 

RENOVATION AT SSS MAIN OFFICE BUILDING ï 

ADMINISTRATION GROUP, GENERAL SERVICES DIVISION, AND 

PROCUREMENT MANAGEMENT DIVISION 
 

Approved Budget for the 

Contract (ABC) 

& Source of Fund 

Delivery/ 

Completion 

Period 

Price of Bid 

Documents 

(non-

refundable) 

Schedule of Activities 

Date/Time 

Pre-bid 

Conference 

Deadline of submission 

and receipt of bids 

 

 28,156,800.00 

 

Approved 2025 

Corporate Operating 

Budget - Capital Outlay 

with Code (PAP) 2025-

0359 (2nd Update for the 

month of May) of the 

Annual Procurement Plan 

 

Within Two 

Hundred Forty 

(240) calendar 

days upon 

receipt of 

Notice to 

Proceed and 

Signed 

Contract 

 15,000.00  August 22, 2025 

(Friday) 

2:00pm 

 

 

September 04, 2025 

(Thursday) 

2:00pm 

 

 

 
1. The SOCIAL SECURITY SYSTEM (SSS) now invites bids for the above Procurement Project.  

Completion of the Works is required within Two Hundred Forty  (240) Calendar Days. Bidders 

should have completed within five (5) years prior to the date of submission and receipt of bids, 

a contract similar to the Project. The description of an eligible bidder is contained in the Bidding 

Documents, particularly, in Section II (Instructions to Bidders). 

 

2. Bids received in excess of the ABC shall be automatically rejected at Bid opening. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary 

ñpass/failò criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 

Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from SSS and inspect the Bidding Documents at the 

address in the last item of the ITB from Monday to Friday, 8:00 a.m. to 5:00 p.m. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders starting 14 August 

2025 up to the scheduled submission & opening of bids from the address stated in the last item of 

the ITB and upon payment of the applicable fee for the Bidding Documents, in the amount specified 

above. 

 

The mode of payment will be on a cash basis payable at the SSS Cash Management Department, SSS 

Main Bldg., Ground floor, upon accomplishment of SSS Form R-6.  The Bidding Documents shall be 

received personally by the prospective Bidder or his authorized representative. 

 

It may also be downloaded free of charge from the website of the Philippine Government Electronic 

Procurement System (PhilGEPS) and the website of the SSS, provided that Bidders shall pay the 

applicable fee for the Bidding Documents not later than the submission of their bids. 
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6. The SSS will hold a Pre-Bid Conference on the date and time specified above at the Bidding Room, 

2nd Floor, SSS Main Bldg., East Avenue, Diliman, Quezon City which shall be open to prospective 

bidders, but attendance shall not be mandatory. 

 

The Pre-Bid Conference will be conducted through online conference using Microsoft Teams. 

Kindly e-mail us on or before 21 August 2025, through e-mail address bac@sss.gov.ph, the 

following:  

 

a. Name of the representative and e-mail address; and 

b. Technical and administrative queries. 

 

7. Bids must be duly received by the BAC Secretariat at the Bidding Room, 2nd Floor, SSS Main Building, 

East Avenue, Diliman, Quezon City on the deadline specified above.  All Bids must be accompanied by 

a bid security in any of the acceptable forms and in the amount stated in the ITB Clause 14. 

 

Bid opening shall be on the date and time specified above at the Bidding Room, 2nd Floor, SSS Main 

Building, East Avenue, Diliman, Quezon City. Bids will be opened in the presence of the Biddersô 

representatives who choose to attend at the address above. Late bids shall not be accepted. 

 

8. References to the dates and times shall be based on Philippine Standard time.  Should any of the above 

dates fall on a holiday, the deadline shall be extended to the same time on the immediately succeeding 

business day in Quezon City. 

 

9. The SSS reserves the right to reject any and all bids, declare a failure of bidding, or not award the 

contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 

revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

10. The SSS assumes no obligation to compensate or indemnify parties for any expense or loss that they 

may incur as a result of their participation in the procurement process, nor does SSS BAC guarantees 

that an award will be made as a result of this invitation. Furthermore, the SSS reserves the right to 

waive any defects or formality in the responses to the eligibility requirements and to this invitation 

and reserves the right to accept the proposal most advantageous to the agency. 

 

11. For further information, please refer to: 

 

Bids & Awards Committee 

The Secretariat 

2nd Flr., SSS Main Bldg., East Ave., Diliman, Q.C. 

Tel # (632) 8922-1070; 8709-7198 local 3422/3424 

Email ï bac@sss.gov.ph 

 

12. Bidding documents may be downloaded from the PROCUREMENT tab at www.sss.gov.ph starting 

14 August 2025. 

 

 

 

 

         

       

 

 

ref.:   itb-sss-civil-2025-011- Renovation at SSS Main Office BuildingïAdministration Group 

 

  

 

 

 

mailto:bac@sss.gov.ph
http://www.sss.gov.ph/


 

   Renovation Administration Group, GSD & PMD    9 

 

 

 

 

 

 
 

 

 

 

Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, Social Security System wishes to receive Bids for the Renovation 

at SSS Main Office Building ï Administration Group, General Services Division, 

and Procurement Management Division, with identification number ITB-SSS-

CIVIL -2025-011. 

 

The Procurement Project (referred to herein as ñProjectò) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information  
 

2.1. The GOP through the source of funding for CY 2025 in the amount of Twenty-

Eight Million One Hundred Fifty-Six Thousand Eight Hundred Pesos 

( 28,156,800.00): 

 

2.2. The source of funding is: Approved 2025 Corporate Operating Budget - Capital 

Outlay with Code (PAP) 2025-0359 (2nd Update for the month of May) of the 

Annual Procurement Plan.                                                                         

 

3. Bidding Requirements                        
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; (c) 

transportation facilities; (c) nature and condition of the terrain, geological conditions at 

the site communication facilities, requirements, location and availability of construction 

aggregates and other materials, labor, water, electric power and access roads; and (d) 

other factors that may affect the cost, duration and execution or implementation of the 

contract, project, or work and examine all instructions, forms, terms, and project 

requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex ñIò of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
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prices using the PSAôs CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

A contract is considered to be ñsimilarò to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

 

6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Procuring Entity has prescribed that: Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address Bidding Room, 2nd Floor, SSS Main 

Building, East Avenue, Diliman, Quezon City and/or through online conference 

using Microsoft Teams as indicated in paragraph 6 of the IB . 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the Procuring 

Entity, either at its given address or through electronic mail indicated in the IB , at least 

ten (10) calendar days before the deadline set for the submission and receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical Components 
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidderôs affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 
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10.4. A List of Contractorôs key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractorôs major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

 

15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 

Calendar Days from the Date of the Bid Opening. Any bid not accompanied 
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by an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB .  

 

18. Opening and Preliminary Examination of Bids 
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Biddersô representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entityôs BAC shall immediately conduct a detailed evaluation of 
all Bids rated ñpassedò using non-discretionary pass/fail criteria.  The BAC shall 

consider the conditions in the evaluation of Bids under Section 32.2 of 2016 

revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB  

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

 

20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 
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Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

 

21. Signing of the Contract 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Projects refers to contracts which have the 

same major categories of work, which shall be comprised of:  

 

a) Civil -architectural, electro-mechanical and structured cabling works, as detailed in 

the Specifications and Bill of Quantities (BOQ) Form; and 

 

b) Completed within (5) five years prior to the submission and opening of bid 

 

7.1 

 

No further instruction. 

10.3 PCAB License and Registration: 

License Category : C & D 

Size Range : Small B 

Classification : General Building 

 

The bidder shall have at least five (5) years of experience in construction/ 

renovation works. 
 

10.4 

 

The key personnel for the project must meet the required minimum years of 

experience set below: 

 

Key Personnel 

Required no. of 

years of relevant 

work experience 

Field of Experience 

Project Manager 

(Engineer/Architect) 
5 years 

Construction / 

Renovation Works 

Project Engineer/Architect 5 years 
Construction / 

Renovation Works 

Foreman 5 years 
Construction / 

Renovation Works  

 

Except for the Foreman, all key personnel should be PRC-registered engineers 

/ architects in good standing. 

10.5 The minimum major equipment required for the project are as follows: 

a) Truck/delivery truck    

b) Portable jackhammer 

  

Equipment and hand tools (electric drill, electric grinder/edger, chipping gun, etc. 

necessary for the completion of the project shall be made available on site (by the 

winning bidder / contractor). 

 

 Note: List of contractorôs major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification of 

availability of equipment from the equipment lessor/vendor for the duration of the 

project. 

 

12 No further instruction. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 
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a. The amount of not less than  563,136.00 (2% of ABC) if bid security is in 

cash, cashierôs/managerôs check, bank draft/guarantee or irrevocable letter of 

credit 

b. The amount of not less than  1,407,840.00 (5% of ABC) if bid security is in 

Surety Bond 

19.2 Partial bid is not allowed. The infrastructure project is comprised of one (1) lot and 

the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and 

contract award. 

20 The Lowest Calculated Bidder shall submit the following:  

 

1. Registration certificate from Securities and Exchange Commission (SEC) for 

corporation including Articles of Incorporation and General Information Sheet 

(GIS), Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document  

2. Mayorôs or Business permit issued by the city or municipality where the principal 
place of business of the prospective bidder is located, or the equivalent document 

for Exclusive Economic Zones or Areas; 

3. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the 

Bureau of Internal Revenue (BIR) 

4. Latest Audited Financial Statements  

5. Latest income tax return corresponding to the Audited Financial Statements 

submitted, filed electronically (EFPS); 

6. Quarterly VAT (business tax returns) per Revenue Regulations 3-2005 for the 

last six (6) months prior to the submission & opening of bids filed electronically 

(EFPS); 

21 

 

No further instruction. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entityôs Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex ñEò of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractorôs Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB  Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  
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5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

 

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor  
 

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB  Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex ñEò of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractorôs Bid shall be used for small additional amounts of work only when the 

Procuring Entityôs Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entityôs Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  
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11.2. The Contractor shall submit to the Procuring Entityôs Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entityôs Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractorôs 

accounts and records relating to the performance of the Contractor and  to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex ñEò of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entityôs 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide ñas builtò Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entityôs Representativeôs 

approval, the Procuring Entityôs Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC 

Clause 

 

2 No sectional completion date 

3.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor 

for the duration of the Contract which shall commence upon receipt of the Notice to 

Proceed and Contract/Job Order. 

6 No further instruction 

7.2 The defects liability period shall be one (1) year from the project completion up to Final 

Acceptance by the Engineering and Facilities Management Department (EFMD). 

During this period, the Contractor shall undertake the repair works, at his own expense, 

of any damage to the works on account of the use of materials of inferior quality, within 

(90) days from the time that SSS has issued an order to undertake repair. 

8 
Data Privacy Act of 2012 

The bidder and its implementation partner/s, including its personnel who shall be 

assigned to the project, must comply with the pertinent provisions of Republic Act No. 

10173 (Data Privacy Act of 2012), its Implementing Rules and Regulations (IRR), or 

any subsequent official issuance/guideline on Data Privacy, if applicable. 

 

Liability of the Contractor  

1. CONFIDENTIALITY. Neither party shall, without the prior written consent of 

the other, disclose or make available to any person, make public, or use directly 

or indirectly, except for the performance and implementation of the works, any 

confidential information, acquired from an information holder in connection with 

the performance of this Contract, unless: (i) the information is known to the 

disclosing party, as evidenced by its written records, prior to obtaining the same 

from the information holder and is not otherwise subject to disclosure restrictions 

on the disclosing party, (ii) the information is disclosed to the disclosing party by 

a third party who did not receive the same, directly or indirectly, from an 

information holder, and who has no obligation of secrecy with respect thereto, or 

(iii) required to be disclosed by law. 

The obligation of confidentiality by both parties, as provided herein, shall survive 

the termination of the Agreement.  

2. MERGER AND CONSOLIDATION. In case of merger, consolidation or change 

of ownership of the CONTRACTOR with other company, it is the responsibility 

of the surviving company/consolidated company/acquiring entity to inform SSS 

of the change in corporate structure/ownership. Failure to do so shall translate in 

such company assuming all liabilities of the acquired/merged company under the 

Agreement. 

3. FORCE MAJEURE. SUPPLIER shall not be liable for forfeiture of its 

performance security, liquidated damages, or termination for default if and to the 

extent that CONTRACTOR's delay in performance or other failure to perform its 

obligations under this Agreement is the result of a force majeure.  

For purposes of this Agreement the terms "force majeure" and "fortuitous event" 

may be used interchangeably. In this regard, a fortuitous event or force majeure 

shall be interpreted to mean an event which CONTRACTOR could not have 

foreseen, or which though foreseen, was inevitable. It shall not include ordinary 

unfavorable weather conditions; and any other cause the effects of which could 
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have been avoided with the exercise of reasonable diligence by CONTRACTOR. 

Such events may include, but not limited to, acts of SSS in its sovereign capacity, 

wars or revolutions, fires, floods, epidemics, quarantine restrictions, and freight 

embargoes. 

If a force majeure situation arises, CONTRACTOR shall promptly notify SSS in 

writing of such condition and the cause thereof. Unless otherwise directed by SSS 

in writing, CONTRACTOR shall continue to perform its obligations under this 

Agreement as far as is reasonably practical and shall seek all reasonable alternative 

means for performance not prevented by the force majeure. 

4. NON-ASSIGNMENT. CONTRACTOR shall not assign its rights or obligations 

under this Agreement, in whole or in part, except with SSS's prior written consent. 

CONTRACTOR shall not subcontract in whole or in part the PROJECT and 

deliverables subject of this Agreement without the written consent of SSS. 

5. WAIVER. Failure by either party to insist upon the other strict performance of 

any of the terms and conditions hereof shall not be deemed a relinquishment or 

waiver of any subsequent breach or default of the terms and conditions hereof, 

which can only be deemed made if expressed in writing and signed by its duly 

authorized representative. No such waiver shall be construed as modification of 

any of the provisions of the Agreement or as a waiver of any past or future default 

or breach hereof, except as expressly stated in such waiver. 

6. CUMULATIVE REMEDIES. Any and all remedies granted to the parties under 

the applicable laws and the Contract shall be deemed cumulative and may 

therefore, at the sole option and discretion, be availed of by the aggrieved party 

simultaneously, successively, or independently. 

7. NO EMPLOYER-EMPLOYEE RELATIONSHIP. It is expressly and manifestly 

understood and agreed upon that the employees of CONTRACTOR assigned to 

perform the PROJECT are not employees of SSS. Neither is there an employer-

employee relationship between SSS and CONTRACTOR. 

The Agreement does not create an employer-employee relationship between SSS 

and the CONTRACTOR including its personnel; that the services rendered by the 

personnel assigned by CONTRACTOR to SSS in the performance of its obligation 

under the contract do not represent government service and will not be credited as 

such; that its personnel assigned to SSS are not entitled to benefits enjoyed by 

SSSô officials and employees such as Personal Economic Relief Allowance 

(PERA), Representation and Transportation Allowance (RATA), ACA, etc.; that 

these personnel are not related within the third degree of consanguinity or affinity 

to the contracting officer and appointing authority of SSS; that they have not been 

previously dismissed from the government service by reason of an administrative 

case; that they have not reached the compulsory retirement age of sixty-five (65); 

and that they possess the education, experience and skills required to perform the 

job. The CONTRACTOR hereby acknowledges that no authority has been given 

by SSS to hire any person as an employee of the latter. Any instruction given by 

SSS or any of its personnel to CONTRACTORôs employees are to be construed 

merely as a measure taken by the former to ensure and enhance the quality of 

project performed hereunder. The CONTRACTOR shall, at all times, exercise 

supervision and control over its employees in the performance of its obligations 

under the contract. 

8. PARTNERSHIP. Nothing in the contract shall constitute a partnership between 

the parties. No party or its agents or employees shall be deemed to be the agent, 

employee or representative of any other party. 
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9. COMPLIANCE WITH SS LAW. CONTRACTOR shall report all its employees 

to SSS for coverage and their contributions, as well as, all amortizations for 

salary/education/calamity and other SSS loans shall be updated. Should 

CONTRACTOR fail to comply with its obligations under the provisions of the SS 

Law and Employeesô Compensation Act, SSS shall have the authority to deduct 

any unpaid SS and EC contributions, salary, educational, emergency and/or 

calamity loan amortizations, employerôs liability for damages, including interests 

and penalties from CONTRACTORôs receivables under this Agreement.  

Further, prescription does not run against SSS for its failure to demand SS 

contributions or payments from CONTRACTOR. Moreover, CONTRACTOR 

shall forever hold in trust SS contributions or payments of its employees until the 

same is fully remitted to SSS. 

10. COMPLIANCE WITH LABOR LAWS. CONTRACTOR, as employer of the 

personnel assigned to undertake the PROJECT, shall comply with all its 

obligations under existing laws and their implementing rules and regulations on 

the payment of minimum wage, overtime pay, and other labor-related benefits as 

well as remittances or payment of the appropriate amount or 

contributions/payment (SSS, EC, Pag-IBIG, PhilHealth and taxes) with concerned 

government agencies/offices.  

It is agreed further, that prior to the release of any payment by SSS to SUPPLIER, 

its President or its duly authorized representative, shall submit a sworn statement 

that all monies due to all its employees assigned to the PROJECT as well as 

benefits by law and other related labor legislation have been paid by 

CONTRACTOR and that he/she assumed full responsibility thereof.  

11. COMPLIANCE WITH TAX LAWS. CONTRACTOR shall, in compliance with 

tax laws, pay the applicable taxes in full and on time and shall regularly present to 

SSS within the duration of the Contract, tax clearance from the Bureau of Internal 

Revenue (BIR) as well as copy of its income and business tax returns duly stamped 

by the BIR and duly validated with the tax payments made thereon. Failure by 

CONTRACTOR to comply with the foregoing shall entitle SSS to suspend 

payment of the Contract Price. 

As required under Executive Order (EO) 398, s. 2005, CONTRACTOR shall 

submit income and business tax returns duly stamped and received by the BIR, 

before entering and during the duration of this Agreement. CONTRACTOR, 

through its responsible officer, shall also certify under oath that it is free and clear 

of all tax liabilities to the government. CONTRACTOR shall pay taxes in full and 

on time and that failure to do so will entitle SSS to suspend or terminate this 

Agreement. 

12. LIQUIDATED DAMAGES. If CONTRACTOR fails to satisfactorily deliver any 

or all of the Goods and/or to perform the Services within the period(s) specified 

in the PBD inclusive of duly granted time extensions if any, SSS shall, without 

prejudice to its other remedies under this Agreement and under the applicable law, 

deduct from the Contract Price, as liquidated damages, the applicable rate of one 

tenth (1/10) of one (1) percent of the cost of the unperformed portion for every 

day of delay until actual delivery or performance. Once the amount of liquidated 

damages reaches ten percent (10%), SSS may rescind or terminate this Agreement, 

without prejudice to other courses of action and remedies open to it. 

13. HOLD FREE and HARMLESS. SUPPLIER agrees to defend, indemnify, and 

hold SSS free and harmless from any and all claims, damages, expenses, fines, 
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penalties and/or liabilities of whatever nature and kind, whether in law or equity, 

that may arise by reason of the implementation of the Agreement. In addition,  

CONTRACTOR agrees to indemnify SSS for any damage as a result of said 

implementation. 

SUPPLIER hereby assumes full responsibility for any injury, including death, loss 

or damage which may be caused to SSSô employees or property or third person 

due to CONTRACTORôs employeesô fault or negligence, and further binds itself 

to hold SSS free and harmless from any of such injury or damage. SSS shall not 

be responsible for any injury, loss or damage which CONTRACTOR or any of its 

employees may sustain in the performance of CONTRACTORôs obligations 

under this Agreement. 

14. SETTLEMENT OF DISPUTES. If any dispute or difference of any kind 

whatsoever shall arise between SSS and CONTRACTOR in connection with or 

arising out of this Agreement, the Parties shall make every effort to resolve 

amicably such dispute or difference by mutual consultation. 

If after thirty (30) days, the Parties have failed to resolve their dispute or difference 

by such mutual consultation, then either SSS or CONTRACTOR may give notice 

to the other Party of its intention to commence arbitration, in accordance with RA 

No. 876, otherwise known as the ñArbitration Lawò and RA No. 9285, otherwise 

known as the ñAlternative Dispute Resolution Act of 2004,ò in order to settle their 

disputes. 

No arbitration in respect of this matter may be commenced unless such notice is 

given. 

Notwithstanding any reference to arbitration herein, the Parties shall continue to 

perform their respective obligations under this Agreement unless they otherwise 

agree. 

15. VENUE OF ACTIONS. In the event court action is necessary in order to promote 

Arbitration, such action shall be filed only before the proper courts of Quezon 

City, to the exclusion of all other venues. 

16. GOVERNING LAW. The Agreement shall be governed by and interpreted 

according to the laws of the Republic of the Philippines. 

17. AMENDMENTS. This Agreement may be amended only in writing and executed 

by the parties or their duly authorized representatives. 

18. SEPARABILITY. If any one or more of the provisions contained in the contract 

or any document executed in connection herewith shall be invalid, illegal or 

unenforceable in any respect under any applicable law, then: (i) the validity, 

legality and enforceability of the remaining provisions contained herein or therein 

shall not in any way be affected or impaired and shall remain in full force and 

effect; and (ii) the invalid, illegal or unenforceable provision shall be replaced by 

the parties immediately with a term or provision that is valid, legal and enforceable 

and that comes closest to expressing the intention of such invalid illegal or 

unenforceable term of provision. 

19. BINDING EFFECT. The Agreement shall be binding upon the Parties hereto, 

their assignee/s and successor/s-in-interest. 

10 Dayworks are applicable at the rate shown in the Contractorôs original Bid. 
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11.1 The Contractor shall submit the Program of Work to the Engineering and Facilities 

Management Department (EFMD) within five (5) calendar days after the conduct of 

pre-construction meeting. 

11.2 The Program of Work update must be submitted within seven (7) calendar days from 

notice of change in the general methods, arrangements, order, and timing for all the 

activities, if any. 

 

Ten percent (10%) of the progress billing will be withheld on top of applicable ten 

percent (10%) retention money for late submission of an updated Program of Work. 

13 Advance payment is not allowed. 

14 Progress payment may be made in four (4) progress billings and upon written request 

by the Contractor, following the matrix below: 

PROGRESS 

PAYMENT  
BASIS OF PAYMENT 

1st Billing 30% or more work accomplishment. 

(Equivalent to 30% or more of the Contract Cost) 

2nd Billing 50% or more work accomplishment 

(Equivalent to 50% or more of the Contract Cost) 

3rd Billing 75% or more work accomplishment 

(Equivalent to 75% or more of the Contract Cost) 

4th or Final Billing One hundred percent (100%) completion of the project 

and upon issuance of Certificate of Completion as 

certified by the Engineering and Facilities Management 

Department 

 

Materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

Processing of all payments shall commence upon submission of the complete required 

documents by the CONTRACTOR, as follows:    

a. Billing Letter from Contractor  

b. Statement of Work Accomplished/Progress Billing   

c. Contractorôs Affidavit on payment of laborers and materials and all 

indebtedness connected with the project as of current billing 

d. Pictures (colored), before, during and after construction of items of work 

especially for embedded items  

e. As-Built Plans (to be submitted only for the final billing/payment)  

f. Sworn Contractorôs Quit Claim (for release of retention)   

 The retention money and the cumulative value of the work previously certified and 

paid for shall be deducted from the progress payments as prescribed in item 5 of Annex 

E of the Revised IRR of RA 9184. 

15.1 The contractor must submit the ñas builtò drawings within fourteen (14) calendar days 

from the completion of the project. 

15.2 SSS shall pay the Final Billing when the ñas builtò drawings and other required 

documents are submitted. 
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Section VI. Specifications 
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I. GENERAL SPECIFICATIONS 

 

A. WORKMANSHIP 

The work throughout shall be executed in the best and most thorough manner under the 

direction of and to the satisfaction of the SSS Engineer or Representative who will interpret 

the meaning of the drawings and specifications and shall have the authority to reject any 

works and materials, which in their judgment, are not in full accordance therewith required 

phases of work shall be done by skilled and competent men who are engaged or specialized 

in the type of work specified. 

 

B. SITE EXAMINATION 

Prospective bidders are required to conduct site inspection before the submission and opening 

of bid to determine all incidental materials and activities that are necessary to be furnished 

and executed to complete the project.  

 

Examine the site premises and all conditions apparent and visible therein. Consider all such 

conditions that may affect work. Measure every existing work/structure at site. Verify all given 

dimensions and deviations in the plans/drawings and Bill of Quantities. It shall be understood  

that the work covers all exposed external surface regardless of measurements made. 

 

C. PROTECTION OF WORK AND PROPERTY 

The contractor shall ensure protection of existing structures, properties and other areas not 

affected by the work specified. Any damage incurred during the activity shall be 

restored/repaired by the Contractor at their own expense, and it shall be done in a satisfactory 

and approved manner. 

Place warning signs where work is being undertaken. Remove work materials damaged by 

failure to provide protection, and replace with new work materials at no cost to the Owner. 

 

D. SUBMITTALS 

The Contractor shall submit samples of finishes, furnished materials and equivalent materials 

for approval of SSS Implementing Unit prior to installation or application. 

 

E. QUALITY OF MATERIALS 

All materials shall be new, free from defects, passed and conformed to International Standard 

and Philippine Standard set forth by Bureau of Product Standards - Department of Trade and 

Industry. 

 

F. CLEANING 

Leave premises clean, neat and orderly. Remove all excess materials, soil, used containers, 

tools, equipment and supplies out of the SSS premises during the progress of work and upon 

completion of work. 

 

G. AS-BUILT PLAN AND ELECTRONIC FILE 

 

Three (3) sets as-built plans (11ò x 17ò or A3 paper size) duly signed and sealed by the 

Contractorôs Civil Engineer or Architect for civil-architectural plans, Electrical Engineer for 

electrical plans, Mechanical Engineer for mechanical plans and Electronics and 

Communications Engineer for structured cabling (voice and data) plans. 

 

The contractor shall likewise submit electronic file copy of as-built plans using AutoCAD 

software or other compatible CAD software. 
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II.  SCOPE OF WORKS AND MATERIAL SPECIFICATIONS 

 

Materials and work deemed  necessary to complete the project but not specifically mentioned in 

the Specifications, working drawings or in the other contract documents are inferred and shall be 

supplied, installed and rendered by the contractor without extra cost to the owner. Such material 

shall be of the highest quality available, installed and applied in workmanlike manner at prescribed 

or appropriate locations. 

 

The work contemplated under this contract shall consist of furnishing of all materials, labor, plant, 

tools and equipment, work permits including the satisfactory performance of all work necessary 

for the complete execution of all the work as shown on the plans, specifications and other contract 

documents. 

 

A. SCOPE OF WORKS 

 

1. General Requirements 

1.1 Reproduction of construction plans and preparation/printing of signed-and-sealed 

as-built plans 

1.2 Temporary board-up/site enclosure, protective covering for furniture/equipment 

and other  safety requirements (i.e. signages, fire extinguisher, medicine kit/first 

aid kit) 

1.3 Hauling and disposal of debris, unusable/waste materials, etc. 

 

2. Site Preparation 

2.1. Dismantling/Demolition/Stripping/Removal of Existing items: 

2.1.1 Walls / Drywall Partitions, Glass Frames & Doors 

2.1.2 Floor Tiles / Finishes 

2.1.3 Ceiling except at the storage areas (CF-01) 

2.1.4 Toilet Floor tiles & Wall Tiles 

 

3. Civil -Architectural Works 

 

3.1. Waterproofing Works 

3.2.1 Application of Polyurethane waterproofing ï 2 coats (for all toilets) 

 

3.2. Partitions 

3.2.1 Masonry Wall Partitions  

3.2.1.1 Supply & installation, 150mm THK CHB Wall with plastering & 

complete reinforcements (Exclude:  Existing VP PMD Toilet) 

3.2.1.2 Repair/Restoration/Replacement of damaged portions of Masonry 

wall partitions 

 

3.1.1 Drywall Partitions 

3.1.1.1 6mm thick fiber cement board drywall partition on 75mm metal 

studs (WF-02/04/05/09) 

3.1.1.2 Repair/Restoration/ Replacement of damaged portions of Drywall 
partitions 

3.1.2 Glass Frame Partitions 

3.1.2.1 (GSF-01):  12mm thk tempered clear glass w/ transom top frame 
and fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. 

(Bidding Room) 

3.1.2.2 (GSF-02):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (Corridor 

Area) 
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3.1.2.3 (GSF-03):  12mm thk tempered clear glass w/ transom top frame, double 
sliding window at midheight and fixed panels in powder coated finish, w/ 

Vinyl Frosted Sticker. (BACSD/Lobby Area) 

3.1.2.4 (GSF-04):  12mm thk tempered clear glass w/ aluminum frame in powder 
coated finish w/ Vinyl Frosted Sticker. (Signage near Lobby Area) 

3.1.2.5 (GSF-05): 12mm thk tempered clear glass w/ transom top frame, double 
sliding window at midheight and fixed panels in powder coated, w/ Vinyl 

Frosted Sticker. (OSD/Lobby Area) 

3.1.2.6 (GSF-06):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. 

(OSD/Huddle Lounge Area) 

3.1.2.7 (GSF-07):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finis, w/ Vinyl Frosted Sticker. (Bidding 

Room) 

3.1.2.8 (GSF-08):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (BACSD 

DM Office) 

3.1.2.9 (GSF-09):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finis, w/ Vinyl Frosted Sticker. (BACSD 

DM Office) 

3.1.2.10 (GSF-10):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (SVP 

Admin Office) 

3.1.2.11 (GSF-11): 12mm thk tempered clear glass w/ transom top frame and fixed 
panels in powder coated finish, w/ Vinyl Frosted Sticker. (Conf. Room 

01) 

3.1.2.12 (GSF-12):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (Pantry) 

3.1.2.13 (GSF-13):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (VP PMD 

Office) 

3.1.2.14 (GSF-14):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (CMD & 

PPMD DM Office) 

3.1.2.15 (GSF-15):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (Pantry) 

3.1.2.16 (GSF-16):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (Conf. 

Room 02) 

3.1.2.17 (GSF-17):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (VP GSD 

Office) 

3.1.2.18 (GSF-18):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker.  (VP GSD 

Office) 
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3.1.2.19 (GSF-19): 12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (EFMD 

DM Office & SD DM Office) 

3.1.2.20 (GSF-20):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (EFMD 

DM Office & SD DM Office) 

3.1.2.21 (GSF-21):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. 

(Command Center) 

3.1.2.22 (GSF-22):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (BSSD 

DM Office) 

3.1.2.23 (GSF-23):  12mm thk tempered clear glass w/ transom top frame and 
fixed panels in powder coated finish, w/ Vinyl Frosted Sticker. (OSD DM 

Office) 

3.2 Tile Works 

3.2.1 Repair/Restoration/ Replacement of damaged portions of Tile Floor Finish 

3.2.2 FF-01: Vinyl Planks (150mm x 900mm x 3mm) 

3.2.3 FF-02: Homogenous Vinyl floor tiles (300mm x 300mm x 3mm) 

3.2.4 FF-03: Carpet Tile floor finish (600mm x 600mm) 

3.2.5 FF-04: Non Skid Porcelain Tile Finish (600mm x 600mm) 

3.2.6 FF-05/06: Glazed Porcelain Tile Finish (600mm x 1200mm) 

3.2.7 WF-10/12: 600mm x 600mm Glazed Porcelain Tile Finish Floor to Ceiling 

Height 

3.2.8 WF-11/13: 150mm x 600mm Glazed Porcelain Tile Finish Floor to Ceiling 

Height 

 

3.3 Ceiling Works 

3.3.1 CF-1: Restoration / repair/ replacement of damaged portions of ceiling, 

alignment of framing including necessary support for portion of ceiling to 

be retained 

3.3.2 CF-2: 600x600x16mm Acoustic ceiling board on CMT powder coated 

aluminum frame 

3.3.3 CF-3: 6mm Fiber cement board on Light Metal Frames, Painted Finish 

3.3.4 CF-4: 6mm TKH Fiber Cement Board on Light Metal Frames painted finish 

w/ Provision of Wiremesh to Ceiling CHB & above the ceiling panel in 

Paint Finish (Vault Room) 

3.3.5 CF-5: 6mm THK Moisture Resist Fiber Cement Board on Metal Frames, 

Painted Finish 

 

3.4 Wooden Doors 

3.4.1 WD-01  - 900mm x 2150mm  Flush hollow core wood door w/ jamb in HPL 

wood grain finish w/ 6mm thk fixed clear glass vision panel & bottom 

louver including lever type lockset, Door Closer and Stainless Hinges/ 

complete w/ hardwares & accessories 

3.4.2 WD-02  - 800mm x 2150mm  Flush hollow core wood door w/ jamb in HPL 

wood grain finish  & bottom louver including lever type lockset, Door 

Closer and Stainless Hinges/complete w/ hardwares & accessories 

3.4.3 WD-03  - 1000mm x 2150mm  Flush hollow core wood door w/ jamb in 

HPL wood grain finish  & bottom louver including lever type lockset, Door 

Closer and Stainless Kick plate & Hinges/complete w/ hardwares & 

accessories 
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3.4.4 WD-04  - 700mm x 2150mm  Flush hollow core wood hidden door w/ jamb 

in laminate finish including Door Closer and Stainless Hinges/complete w/ 

hardwares & accessories 

3.4.5 WD-05  - 900mm x 2150mm  Flush hollow core wood door w/ jamb in HPL 

wood grain finish w/ 6mm thk fixed clear glass vision panel & bottom 

louver including lever type lockset, Door Closer and Stainless Hinges/ 

complete w/ hardwares & accessories 

3.4.6 WD-06  - 800mm x 2150mm  Single Leaf Louvered Wood Door w/ KD 

Solid Wood Frames  w/ jamb in HPL wood grain finish w including stainless 

steel door handle and Stainless Hinges/ complete w/ hardwares & 

accessories 

 

3.5 Glass Doors 

3.5.1 GD-01 - 2100mm x 2150mm Sensor type Automatic, Double Sliding Glass 

Doors on 12mm thk tempered clear glass w/ FD 100 top and bottom 

aluminum frame  in powder coated finish. Complete w/ Fittings, Locksets, 

Hardwares & Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl sticker 

signage 

3.5.2 GD-02 - 2100mm x 2150mm Double Leaf & Double Acting Glass Doors 

on 12mm thk tempered clear glass w/ FD 100 top and bottom aluminum 

frame  in powder coated finish. Complete w/ Fittings, 0.60m Length & 1" 

Diameter H-Type Stainless Steel Handle, Complete Hardwares & 

Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl sticker signage 

3.5.3 GD-03 - 1100mm x 2150mm Single Leaf & Double Acting Glass Doors on 

12mm thk tempered clear glass w/ FD 100 top and bottom aluminum frame  

in powder coated finish. Complete w/ Fittings, 0.60m Length & 1" Diameter 

H-Type Stainless Steel Handle, Complete Hardwares & Accessories, w/ 

Vinyl Frosted Sticker, cut-out vinyl sticker signage  

3.5.4 GD-04 - 1000mm x 2150mm Single Leaf & Double Acting Glass Doors on 

12mm thk tempered clear glass w/ FD 100 top and bottom aluminum frame  

in powder coated finish. Complete w/ Fittings, 0.60m Length & 1" Diameter 

H-Type Stainless Steel Handle, Complete Hardwares & Accessories, w/ 

Vinyl Frosted Sticker, cut-out vinyl sticker signage 

3.5.5 GD-05 - 2000mm x 2150mm Double Sliding Glass Doors on 12mm thk 

tempered clear glass w/ FD 100 top and bottom aluminum frame  in powder 

coated finish. Complete w/ Handle & Fittings, Complete Hardwares & 

Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl sticker signage 

3.5.6 GD-06 - 1700mm x 2150mm Double Sliding Glass Doors on 12mm thk 

tempered clear glass w/ FD 100 top and bottom aluminum frame  in powder 

coated finish. Complete w/ Handle & Fittings, Complete Hardwares & 

Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl sticker signage 

 

3.6 Steel Doors 

3.6.1 SD-01 - 3200mm x 2150mm BI-Folding Perforated Stainless Steel Door w/ 

Stainless Frame and Stainless Steel door handle in paint finish, Complete 

Hardwares & Accessories (IDF Room) 

3.6.2 SD-02 - 900mm x 2150mm Flush Hollow Core Steel Door w/ Lever Type 

Lockset & Dead Bolt,  Complete Hardwares & Accessories in epoxy paint 

"Grey" Finish (Vault Room) 

3.6.3 SD-03 - 1300mm x 2150mm GA. 18 Steel Door Mineral Core w/ Jamb, 

Panic Device & Heavy Duty Ball Bearing Loose Pin Hinges w/ Epoxy 

Primer & QDE Painted Finish, Complete Hardwares & Accessories (Vault 

Room) 

 

3.7 Painting Works 

3.7.1 Painting & Repainting of Masonry Wall Surfaces (General Office/s, WF-

01, WF-03) 
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3.7.2 Painting & Repainting of Drywall Surfaces (General Office/s, WF-02, WF-

04) 

3.7.3 Painting & Repainting of Ceiling Surfaces (General Office/s, Toilets, CF-

01, CF-03, CF-04 & CF-05) 

 

3.8 Carpentry Works 

3.8.1 Fabrication and installation of Toilet cabinets & Pantry Cabinets (20mm thk 

Marine plywood 4' x 8', 0.60mm thick HPL 4' x 8', 1" x 1" x 8' wood edging, 

2" x 4" x 8'  KD Tanguile s4s, Door Touchlock Mechanism, Wood Glue, 

Concealed hinges, Expansion shield with lag screw, Assorted nails)Supply 

& Installation, Door & Jamb, WD-03, 0.9Mm x 2.15m, Single leaf flush 

hollow core wood door, wooden jamb, in duco paint finish, including 

cylindrical locket & door closer, w/ complete hardware & accessories 

(CMD Cashier) 

3.8.2 Fabrication and installation of Overhead Ledge & Cabinets (BSSD & 

EFMD Drawings/Plans Storage) in Wood Grain Finish (20mm thk Marine 

plywood 4' x 8', 0.60mm thick HPL 4' x 8', 1" x 1" x 8' wood edging, 2" x 

4" x 8'  KD Tanguile s4s, Door Touchlock Mechanism, Wood Glue, 

Concealed hinges, Expansion shield with lag screw, Assorted nails) 

3.8.3 Fabrication and installation of Phenolic Board Toilet Cubicle & Urinal 

Partition w/ HPL Finish & Corrosion resistant Nylon Footing (Polymide 6) 

& Alum Accessories (Typ).  

 

3.9 Specialty Works 

3.9.1 Supply and installation of sunscreen roller shades on perimeter window  

transparency 1% - Rear Windows 

3.9.2 Supply and installation of 170mm x 22mm - Wood Plastic Composite Panel 

(Fluted) on 6mm Fiber Cement Board with metal frames painted finish 

3.9.3 Supply and Installation of Vinyl wallpaper, 0.3mm thick (WF-07,09) 

3.9.4 Supply and Installation of Heavy Duty Pre-Fabricated/Customized 

Blueprint Hanger w/ Clip or Clamp 

3.9.5 Supply and Installation of Heavy Duty Stainless Steel Hanger Rail/Rod 

3.9.6 Supply and Installation of Wall Signage (3mm White Plastic Acrylic Base 

& 3M Vinyl Acrylic Sticker) on Stand off Bolt on Cover 

3.9.7 Supply and Installation of Ceiling Signage (3mm White Plastic Acrylic 

Base & 3M Vinyl Acrylic Sticker) in Aluminum Tubular w/ clip 

3.9.8 Supply and Installation of Male & Female Toilet Wall Signage (3mm White 

Plastic Acrylic Base & 3M Vinyl Acrylic Sticker) on Stand off Bolt on 

Cover 

3.9.9 Supply and Installation of  (GSF-03) Signage (3mm White Plastic Acrylic 

Base & 3M Vinyl Acrylic Sticker) on Stand off Bolt on Cover 

3.9.10 Supply and installation of Laminates 1.5mm thick (WF-05,06,08) 

 

3.10 Plumbing and Sanitary Works 

3.10.1 Watercloset with tank, elongated complete with fittings & accessories, 

(Flexible Hose, Angle Valve, etc.) 

3.10.2 Wall Hung Urinal w/ Push Button Flush, w/ complete fittings & 

accessories 

3.10.3 Lavatory Faucet, stainless,  single lever faucet including pop-up drain, p-

trap, flexible hose, angle valve complete with fittings & accessories 

(Comfort Room) 

3.10.4 Pre-Fabricated/Portable Stainless Steel Sink (GA 18), Gooseneck Faucet 

with complete accessories - (Pantry) 

3.10.5 Handheld Bidet, stainless 

3.10.6 Soap Holder, stainless 

3.10.7 Tissue Holder, stainless 

3.10.8 Floor drain, stainless 
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3.10.9 Facial Mirror, 6mm thick with aluminum frame and backing board 

3.10.10Waterline Plumbing Roughing-ins pipes & fittings including chipping 

works, excavation, tapping to existing waterline, restoration, water 

leak/pressure testing 

3.10.11Sanitary Line Plumbing Roughing-ins pipes & fittings including chipping 

works, excavation, tapping to existing sanitary line, restoration, water 

leak/flow testing 

 

4. Electrical Works (w/ separate technical specifications) 

 

5. Mechanical Works (w/ separate technical specifications) 

 

6. Structured Cabling Works (w/ separate technical specifications) 
 

B. MATERIAL SPECIFICATIONS 

PARTICULARS  DESCRIPTION  REMARKS 

1.  CIVIL -ARCHITECTURAL WORKS  

1.1 Floor/Wall Tiles 

Vinyl planks flooring - Composite vinyl planks flooring, 152mm x 914mm x 
3mm thick, wood grain finish  

-Vinyl tile adhesive 
 

Submit 
sample/swatch 

and/or brochure 

Vinyl tiles flooring - Homogeneous vinyl tiles flooring, 300mm x 300mm 
x 3mm thick 

-Vinyl tile adhesive 

 

Submit 

sample/swatch 
and/or brochure 

Carpet Flooring - 600mm x 600mm x 7mm thick  

- Floor/Tile Adhesive 
 

Submit 

sample/swatch 
and/or brochure 

Porcelain Floor/Wall Tiles Sizes: 600mm x 600mm, 600mm x 1200mm,  
         150mm x 600mm 

Material/s: Porcelain ï Non ï Skid and Glazed 
Thickness: As specified in plan 

 

Submit 

sample/swatch 
and/or brochure 

Surface preparation for vinyl works:  
- Clean off loose materials such as dust, rust, old adhesive or anything that can be manually 

removed by using a broom, a chisel, scraper, sandpaper or steel brush. 
- Repair voids, cracks, nicks, holes, etc. with the proper patching/sealant material or same material 

as the surface finish.  

All areas to be vinyl must be dry and thoroughly clean.  
 

 

1.2 Ceiling Works 

Acoustic Ceiling Material: Acoustic board, fine fissured design 
Size: 2ô x 2ô x 5/8ôô 

 
FRAMING SYSTEM 

Main Tee: 1ôô x 1-1/2ôô 

Cross Tee: 1ôô x 1ôô x 2ô 
Cross Tee: 1ôô x 1ôô x 4ô 

Wall angle: 1ôô x 1ôô 
Hanger rod: #8  

Clip: Twisted J-Clip 

Anchor: Ø10mm grip anchor 
Tension Rod: Ø10mm Full threaded Rod 

Submit 

sample/swatch 
and/or brochure 

Fiber Cement Board 
Ceiling 

Material: Fiber cement board (moisture resistant) 
Thickness: 6mm 

 

Submit 
sample/swatch 

and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

FRAMING SYSTEM 

Carrying channel: 12mm x 38 x 5m G.24 
Framing: Double furring 19mm x 50mm x 5m G.25  

Wall angle: 25mm x 25mm x 3m, G.25  

Clip: W-clip, double 
Hanger rod: #8  

Anchor: Ø10mm grip anchor 
Tension Rod: Ø10mm Full threaded Rod 

Wiremesh Ceiling 
(Vault Room) 

Steel matting/Wiremesh with frame all around bolted to 
CHB Wall and Ceiling 

 

Mesh Hole: 2ò x 2ò 
Sheet Size: 4 x 8 ft 

Wire Diameter : 5.5mm  
Tensile strength = 500 MPa 

Submit 

sample/swatch 
and/or brochure 

1.3 Masonry Walls/Drywall Partitions/ Doors/ Cabinets/ Counter / Stairs 

CHB Wall including 

plastering 

- 100mm / 150mm thk. Concrete Hollow Blocks, Non-

load bearing blocks w/ class A mortar 
- Cement, Portland 

- Sand, Screened 

- Gravel, Crushed 
- Deformed Steel Reinforcing Bars, Grade 40 

 

Submit 

sample/swatch 

and/or brochure 

Single/Double-Face 

Drywall partition  

Metal studs, 35mm x 76mm x 3m x 0.60mm  

Metal track, 50mm x 75mm x 3m x 0.60mm  
Fiber Cement Board 6mm x 1.2m x 2.4m 

Blind Rivet 

Fiber glass Mesh Tape 
Fiber Cement screw 

Screw with tox 

Submit 

sample/swatch 

and/or brochure 

Wooden Door & Jamb WD-01  - 900mm x 2150mm  Flush hollow core wood 

door w/ jamb in HPL wood grain finish w/ 6mm thk 

fixed clear glass vision panel & bottom louver 
including lever type lockset, Door Closer and Stainless 

Hinges/ complete w/ hardwares & accessories 
 

WD-02  - 800mm x 2150mm  Flush hollow core wood 

door w/ jamb in HPL wood grain finish  & bottom 
louver including lever type lockset, Door Closer and 

Stainless Hinges/complete w/ hardwares & accessories 
 

WD-03  - 1000mm x 2150mm  Flush hollow core wood 
door w/ jamb in HPL wood grain finish  & bottom 

louver including lever type lockset, Door Closer and 

Stainless Kick plate & Hinges/complete w/ hardwares 
& accessories 

 
WD-04  - 700mm x 2150mm  Flush hollow core wood 

hidden door w/ jamb in laminate finish including Door 

Closer and Stainless Hinges/complete w/ hardwares & 
accessories 

 
WD-05  - 900mm x 2150mm  Flush hollow core wood 

door w/ jamb in HPL wood grain finish w/ 6mm thk 
fixed clear glass vision panel & bottom louver 

including lever type lockset, Door Closer and Stainless 

Hinges/ complete w/ hardwares & accessories 
 

WD-06  - 800mm x 2150mm  Single Leaf Louvered 
Wood Door w/ KD Solid Wood Frames  w/ jamb in HPL 

wood grain finish w including stainless steel door 

Submit 
sample/swatch 

and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

handle and Stainless Hinges/ complete w/ hardwares 

& accessories 

Steel Doors 
SD-01 - 3200mm x 2150mm BI-Folding Perforated 

Stainless Steel Door w/ Stainless Frame and Stainless 

Steel door handle in paint finish, Complete Hardwares 

& Accessories (IDF Room) 

SD-02 - 900mm x 2150mm Flush Hollow Core Steel 
Door w/ Lever Type Lockset & Dead Bolt,  Complete 

Hardwares & Accessories in epoxy paint "Grey" Finish 

(Vault Room) 

SD-03 - 1300mm x 2150mm GA. 18 Steel Door Mineral 

Core w/ Jamb, Panic Device & Heavy Duty Ball Bearing 
Loose Pin Hinges w/ Epoxy Primer & QDE Painted 

Finish, Complete Hardwares & Accessories (Vault 

Room) 

Submit 

sample/swatch 
and/or brochure 

Overhead Countertop / 
Cabinets 

-20mm thick marine plywood in in HPL finish including 
standard hardwareôs & accessories 

Submit 
sample/swatch 

and/or brochure 

Toilet Partitions and Urinal 
Partitions 

-20mm thick marine plywood in in HPL finish including  
complete standard hardwareôs & accessories (Nylon 

Set ï Polymide 6) 

 

Water Proofing Polyurethane  (PU-D) ï 2 coats 

Color: Gray 
Adhesion to concrete: >1.2MPA 

Shore A Hardness: >40 

Crack Bridging: up to 2mm 
Elongation at break: up to 400%  

Specific Gravity: 1.35kg/L 
Solid Content: at least 60% 

Toxicity: Non-Toxic 
Flammability: Non-Flammable 

Submit 

sample/swatch 
and/or brochure 

1.4 Glass Doors/Partitions/Vinyl Frosted Sticker 

Glass Doors 
GD-01 - 2100mm x 2150mm Sensor type Automatic, 

Double Sliding Glass Doors on 12mm thk tempered 

clear glass w/ FD 100 top and bottom aluminum frame  
in powder coated finish. Complete w/ Fittings, Locksets, 

Hardwares & Accessories, w/ Vinyl Frosted Sticker, cut-

out vinyl sticker signage 

GD-02 - 2100mm x 2150mm Double Leaf & Double 

Acting Glass Doors on 12mm thk tempered clear glass 
w/ FD 100 top and bottom aluminum frame  in powder 

coated finish. Complete w/ Fittings, 0.60m Length & 1" 
Diameter H-Type Stainless Steel Handle, Complete 

Hardwares & Accessories, w/ Vinyl Frosted Sticker, cut-

out vinyl sticker signage 

GD-03 - 1100mm x 2150mm Single Leaf & Double 

Acting Glass Doors on 12mm thk tempered clear glass 
w/ FD 100 top and bottom aluminum frame  in powder 

coated finish. Complete w/ Fittings, 0.60m Length & 1" 
Diameter H-Type Stainless Steel Handle, Complete 

Hardwares & Accessories, w/ Vinyl Frosted Sticker, cut-

out vinyl sticker signage  

Submit 

sample/swatch 

and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

GD-04 - 1000mm x 2150mm Single Leaf & Double 

Acting Glass Doors on 12mm thk tempered clear glass 
w/ FD 100 top and bottom aluminum frame  in powder 

coated finish. Complete w/ Fittings, 0.60m Length & 1" 
Diameter H-Type Stainless Steel Handle, Complete 

Hardwares & Accessories, w/ Vinyl Frosted Sticker, cut-

out vinyl sticker signage 

GD-05 - 2000mm x 2150mm Double Sliding Glass Doors 

on 12mm thk tempered clear glass w/ FD 100 top and 
bottom aluminum frame  in powder coated finish. 

Complete w/ Handle & Fittings, Complete Hardwares & 

Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl 

sticker signage 

GD-06 - 1700mm x 2150mm Double Sliding Glass Doors 
on 12mm thk tempered clear glass w/ FD 100 top and 

bottom aluminum frame  in powder coated finish. 
Complete w/ Handle & Fittings, Complete Hardwares & 

Accessories, w/ Vinyl Frosted Sticker, cut-out vinyl 

sticker signage 

Glass 
Partitions/Transom/Slidi
ng Window 

Perimeter Glass partition 

- 12mm thick tempered clear glass panels in aluminum 
frame powder coated finish w/ vinyl frosted sticker  

 

- 10mm thick tempered clear glass transom in 
aluminum frame powder coated finish  

 
 

Sliding Window Glass (Teller) 
- 6mm thick tempered clear glass panels in aluminum 

frame powder coated finish w/ vinyl frosted sticker 

(see detail drawing) 

Submit 
sample/swatch 

and/or brochure 

Frosted Sticker -vinyl frosted sticker Submit 

sample/swatch 
and/or brochure 

1.5 Wall Paper/WPC/Acrylic Signages/Sunscreen Roller Shades/ Hanger Rails 

Wall Paper -0.3mm thick vinyl wall paper  

-vinyl wall paper adhesive 

Submit 

sample/swatch 

and/or brochure 

High Pressure Laminated  

(HPL) finish 

Material: High Pressure Laminate 

finish: Wood grain texture  
thickness: 1.0mm 

 
on 6mm thick ficem board  

Submit 
sample/swatch 

and/or brochure 

WPC Finish Wood Plastic Composite (WPC) 
Size: 22mm x 170mm x 2900mm (per panel)  

Finish: Wood grain texture 

 
Must be Termite Resistant, Moisture resistant, and 

easy to clean 

Submit 
sample/swatch 

and/or brochure 

Acrylic Signage -Ceiling Mounted Acrylic Office Signages 3mm thk and 

3M Vinyl Acrylic Sticker on Stainless Steel Signage 
Hanger with adjustable Clip/Clamp  

 

-Wall/Door Mounted Acrylic Office Signages 3mm thk 
and 3M Vinyl Acrylic Sticker on Stand off bolt on cover  

Submit 

sample/swatch 
and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

Sunscreen Roller Shades Hardware and Mechanism: 
- Roll-up Polyester/Polymer Shade 
- Chain Operated roller system with #10 plastic bead 

chain operating loop 
- Universal mounting brackets (includes hardware and 

accessories). 
- Provide head rail where applicable. 
- Extruded aluminum roller tube made with alloy 

6063-T5 Standard Roll 
- (White Color ï Series 5000) 

 

Sunscreen Fabric Specifications: 
- Composition : 30% Polyester, 70% PVC 
- Openness Factor : 1% 
- Width : 200cm / 250cm  
- Length : Approx. 30m/roll  
- Thickness : 1.08mm 
- Weight: 810g/m2 ±5%  
- Tensile Strength : warp 291.5kg/weft 100.3kg  
- Tearing Strength : warp 10.9kg /weft 5.8kg  
- UV Blockage : 98% 
- Fire Rating : U.S.A. NFPA 701 
- Color Fastness (AATCC16-2003): Class 4.5 
- Environmental Certifications : Oeko-Tex ®  
  Standard 100 

Submit 
sample/swatch 

and/or brochure 

Blue Print Hanger Rails Material: Stainless Steel (SS304) 
Diameter: 32mm (Heavy Duty)  

Thickness: 1.5mm ï 2.00mm (Heavy Duty) 
Wall Mounted Rails with appropriate intermediate 

supports 

 

Submit 
sample/swatch 

and/or brochure 

1.6 Plumbing Roughing-ins 

Waterline Plumbing 
Roughing-ins 

Pipe: Poly Propylene Pipes (PPR - PN20) & Fittings, 
heavy duty 

Fittings: PPR ï PN20 
Valves: Brass or Stainless Steel Ball, w/ PPR connection 

Accessories: Use compatible pipe clips, hangers, and 

supports 
Joining: Heat fusion method 

 
Quality Assurance 

¶ Ensure that all vertical and horizontal pipe runs 

are securely anchored. 

¶ Conduct hydrostatic pressure testing at 1.5 
times its working pressure. 

 

Adhere to National Plumbing Code of The Philippines 
(NPCP) for design and installation. 

 
 

 

Submit 

sample/swatch 
and/or brochure 

 
 

Sanitary Plumbing 

Roughing-ins 

 
 

 
 

Pipe: Unplasticized polyvinyl chloride (uPVC), series 

1000(orange) & fittings, heavy duty  

Fittings: Unplasticized polyvinyl chloride (uPVC) 
Accessories: Use compatible pipe clips, hangers, and 

supports 
Joining: Solvent 400cc 

Slope: 1% (Minimum), 2% (Maximum)  

P-trap: Unplasticized polyvinyl chloride (uPVC), G.I. (for 
lavatory) 

  

Submit 

sample/swatch 
and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

Quality Assurance 

¶ Ensure that all vertical and horizontal pipe runs 

are securely anchored. 

¶ Insulate pipes that pass through areas exposed 
to temperature variations to prevent 

condensation. 

¶ Conduct Gravity/Water leak testing. 
 

Adhere to National Plumbing Code of the Philippines 

(NPCP) for design and installation. 

1.7 Plumbing Fixtures -Water Closet, Tank Type, rimless with soft closing 

seat and cover including fittings & accessories (690L x 
370W x 790H) 

- wall hung type w/ lavatory bracket, Stainless Angle 
Valve & Stainless Flexible Hose 

- Pre-Fabricated/Portable Stainless steel sink with 

cabinet with complete accessories ï Stainless steel 
(304) including complete fittings & accessories 

-Handheld Bidet, stainless coated including 
accessories 

-Lavatory , under counter type,  including fittings & 

accessories 
-Lavatory including pop up drain, lavatory faucet, p -

trap, flexible hose, angle valve with complete fittings 
and accessories 

-Hand Soap Dispenser, automatic 
-Hand Dryer, automatic 

-Toilet Roll Dispenser, jumbo 

-Facial Mirror (see plan) 
-Floor Drain, Stainless (4ò x 4ò) 

Submit 

sample/swatch 
and/or brochure 

1.8 Painting Works   

Painting of Plain Wall 

Surface  

Primer: Acrylic or Latex primer  

Paint: High quality latex paint  
Color: As specified in Architectural drawings 

Surface imperfection: Suitable putty 

No. of coats: 2 
 

SURFACE PREPARATION 

¶ Inspect the wall for any damage, cracks or 
loose materials. 

¶ Clean the surface thoroughly to remove any 

dirt, dust, grease, or other contaminants. Use 

a stiff brush effective cleaning.  

¶ Remove any efflorescence (white powdery 
substance) with a wire brush or muriatic acid 

solution. 

¶ Repair any cracks, holes, or damaged mortar 
joints using appropriate patching materials or 

mortar.  

¶ Allow repairs to dry and cure completely.  

¶ Sand down any rough areas or raised patches 
to create a smooth and even surface. 

¶ Remove any sanding dust with a brush or damp 

cloth. 

¶ Apply a suitable primer to the entire surface.  

¶ Mask off any adjacent surfaces, fixtures, or 

areas not to be painted using masking tape or 
paper sheeting. 

¶ Ensure the masonry surface is completely dry 

and before applying primer and paint.  
 

Submit paint 

color swatches 
and/or brochure 
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PARTICULARS  DESCRIPTION  REMARKS 

Painting of Ceiling  Primer: Acrylic or Latex primer 

Paint: Acrylic latex paint 
No. of coats: 2 

 
SURFACE PREPARATION 

¶ Ensure the fiber cement board surface is clean, 

dry, and free from dust, dirt, grease, and oil.  

¶ Lightly sand the surface with fine -grit 

sandpaper to smoothen and remove any rough 
edges. 

¶ Use and appropriate filler to fill any gaps, 

cracks, or imperfections. Allow the filler to dry 
completely and sand it smooth. 

¶ Apply one coat of primer using brush, roller, or 

spray. Ensure even coverage. 

¶ Allow the acrylic or latex primer to dry.  

¶ Apply the first coat using brush, roller, or spray. 
Ensure even coverage without runs or sags. 

¶ Allow the first coat to dry.  

¶ Apply a second coat for full coverage and 

durability.  

 

Painting of Window 

Frames  
-QDE, black topcoat (2 coats) 

-putty  

Painting of Wooden Doors 

& Cabinet, Duco Finish  

-lacquer primer (1 coat)  

-automotive lacquer topcoat (3 coats)  

-lacquer putty 

Painting of Ceiling Aircon 
Diffusers 600mm x 

600mm  

-lacquer primer (1 coat)  

-Automotive lacquer topcoat (2 coats)  

-putty  

 
Surface preparation: 

 
-Clean off loose materials such as dust, rust, old paint 

or anything that can be manually removed by using a 

broom, a chisel, scraper, sandpaper or steel brush. 
-Repair voids cracks, nicks, holes, etc. with the proper 

patching /sealant material or same material as the 
surface finish.  

All areas to be painted must be dry and thoroughly 

clean. 

2. ELECTRICAL WORKS (with separate technical specifications) 

3. MECHANICAL WORKS (with separate technical specifications) 

4. STRUCTURED CABLING WORKS (with separate specifications incorporated in plans/drawings) 

 

 

III.  ELECTRICAL WORKS  

 

I. GENERAL CONDITIONS:  

 

1. All electrical works shall comply with the plan and specification in accordance 

with the latest edition of the Philippine Electrical Code (PEC). 

 

2. Rough-in layout concealed between walls and exposed above ceiling shall be 

IMC and/or Polyvinyl Chloride (PVC) pipes and properly secured with clamps/ 

mounting supports. Exposed conduit must be RSC.  
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3. PVC pipe fitting layout shall be provided with appropriate PVC adapter with 

locknut and glued with PVC solvent and properly anchored with clamps/ 

supports.  

 

4. Minimum size of conduit to be used shall be 15 mm diameter.  

 

5. Minimum size of conduit for long runs exceeding 270º bends shall be 20 mm 

diameter and pull box shall be provided as necessary. 

  

6. Color coding for wiring installations shall be as follows: 

Lines  - Red, Black, Yellow & Blue  

Neutral  - White 

Ground - Green or Green with Yellow Stripe  

 

7. Receptacle outlets shall be installed 1200mm above finished floor level. 

 

8. Labeling / marking for the proposed branch circuit as indicated in the drawing 

and panel board directory prior to turnover to the owner. 

 

9. All materials and equipment to be use shall be brand new and must be of the 

approved type and intended application. 

 

10. Prepare load schedule for all new installation, if necessary incorporate with the 

existing load schedule as applicable and provide legible markings within the new 

and existing schedule of loads panel directory. 

 

 

II.  ELECTRICAL MATERIAL SPECIFICATIONS:  

 

1. CONDUITS & FITTINGS 

   

Materials Specifications 

a. uPVC Pipe Neltex, Emerald, Atlanta 

or its equivalent 
 

b. Intermediate Metal Conduit (IMC)  

20mmØ, 

 
 

20mmØ, 25mmØ, 40mmØ, 65mmØ, 
80mmØ, 

 

 

2. BOXES / GUTTERS WITH COVERS 

 

 

  

 

  

 

 

 

 

 

 

 

 

 

 

 

Materials Specifications 

a. Junction Box 
 

b. Utility Box 
 

c. Wire Gutter 

 
 

steel sheet gauge 16 
 

2ò x 4ò, steel sheet gauge 16 
 

(2000x200x150)mm, Gauge No. 14 

 
uPVC Plastic Box (Tailee) 
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3. WIRES / CABLES & DEVICES 

  

Materials Specifications 

 

a. 3.5 mm2, 5.5 mm 2, 8.0 mm 2, 14.0mm2, 

30.0mm2, 38.0mm2,  50.0mm 2, 
125.0mm2, 250.0mm2 

 
b. Convenience Outlet  

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
c. Switch 

 
 

 

d. Lighting Fixtures Assembly 
 

 
 

 

 
 

 
 

e. Cove Light 
 

 

 
 

 
f. Down Lighting Fixture 

 

 
 

 
g. Rechargeable Portable Emergency 

Light 

 
h. Exhaust Fan 

 
 

 

THHN/ THWN stranded wire, lead free 

 
 

 
Convenience Outlet, Duplex, 15A, 230V,  3 

gang, 3-Prong w/ grounding, flush mounted, 
parallel slot, complete with cover (UPS) 

 

Convenience Outlet, Duplex, 15A, 230V,  2-
Prong w/ grounding, flush mounted, parallel 

slot, complete with cover (Normal)  
 

Pop-up Floor Mounted, Convenience Outlet, 

Duplex, 15A, 230V,  duplex 3 gang, 3-Prong w/   
grounding universal with safety shutter (UPS) 

 
Pop-up Floor Mounted, Convenience Outlet, 

Duplex, 15A, 230V,  duplex 3 gang, 3-Prong w/   

grounding universal with safety shutter 
(Normal) 

 
Switch, single pole, 15A, 250V, flush type 

(National/Panasonic Brand) (one, two, three 
gang and three way )  

 

Recessed Panel 600x600mm Lighting Fixtures 
32 watts min. 230V, 60Hz., cool daylight 

complete  
with essential wiring system 

 

LED Track Light (7 Watts) Black Round, 
Aluminum Housing + PC Lens, 700 lumens, 

with track line  
 

Cove Lighting fixtures, T5, 9watts LED tube, 
220V, 900lumens, 120 degrees light angle, 

1200mm, 40,000 burning hours 

 
LED Strip light, 10W (min.)/meter , 220V  

 
Recessed Round Panel Light, 17W(min.), 230V, 

Slim Type, tri color with essential wirings and 

standard accessoriesangle,50,000 burning 
hours, tricolor.  

 
Emergency Light, 2 x 3-5watt min. LED, 220V, 

60 min. back-up time, Sealed lead acid battery. 

 
Exhaust Fan, ceiling mounted, 40watts min, 

90-120CFM min., 230VAC, 60Hz.,   12"x12", 
with grill shutter/louver  

or its approved equevalent 

 

4. CIRCUIT BREAKERS / PANEL BOARDS 

  

Materials Specifications 
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1. Enclosed Circuit Breaker (ECB) 
 

 

 
 

 
 

 

2. Main Distribution Panel (MDP) 
 

 
 

 
 

 

 
 

 
3. Power Panel A/C (PP-A/C)  

 

 
 

 
 

 
4. Lighting Panel (LP) 

 

 
 

 
 

 

5. Power Panel (PP) 
 

 
 

 

 
 

6. UPS Distribution Panel (UPSDP) 
 

 
 

 

 
7. Manual Transfer Switch(MTS) 

 
 

 

 
 

 
 

 

350AT, 3P, 480V, 32KAIC, Surface Mounted, 
Bolt-on, Industrial Type, w/ grounding terminal 

block, powder coated gray paint, hinge type  

 
600AT, 3P, 480V, 50KAIC, Surface Mounted, 

Bolt-on, Industrial Type, w/ grounding terminal 
block, powder coated gray paint, hinge type  

 

Main:  600AT, 3P, 230V, 50KAIC 
Branches:  

1 - 175AT, 3P, 230V, 32 KAIC 
1 ï SPACE 

3 - 125AT, 3P, 230V, 25 KAIC 
1 - 100AT, 3P, 230V, 25 KAIC 

Surface Mounted, Bolt-on, Industrial Type, 

NEMA 1, Hinge type,  w/ grounding terminal 
block powder coated gray paint 

 
Main:  125AT, 3P, 230V, 35KAIC 

Branches:  

18 - 30AT, 2P, 230V, 25 KAIC 
Surface Mounted, Bolt-on, Industrial Type, 

NEMA 1, Hinge type,  w/ grounding terminal 
block powder coated gray paint 

 
Main:  125AT, 3P, 230V, 35KAIC 

Branches:  

18 - 20AT, 2P, 230V, 25 KAIC 
Surface Mounted, Bolt-on, Industrial Type, 

NEMA 1, Hinge type,  w/ grounding terminal 
block powder coated gray paint 

 

Main:  125AT, 3P, 230V, 35KAIC 
Branches:  

18 - 20AT, 2P, 230V, 25 KAIC 
Surface Mounted, Bolt-on, Industrial Type, 

NEMA 1, Hinge type,  w/ grounding terminal 

block powder coated gray paint 
 

Main:  70AT, 3P, 230V, 25KAIC 
Branches: 18-20AT, 2P, 230V, 10 KAIC 

Surface Mounted, Bolt-on,  Industrial Type, 
NEMA 1, Hinge type,  w/ grounding terminal 

block powder coated gray paint 

 
MTS (MTS_UPSDP), 175AT, 3P, 230V, 32KAIC, 

Surface Mounted, Bolt-on, Industrial Type, w/ 
grounding terminal block, powder coated gray 

paint, hinge type  

 
MTS (MTS_LP), 100AT, 3P, 230V, 25KAIC, 

Surface Mounted, Bolt-on, Industrial Type, w/ 
grounding terminal block, powder coated gray 

paint, hinge type  

 

5. CONDUIT SUPPORT & OTHER MISCELLANEOUS & INCIDENTAL 

 MATERIALS  REQUIRED TO COMPLETE THE INSTALLATION 

  

Materials Specifications  

a. Conduit support 
 

b. Conduit clamp 

Threaded bar with Grip Anchor 
 

U-bolts/ strapped 
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c. Mounting of conduit  

  
Angular bar, 1 ıô x 1 ıò x ıò 

 

ELECTRICAL SCOPE OF WORKS:  

 

1 The service provider/ contractor is required to conduct site inspection together with the  

EFMD Engineer or SSS representative to determine the nature and extent of necessary 

works, materials, services and consider these are essential and incidental requirement in 

the implementation of the project.  

 

2 The contractor shall be responsible for the through coordination with the concern parties 

and, secure of all necessary work permits that maybe required of the project.  

 

3 All works shall be properly coordinated with the SSS representative to discuss all phases 

of the works/ activities. 

 

4 Any changes and/ or modifications of the materials specification and work orders shall 

be subject to discussion with involve parties to address any conflicts before proceeding 

of the said changes prior to the approval of the SSS representative.  

 

5 The following layout materials to be used: 

 

  Intermediate Metallic Conduit  - Feeder and sub-feeder layout 

  PVC conduit     - for concealed and above ceiling layout 

- switches shall be mounted embedded on   

the wall 

 

6 Supply and install of electrical panel board complete with essential wiring system, 

terminal lags and other standard accessories, as indicated in the plan.  

 

-  Enclosed Circuit Breaker (ECB) 

- Main Distribution Panel (MDP) 

- Power Panel for Air-conditioning (PP-A/C) 

- Lighting panel (LP) 

- Power Panel (PP) 

- UPS Distribution Panel (UPSDP) 

 

7 Supply and install of new electrical wiring and layout materials for the power supply of 

the following equipment, fixtures and devices as indicated in the plans: 

 

- Duplex Convenience Outlet, 3-prong, parallel slot with grounding terminal  

- Lighting Fixtures with Switches 

- Down Lighting Fixtures 

- Portable Emergency Light 

 

8 Chipping & restoration works for electrical conduit chute that may be indirect to the 

 raceway of the new installed modular tables. 

 

9 Supply and install of conduit support/ hangers and shall be rigidly secured with 

appropriate fittings using appropriate materials. 

 

10 All areas affected during implementation of the project by chipping/ boring, dismantling 

works and other related activities shall be restored to original condition at the ownerôs 

satisfaction at no additional cost to the SSS. 

 

11 Supply of labor, materials and devices that are essential to complete the project, may it 
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be   mention or not in the Terms of Reference (TOR), specified or not in Bill of Quantity 

(BOQ) and proposed plan layout. 

 

12 Prepare and submission of blue print as-built plans in standard size (20inx30in) duly 

signed and sealed by the Professional Practitioners (Electrical/ Mechanical Engineer). 

 

13 Testing and commissioning of the electrical wiring system, fixtures and other devices.  

 

 

III.  FIRE DETECTION AND ALARM SYSTEM (FDAS) SPECIFICATION  

 

MATERIAL SPECIFICATIONS 

Materials  Minimum Specification  

Smoke Detector Portable Smoke Detector device UL Listed  

Heat Detector Portable  Heat Detector device UL Listed  

 

FDAS SCOPE OF WORKS:  

 

1 Supply and installation of Battery Operated Portable  Smoke and Heat Detector. 

- Relocation of Smoke detector and heat detector for not enclose area, new Smoke 

detector and heat detector for enclose area. 

 

2 Testing, Commissioning and configuration, if necessary. 

 

3 Perform other miscellaneous and incidental works  and materials needed to complete the 

project and restoration of all areas affected at the satisfaction of the client. 

 

4 Submit all brochures, manuals, guidelines and other materials necessary for the 

maintenance and operation of the portable smoke and heat detector. 

 

IV.  OTHER WORKS 

 

Any damaged incurred during the activity shall be restored / repaired by the Contractor 

at his own expense and shall be done in a satisfactory and approved manner. Paint 

dropping and other stains relative to the project shall be removed from all areas.  

 

V. PERMITS AND FEES 

 

1 The work under this contract shall be in accordance to the latest requirements of the 

following: 

 

-  Philippine National Building Code 

- Philippine Electrical Code 

- Local Utility Company 

 

Nothing contained in these specifications or shown on the drawings shall be construed as 

to conflict with the National and Local ordinances and these mentioned ordinances are 

hereby made part of this specification.    

 

2 All permits and electrical fees required in this work shall be obtained by and at the 

expense of the contractor. The Engineer shall be furnished by the contractor, the copy of 

the final certificate of electrical completion and approval by the government authorities. 

 

3 During the progress of work, the contractor shall keep a record of all changes where the 

actual installation differs from that shown in the contract drawings. Upon completion, 

the contractor shall finalize the ñas-builtò drawings on tracing paper and submit to the 
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Engineer for approval before reproduction. 

 

VI.  SUBMITTALS  

 

1 Manufacturerôs data, shop drawings and samples required for the specific materials shall 

 be submitted for approval to the Engineer prior to procurement and delivery to 

job site. 

 

2 Manufacturerôs data shall be descriptive item catalog cut which shall include the 

 manufacturerôs name, trade name, model number, name plate data, and others. 

 

3 Shop drawings when required shall show type, size, sectional view, installation details,        

and elementary and wiring diagrams. 

 

4 A certified test results for specific items when deemed necessary shall be submitted to  

the Engineer by the Contractor. 

 

5 Manufacturerôs data or samples should be submitted of the following items: 

 

- Conduits and Fittings 

- Boxes and Accessories 

- Wires and Cables 

- Other items required by the Engineer 

 

VII.  STANDARD OF MATERIALS  

 

All materials to be used in this installation shall be of high quality, free to any defect and of 

proven acceptability for the purpose it is intended for application. It shall conform to the latest 

applicable standards of the following: 

- Philippine Electrical Code 

- ASTM and NSC 

- PEC and NEC 

 

7.1  Raceways, Conduit Pipes and Fittings 

 

                  7.1.1  Polyvinyl Chloride (PVC) 

PVC conduits conforming to recognized standards for conduit as 

manufactured by Matsushita or approved equal. 

                  7.1.2  Outlet Boxes and Covers 

Terminations of pipes to outlet boxes shall be provided with suitable 

fitting and other devices especially designed for the purpose. 

Receptacles : 2ò x 4ò x 2.5ò 

   Pull Boxes : depends on the number of conductor to occupy the 

      boxes 

 

7.2 Conductors, Wires and Cable 

 

All wires and cables shall be copper, soft drawn and annealed with ninety-eight percent 

(98%) conductivity. For power systems, the conductors shall be thermoplastic and 

insulated to withstand a working pressure rated at 230 Volts, THHN/THWN type as 

indicated in the drawings. The feeder lines to panel boards shall be heat and moisture 

resistant, with size as indicated in the drawings. 

 

The minimum size to be used in the installation shall be #3.5 mm sq. except for the 

controls where #2.0 mm sq. may be allowed. All conductors from sizes of #3.5 mm sq. 

or larger shall be stranded for additional flexibility while in transit inside pipe. 
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 All wires and cables described above shall be of reputable manufactures. 

 

7.3 Electrical and Wiring Devices 

 

7.3.1  Wall Receptacles 

Wall receptacles shall be of conventional type with an ampere rating of 15A, 

230V, duplex, flush mounted. The mounting height shall be 300 mm above floor 

finish. It shall be as manufactured by National or approved equivalent.  

7.3.2  Wall Plates for Switches and Receptacles 

Wall plates for receptacles, in regards to colors shall be the sole choice of the 

Engineer. The brand shall be the same as specified above. 

 

7.4 Standard of Workmanship 

 

The workmanship required in this section shall be the generally accepted engineering 

practice standard of safety. Defective workmanship shall be redone outright without extra 

cost to the Owner. Conduit installations, boxes, fittings and accessories shall conform to 

the requirements of the Philippine Electrical Code and other standards required locally. 

 

During installation, due to precautions shall be observed to protect the conduit and thread 

from mechanical injuries. The conduit ends shall be sealed in approved manner during 

the installation whenever the work is interrupted. 

 

Conduit shall be checked for freedom from obstruction by pulling galvanized wire 

through the entire run of the conduit. The galvanized wire shall be maintained 

inside the pipe unit the conductors have been pulled permanently. Termination boxes for 

conduits shall be free from dirt and other debris which may cause obstructions. 

 

All joints between lengths of conduit shall be water tight with red lead paints or other 

approved sealing agent. 

 

Conduit shall be held firmly on pipe termination by a pair of locknut and bushing. All 

outlets shall be truly centered, plumb and leveled. Any discrepancy on outlet location 

between the electrical plans and the architectural plans shall be submitted to the attention 

of the Engineer. 

 

Wiring method in general shall be installed inside rigid steel conduit as required in the 

plan; no such wire shall be pulled inside the pipe if the conduit system is not complete in 

all aspect, so that the conductor will be protected from damages and abrasion. 

 

Conductors terminated in any kind of outlet box shall have at least 150 mm of wire 

extended free from the box as allowance for splicing. Color coding shall be observed 

throughout the installation to provide easy identifications. 

 

Installation of lighting fixtures, wall mounted receptacles and switches shall be given due 

 care as to prevent contact of live wire parts to respective fixtures. 

 

Conductor joints or splices will only be allowed in boxes and should be properly insulated 

  by means of a wire nut fitted to the size of conductor being joined. Splices will 

never be tolerated inside pipe. 

 

7.5 Material Testing and Workmanship 

 

7.5.1 Grounding 

All exposed non-current carrying parts of Electrical Equipment and apparatus shall 

be properly grounded by means of ground rod driven one (1) meter below the 

ground level or connect to existing cold water pipe line. All metal conduit system 
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and other parts required at ground potential shall be efficiently grounded.  All 

panel boardsô cabinet shall likewise be solidly grounded. 

7.5.2   Materials and Workmanship Tests 

All wiring system has to be tested for shorts and grounds after the installation has 

been completed. The Contractor shall furnish all necessary apparatus and  testing 

equipment and will have to make good whatever  deficiencies may be found. 

Test shall be conducted in the presence of the authorized representative of the 

Owner or the Engineer. 

 

7.6 Guarantee 

 

All materials and accessories furnished/installed under this part of the specifications shall 

be guaranteed for a period of one (1) year from date of acceptance thereof, and materials 

and equipment furnished shall be free from any defects in the materials, workmanship 

and design.  At any time within one year after acceptance and upon proper notice the 

Contractor shall rectify any and all deficiencies including replacement of parts or the 

entire units without additional cost to the Owners, if such deficiencies have been caused 

directly or indirectly by inferior materials, faulty workmanship and/or defective design 

or parts. Expendable items are included in this one-year guarantee. During the guarantee 

period the Contractor shall perform free monthly inspection for the proper and efficient 

operation of the electrical system. 

 

 

IV.  MECHANICAL WORKS  

 

SECTION I:   GENERAL PROVISIONS  

 

1.0 SUMMARY 

 

This section includes the scope of work, system description and general requirements to 

complete the air-conditioning systems of the project. 

 

2.0       GENERAL REQUIREMENTS:   

 

The contract drawings indicate the extent and general arrangement of the air  

conditioning systems. If departures from the drawings are deemed necessary, details of 

such departures and the reasons therefore shall be submitted to the Engineer and/or his 

representative for approval. No such departures shall be made without the prior written 

approval of the Engineer or his authorized representative. 

 

2.1 APPLICABLE STANDARDS: All materials, machinery, and equipment shall be 

of the required quality used in good commercial and trade practice and shall be 

essentially the standard products of reputable manufacturers. The acceptability of 

these items including their workmanship and method of installation shall be 

established by the following: 

 

a. Philippine National Standard (PNS) 

b. The Philippine Mechanical Engineering Code. 

c. The Philippine Electrical Code. 

d. Fire Code of the Philippines. 

e. Building code of the Philippines 

f. American Society of Heating, Refrigerating & AC Engineers 

(ASHRAE). 

g. American Society of Mechanical Engineer (ASME). 

h.   National Fire Protection Associations (NFPA). 

i. Air Moving and Conditioning Association (AMCA). 
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2.2 EQUIPMENT SCHEDULE: As soon as practicable, after date of the award of the 

contract, a complete schedule of the equipment proposed for installation shall be 

submitted for the approval of the Engineer showing dimensions and arrangement 

of the equipment necessary clearances. The schedule shall include catalogs, 

diagrams, and drawings. In the event any items or equipment contained in the 

schedule fails to comply with the specifications, such item may be rejected. If 

applicable 

 

2.3 SHOP DRAWINGS: As soon as practicable, after award of the contract and prior 

to installation, complete shop drawings, showing the sizes and the type of 

equipment, together with complete duct and piping layout and electrical 

connections shall be submitted to the Engineer for approval. If applicable 

  

2.4 AS-BUILT PLANS: ñAs ïBuiltò drawings is required prior to issuance of 

certificate of completion. ñAs ïBuiltò drawings shall be furnished the building 

owner. The As-Built plan shall be of 20ò x 30ò blueprint, signed and sealed by a 

Professional Mechanical Engineer. The As-Built plans shall include all contract 

drawings with the necessary revisions and modifications resulting in change from 

the original drawings, supplemented by such schematic, isometric, or other types 

of drawings as may be necessary to provide a clear understanding of installed 

systems ñAS-BUILTò.  

 

2.5 LOCAL LAWS AND ORDINANCES: Aside from herein specified, the 

equipment and materials to be furnished and the installation of the systems shall 

conform to local laws, codes and other ordinances that are in force. If necessary, 

the contractor shall secure a permit to install from authorized agency having a 

jurisdiction over the place of installation and before final acceptance by the Owner 

a final certificate of inspection and a permit to operate the system shall be secured 

from the same government agency. Fees and other expenses due on these permits 

shall be borne by the contractor. 

 

2.6 All tools, equipment, safety gadgets, medical kits shall be provided to ensure 

safety of the personnel and property against accidents and any untoward incidents 

that may affect the execution of the project. 

 

3.0 COORDINATION OR WORK DONE BY OTHER TRADES: 

 

3.1 It shall be the responsibility of this Contractor to closely coordinate his work with 

other trade concern to avoid conflicts and to insure the smooth and proper 

installation of the project. 

 

3.2 This contractor shall carefully check space requirements to make sure that his 

equipment, air ducts, pipes, dampers, motor controllers, etc. can be installed in 

the space allotted for the same. 

 

4.0 TECHNICAL PUBLICATIONS 

 

The Contractor shall furnish the Owner three (3) copies of the maintenance and 

operational manual upon completion of the project. The manual shall be bound between 

hard covers and shall contain but is not limited to the installation and operating 

instruction, maintenance procedures, illustrations and drawings, detailed descriptions, 

tests, adjustments, safety precautions and parts list. 

 

5.0 GUARANTEE AND SERVICE 

 

The air conditioning equipment and accessories furnished/installed under this part of the 

specifications shall be guaranteed for a period of one (1) year from date of acceptance 
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thereof, and materials and equipment furnished shall be free from any defects in the 

materials, workmanship, and design. At any time within the warranty period after 

acceptance and upon proper notice, the Contractor shall rectify all deficiencies including 

replacement of parts or the entire units without additional cost to the Owners/SSS, if such 

deficiencies have been caused directly or indirectly by inferior materials, faulty 

workmanship and/or defective design or parts. Expendable items such as oil, refrigerant, 

belts, filters, etc., are included in this one-year guarantee. During the guarantee period 

the Contractor shall perform free quarterly cleaning and servicing for all installed units 

and free monthly inspection for the proper and efficient operation of the system.  

 

6.0 HOUSE KEEPING 

 

Any damaged incurred during the activity shall be restored or repaired by the Contractor 

at his own expense and shall be done at the satisfaction of the client or SSS. Paint 

dropping and other stains relative to the project shall be removed from all areas. During 

the process of the work and on the completion of the project, the Contractor shall remove 

from premises all dirt, debris, rubbish, and waste materials caused by him in the 

performance of his work.  He shall remove all tools, scaffolding and surplus materials 

after completion and acceptance of the work. All affected areas that will be damage for 

the access of roughing-in installation shall restored at its original state or conditions. 

  

SECTION II:  MECHANICAL WORKS  

 

DESCRIPTION OF MECHANICAL WORKS:  

 

The air-conditioning units shall be split-type. The fan coil units shall be floor mounted for 5TR 

and wall mounted for 2HP. The Compressor shall be rotary or scroll type compressor. The air-

cooled condensing units shall be installed at the outdoor open deck.  

 

WORKS INCLUDED: 

 

In general, the work under this section shall include but is not limited to the following principal 

items: 

 

a. Supply, deliver, installation and relocation of split-type air conditioning units, 

complete with standard accessories per proposed plan layout with the following 

equipment details: 

 

 

 
OUTDOOR 

UNIT  
COOLING 

CAPACITY  
INDOOR UNIT  TYPE REMARKS 

ACCU 201 5 TR FCU 201 FLOOR MOUNTED FOR RELOCATION 

ACCU 202 5 TR FCU 202 FLOOR MOUNTED FOR RELOCATION 

ACCU 203 5 TR FCU 203 FLOOR MOUNTED FOR RELOCATION 

ACCU 204 5 TR FCU 204 FLOOR MOUNTED FOR RELOCATION 

ACCU 205 5 TR FCU 205 FLOOR MOUNTED FOR RELOCATION 

ACCU 206 5 TR FCU 206 FLOOR MOUNTED FOR RELOCATION 

ACCU 207 2 HP FCU 207 WALL MOUNTED FOR RELOCATION 

ACCU 208 2 HP FCU 208 WALL MOUNTED FOR RELOCATION 

ACCU 209 2 HP FCU 209 WALL MOUNTED EXISTING UNIT 

ACCU 210 2 HP FCU 210 WALL MOUNTED PROPOSED UNIT 

ACCU 211 2 HP FCU 211 WALL MOUNTED PROPOSED UNIT 

 

b. Relocation of window type air conditioning units. (by others) 
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COOLING 
CAPACITY  

INDOOR 

UNIT  
TYPE REMARKS 

2 HP RAC 201 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 202 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 203 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 204 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 205 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 206 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 207 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 208 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 209 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 210 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 211 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 212 WINDOW TYPE AC FOR RELOCATION 

2 HP RAC 213 WINDOW TYPE AC FOR RELOCATION 

 

 

c. Supply and installation of four (4) air curtains and eight (8) ceiling exhaust fans 

per proposed plan layout. 

 

d. Supply and Installation of Refrigerant Piping System (refer to manufacturerôs 

recommendation for refrigerant pipe sizes), Hard drawn for ALL Units and shall 

be properly insulated. Supply and Installation of 1inØ Drainage Piping System, 

complete with fittings and essential accessories and rigidly secured with 

appropriate supports and mounting brackets.  

 

e. Fabrication and installation of FCU and ACCU platforms and refrigerant hangers.  

 

f. Fabricated platforms, mounting brackets, supports and other metal structures shall 

be painted with epoxy primer and finish with QDE paint suitable for outdoor 

application. Provide rubber pads for all mounting platforms. 

 

g. Furnish and installation of refrigerant, flushing agents and other consumables. 

 

h. Supply and installation of brand-new feeder line from Air-con Power Panel up to 

Outdoor Units including Enclosed Circuit Breakers (ECBôs) and electrical field 

and control wiring system from indoor units up to outdoor units. Supply and 

installation of other electrical components that may not be included in the bill of 

quantities but necessary to complete the project. 

 

i. Supply and installation of materials and other services not mentioned but are 

necessary to be rendered to complete the installation of electro-mechanical 

equipment and facilities and all other works/services. 

 

j. Conduct appropriate testing and commissioning of all air-conditioning units and 

make sure that all mechanical and electrical parameters are operating in good 

working condition. Submit complete report of equipment operation supported 

with measured and recorded electrical and mechanical parameters obtained 

during the testing and commissioning. 

 

k. The contractor is required to perform/conduct complete maintenance servicing 

and cleaning of all brand-new A/C equipment within the warranty period.  
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DESCRIPTION OF MECHANICAL EQUIPMENT  

 

1.0 AIR-COOLED CONDENSING UNITS 

 

a. Units shall have capacity and configuration as shown on the drawings and as 

manufactured by a reputable manufacturer. All units shall be furnished factory 

assembled, tested, and piped complete with compressors, fans, motors, integrally 

wired control panel, starters, appropriate vibration isolators, steel base, and 

refrigerant control accessories. Unit shall have heavy gauge corrosion protected 

weatherproofed casing. 

 

b. Compressors shall be scroll type and rated to operate at not more than 3,500 RPM 

at full load. Units shall be equipped with reversible oil pumps, shut-off valves, oil 

level sight glass, high- and low-pressure cut-outs, oil safety switches and 

crankcase heaters to control oil dilution during shut-down. 

 

c. Condenser coils shall be seamless copper with mechanically bonded aluminum 

plate fins. Coil size, refrigerant circuiting and number of rows deep shall be 

compatible with the compressor displacement and capacity at the specified 

operating conditions with minimum refrigerant pressure drop. 

 

d. Condenser fans shall be statically, and dynamically balanced propeller type fans 

directly driven by totally enclosed and inherently protected motors. 

 

e. Motor starters, control components and power terminal shall be grouped in an 

accessible control box inside the unit casing. Electrical components shall be pre-

wired and control circuits shall be independently protected with fuses or breakers. 

Compressor protection shall include automatic relays to prevent excessive 

compressor short cycling. 

 

f.      A complete operating charge of R-32 and compressor oil shall be furnished. 

 

 

2.0 FAN COIL UNITS 

 

a. Units shall be ceiling mounted or suspended and wall mounted units as specified 

in the equipment schedule. 

 

b. Unit shall have capacity at the operating conditions specified. They shall include 

the evaporator coil, expansion valve, centrifugal type air circulation blower, 

permanent type air filter, condensate drip pans, and insulated decorative cabinet 

with discharge plenum, supply and return air grilles. 

 

c. Fan motors shall be equipped with overload protection.   

 

d. Provide appropriate layout for the drainage system based on the manufacturerôs 

standard recommendations, provide common drain pipe header for the 

consolidated drainage system with at least 2inØ, complete with p-trap, clean-out 

and other fittings. Avoid using 90deg elbow or T-connectors. 

 

e. Individual drain system must be equipped with drain pumps and with appropriate 

clean-out fitting. Use 1inØ PVC pipe drain line as applicable. 
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BASIC MATERIALS AND METHODS  

 

1.0 RERIGERANT PIPING 

 

a. Refrigerant piping shall be type L, hard-drawn seamless copper, suitable for a 

working pressure of 1200-2600kPa/174-377psig for all units (refer to 

manufacturerôs recommendation for refrigerant pipe sizes). Fittings shall be 

wrought copper or brass designed for use with high temperature solder and 

suitable for a working pressure of not less than 2413kPa/350psig. Joints from 

soldered to threaded joints shall be made with standard adapter fittings using high 

temperature solder. Pipes or tubing shall be cut accurately to measurements 

established at the building lines.  All piping shall be laid straight, and no pipe 

shall be laid against other metal without insulation. After cutting, the tubing shall 

be reamed, all burrs removed, and the internal surfaces thoroughly cleaned. While 

soldering pipes and fittings together, a continuous flow of inert nitrogen gas must 

be applied to sweep the internal surface of the tubing to avoid the formation of 

oxide inside. 

 

b. Condensate drain piping shall be of PVC pipe and sized to liberally dispose of 

the condensate to the nearest floor drain. A P-trap with a clean out plugs shall be 

provided at the outlet for each drain pan. 

 

c. Pipe supports, and hangers shall be provided and fabricated in a workmanship 

manner out of steel angles, rods and flat bars. Metal to metal contact between 

pipes and hangers must be avoided by providing a 3mm. Thick rubber in 

between. 

 

d. Supports on horizontal lines shall be spaced at not more than 1.80 meters on 

center. All piping must be properly anchored so that no stress placed on 

equipment connection by expansion. 

 

e. Pipe sleeves shall be of standard PVC pipes with sufficient diameter to provide a 

minimum clearance of 6mm around the pipe and in case of insulated pipe 

approximately 6mm around the insulation. Pipe sleeves shall be installed 

whenever a pipe passes masonry or concrete and should not be permitted to pass 

through bearing walls, beams, or columns. 

 

f. Piping insulation shall be applied on all refrigerant suction and condensate drain 

lines. Insulation material shall be flexible elastomeric pipe insulation 2.5mm 

thick. Joints shall be sealed with appropriate contact adhesive. All refrigerant 

pipes shall be wrapped by polyethylene film cladding together with the wiring 

conduit. 

 

g. Refrigerant pipe sizes to be installed should be confirmed with the equipment 

supplier prior to installation at the job site. 

 

h. Upon completion of the installation, the entire refrigerant circuit shall be pressure 

and leak tested. Dry nitrogen gas should be used with a tracer of the type of 

refrigerant charge of the system. The high and low side shall be subjected to a 

pressure of 350 psig. These test pressures should be maintained for 24 hours, and 

any leaks found within the period must be immediately corrected. Leak detector 

to be used shall either be halide or electronic type. Dehydration should be in 

accordance with the equipment manufacturer recommendations. The triple 

evacuation should be employed bringing down the vacuum to 0.180-inch mercury 

absolute in each step or equivalent to 32° F indicated by the wet bulb vacuum 

indicator. 
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2.0 REFRIGERANT VALVES 

 

a. Refrigerant valves shall be installed in the suction and discharge lines adjacent to 

the compressor and on the liquid line discharge side of the condenser. The valves 

shall be wrought copper or brass for use with R-32, suitable for a working 

pressure of 2413kPa. 

 

b. Thermostatic expansion valves of the proper capacity shall be installed in the 

refrigerant supply line to the evaporator. They shall be of the diaphragm type, 

externally equalized and must be of such optimum size as to maintain a full active 

evaporator under all load conditions and yet reduce the possibility of flooding the 

refrigerant to the compressors during part load conditions. 

 

c. Dehydrators in combination with strainers shall be installed in the refrigerant line 

on the inlet side of the thermostatic expansion and solenoid valves. They shall 

have brass or copper bodies designed for a working pressure of 2413 KPa. 

 

d. Sight glasses shall be combination of liquid and moisture indicators and shall be   

installed in the refrigerant lines to indicate whether the systems are properly 

charged and or with dry refrigerant in the system. 

 

3.0 CONTROL SYSTEM 

 

a. Operation of the air conditioning system shall be fully automatic. They shall be 

capable of maintaining at full or partial loads inside conditions of 25°C D.B. (plus 

or minus 1.11 C) and 50% relative humidity (plus or minus 5% RH). Room 

thermostat shall control the operation of the compressor thru relays. 

 

b. The controls shall be wired in such a way that whenever a condensing unit is in 

operation the fan coil unit is also in operation. 

 

c. The compressor crankcase heater must be of such capacity as to provide sufficient 

heat to the oil in the crankcase during inoperative periods so that serious oil 

foaming and slogging shall be prevented. The heater must be automatically 

energized whenever compressor operation stops and de-energized when the 

compressor starts. 

 

4.0 WIRING 

 

All electric power and control wiring necessary to be provided by the Contractor shall be 

accomplished in accordance with the requirements of the electrical plans and 

specifications and shall conform to the PEC. Wiring system including materials shall also 

comply with the Manufacturerôs Recommendation. 

 

5.0 PAINTING AND FINISHING 

 

Pipe hangers, duct hangers, un-insulated piping and other ferrous metal work that have 

not received factory painting shall be thoroughly cleaned and apply two (2) coats of rust 

preventive paint such as epoxy primer or red oxide. 

 

6.0 VIBRATION ABSORBING FOUNDATION 

 

All items for mechanical equipment shall be properly isolated from the building structure 

by means of vibration absorbing foundation. Each foundation shall include an adequate 

number of standard vibration isolation units. The Contractor is advised to submit a shop 

drawing of the proposed steel platform for the condensing units at the roof that is signed 

and sealed by a structural engineer for approval by the Architect prior to fabrication. 
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7.0 TESTING AND BALANCING 

 

Upon completion of installation and when the system is ready for operation, capacity and 

general test shall be conducted by a competent and experienced engineer to be furnished 

by the Contractor. These tests shall demonstrate the specified capacities of the equipment 

and in accordance with the manufacturerôs recommendation. 

 

All instruments to be used shall be of the Industrial Grade, recently calibrated and of the 

proper type to suit the type of system being tested and balanced. 

  

All piping shall be pressure tested at 1½ times the design working pressure. The pressure 

shall be held for 24 hours, and no pressure loss shall appear at the end of this period. All 

leaks shall be repaired and test repeated. 

 

During this test, the Contractor shall demonstrate to the satisfaction of the Owner that all 

parts are installed correctly and operating properly. The Contractor shall be responsible 

for the satisfactory performance and all operating parameters such as temperature, 

current, voltage, electrical controls, etc. 

 

 

SECTION III:  DUCTING WORKS  

 

DESCRIPTION OF DUCTING WORKS:  

 

The scope of work includes the inspection, dismantling, repair, relocation, and reinstallation 

of the existing air conditioning (AC) duct systems in accordance with the approved revised 

layout and design plans. The work aims to ensure efficient cooling performance, improved 

airflow distribution, and compliance with updated mechanical system requirements. 

 

BASIC MATERIALS AND METHODS: 

 

1. Thickness list of sheet metal for the ductwork is as follows: 

   
 

2. Ducts tapped to the existing ducting system shall be braced and reinforced with angles, 

supported and securely anchored to the building in an approved manner so as to be quiet 

and completely vibration free. 

3. This work covers the supply, fabrication, and installation of new air distribution devices 

including 4-way diffusers, linear diffusers, and return air grilles as specified in the 

approved mechanical plans. The scope is detailed as follows: 

a. 4-Way Ceiling Diffusers 

Å A total of 83 units of new 4-way ceiling diffusers shall be installed. 

Å Each diffuser shall measure 600 mm x 600 mm and shall include guide vanes to 

ensure uniform and efficient air distribution. 
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Å Diffusers shall be fabricated from 22-gauge black iron (BI) sheets, bonderized 

after fabrication to prevent corrosion, and finished with baked-on enamel paint. 

Å Each diffuser shall have a removable core for ease of maintenance and cleaning. 

Å An opposed blade volume damper (OBVD) shall be provided with each diffuser 

for air balancing and flow control. 

b. Return Air Grilles 

Å 21 units of return air grilles, each sized 1000 mm x 200 mm, shall be installed. 

Å Grilles shall be ceiling-mounted 

Å Fabricated from bonderized 22-gauge BI sheets with a baked enamel finish to 

match the diffusers. 

4. Curved elbows shall have a centerline radius of not less than 1-1/2 times width of the 

duct.  

5. Flexible round ducts if will be used shall be fully annealed aluminum formed into a multi-

ply corrugation and encased with 25-mm. thick fiberglass having a reinforced aluminum 

foil vapor barrier. 

6. Square diffusers shall be suitable for horizontal installation with fixed diffusion pattern. 

They shall be equipped with guide vanes for efficient and uniform flow of air into them 

and shall be fabricated form 22 gauge BI sheets. 

7. All ducts carrying cooled and dehumidified air shall be insulated. The duct surface should 

first be degreased using methylated spirits or acetone before application of insulation. 

Insulation shall be polyolefin with 50mm thickness. 

8. All new ducting works shall be isolated to the existing ducting before testing. Smoke 

testing shall be conducted to the newly installed system. No leaks shall appear during 

testing and all leaks shall be repaired and test repeated. 

 

 

SECTION IV: FIRE PROTECTION WORKS  

 

1.0 SPRINKLER HEADS AND FIRE HOSE CABINETS 

 

Sprinkler heads (115 pieces) shall be brand new, pendent type, with a thermal activation rating 

of 155°F (68°C), a K-factor of 5.6, quick response classification, complete with escutcheon 

plates, and certified by both UL and FM. 

 

Fire hose cabinets (1 set) shall be surface-mounted type, equipped with a 40mm fire hose angle 

valve, 30-meter length of fire hose with nozzle, and complete with all standard accessories 

necessary for operation. 

 

2.0  PIPES AND FITTINGS 

 

Piping shall be black iron, Schedule 40, conforming to ASTM A53 standards and 

manufactured using Electric Resistance Welding (ERW), with a rated maximum working 

pressure of 300 psi. All pipe fittings shall be UL/FM approved. For diameters 50mm and 

below, threaded connections shall be used; for diameters above 50mm, welded 

connections shall be required. 

 

3.0 HANGERS AND SUPPORTS 

 

Hangers shall be clevis hangers with approved sizes as per NFPA Standards. 

  

4.0 PAINTING AND FINISHING 

 

All fire protection piping shall be painted with one (1) coat of red oxide primer, followed 

by two (2) coats of International Red enamel finish. Surface preparation, priming, and 

final coating shall be carried out by the fire protection contractor in accordance with 

applicable industry standards and manufacturerôs instructions.  
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5.0 TESTING AND COMMISSIONING 

 

All piping shall undergo hydrostatic pressure testing at 1.5 times the design working 

pressure. The test pressure shall be maintained for a continuous period of 24 hours 

without any loss in pressure. Any observed leaks shall be promptly repaired, and the 

affected piping sections shall be retested until the system passes without defects. 

 

 

V. WARRANTY  

 

The defects liability period shall be one (1) year from the project completion up to Final 

Acceptance by the SSS. During this period, the Contractor shall undertake the repair works, at 

his own expense, of any damage to the works on account of the use of materials of inferior 

quality, within ninety (90) days from the time the SSS has issued an order to undertake repair.  
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