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Bid Bulletin No.3 dated 03 OCTOBER 2025 
 

Preventive Maintenance of Sewerage Treatment Plant at FCA-5 Property (3rd Advertisement) 

ANNEX “A” 
 
 
PROJECT: PREVENTIVE MAINTENANCE OF SEWERAGE TREATMENT PLANT AT FCA-5 

PROPERTY (3RD ADVERTISEMENT) 
 
 
QUERIES/CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE: 
 

Item 
# 

Query/Clarifications TWG/BAC Reply 

1 When is the implementation of the 
project? 

The project will commence upon the 
receipt of Notice to Proceed and Signed 
Contract. 

2 Since we are required to submit 
reports both for Laguna Lake 
Development Authority (LLDA) and 
Social Security System (SSS), which 
date should be used as the basis — 
the Notice to Proceed (NTP) date or 
the Contract date? 

The report required for submission to the 
SSS will serve as part of the billing 
requirements and should be based on 
the date of the issuance of the Notice to 
Proceed (NTP) and signed contract. 
 
Meanwhile, the report for LLDA must 
follow their quarterly reporting schedule, 
so the submission date will need to be 
adjusted accordingly. 

3 Which date should be used as the 
basis for the quarterly submission of 
reports, considering that LLDA 
requires reports to be submitted on 
the 1st day of the month following 
each quarter? 

Kindly refer to response under Item No. 
2. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


