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Bid Bulletin No.1 dated 23 April 2026 
 

Project name: Solar PV System at Calamba and Naga Branches 

ANNEX “A” 
 
PROJECT: SOLAR PV SYSTEM AT CALAMBA AND NAGA BRANCHES 
 
QUERIES/CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE: 
 

 Query/Clarifications TWG/BAC Reply 

1.  Is there a mobilization fee?  

Advance payment? 

No.  
 
No. Payment shall be after completion of 
each phase. 
 

2.  Who will be the Distribution Utility for 
the net metering? Is it CASURECO I or 
II? 

CASURECO II 

3. Is the conduct of site inspection 
required? 

Bidders are encouraged to conduct site 
inspection. Please coordinate with the 
following personnel: 
Naga Branch: Mr. Ralph Imperial 
Bicol Division: Engr. Jess Estrella 
Calamba Branch: Mr. Rodynel Maderazo 

4. Is the payment similar to turnkey 
project, project must be 100% finished 
before the release of payment? 

Yes. 

 
 
ADDITIONAL INSTRUCTION: 
 
Refer to Annexes A and B for the 2025 electricity bills of SSS Calamba and Naga Branches, 
which will be used as reference data in the computation of Return on Investment (ROI). 
 

 
 


